


NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

Procurement Cell





"Say No to Corruption"

WORK ORDER

No.: DP/NED/154826/8144/ 1295

Date: 24-11-2022

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

House No. C-23/1-3, Block-3/A Gulistan-e-Jauhar, Karachi.

Ph: 0333-1304832

Ref:

email: buildupkarachi@gmail.com

Shifting of Generator with Fuel Tank from AMTL to Cricket Ground and Providing of Power Cable, Laying, Installation, Termination, Testing & Commissioning from Generator to MDB of Cricket Ground at NEDUET.

Tender No. PC/NED/DWS/Generator/8144/2022

It is informed that the Competent Authority of this University has been pleased to approve the award of subject work with total cost of Rs. 1,700,000/- (inclusive of all federal and provincial taxes and duties etc.) to your firm.

You are required to attend the Office of Directorate of Works & Services at the earliest to complete the requirements for executing the Contract Agreement and to furnish the Performance Bond. You are further required to start the subject work within 14 days from the date of receipt of this letter. The time of completion of work is 30 Days with maintenance work period of 06 months from the date of completion. The date of commencement is 08-12-2022.

You are advised to return the copy of this letter duly signed by you in token of acceptance of an undertaking the subject work as per terms and conditions and BOQ items mentioned in the h low som above referred Tender Document.

With regards,

Assistant Director Procurement-II

Copy via email:

1. DWS [ds@neduet.edu.pk]

2. DF [df@neduet.edu.pk]

3. RA [ra@neduet.edu.pk]

rement Cell

SHIFTING OF GENERATOR WITH FUEL TANK FROM AMTL TO CRICKET GROUND AND PROVIDING OF POWER CABLE, LAYING, INSTALLATION, TERMINATION, TESTING AND COMMISSIONING FROM GENERATOR TO MDB OF CRICKET GROUND NED UET

BOO OF ELECTRICAL WORK

	BOQ OF ELECTRICAL WORK				
Non-			D	1 2 2	
Whedule	Description Of Items	Qty.	Rate	Amount	
ne part an Non	Disconnecting, Shifting, Installation, Termination, Testing and Commissioning	1000 100 mm			
part: shedule	of existing generator with fuel tank from AMTL to Electrical switch room of cricket ground, including construction of generator RCC pad 18x08x01feet.				
ices, viz	Excavation manually for foundation trench 02 feet depth and 02 feet width, providing and laying 06 inch breaking clods, full compaction, providing and laying 1:2:4 cement concrete bed minimum 06 inch, laying 1:3:6 centent				
y of thos	concrete solid block masonry wall 12inch width x24 inch high, using gyaded				
: Contrac	screened bajri ½ inch sand down gauge set in lime cement mortar 1:3 including scaffolding, racking out joints and back filling the excavation material in foundation trenches plinth or under floor including breaking clods dressing,				
	full compaction and curing. 3/4 inches thick cement (niru) plaster y:4 on floor, and wall etc. including making edges, corner and curing. Complete in all respect such as 06 inches dia. UPVC pipe "D" grade for inter main power cable		140,000/-	140,000	
	and 2x2 inches dia, for earth cables as per drawing as per requirement & as approved by the Engineer / Directorate of Works & Services.	01 Job.	130,000/		
lon U Ol chedule	Providing, Laying, Installation, Termination, Testing and Commissioning of 240 mm ² , 4 cores Cu, PVC/PVC cable of Pakistan Cable/AGE or equivalent make, laid underground. Excavation the trench manually all kinds of soil hard			110	
em.	& rocky, 0.5meter width & 01 meter depth, also provide 06 inch sand cushioning, laying of cable, protection tiles (red bricks 6"x12") & warning				
	tape, than back filling with fresh soil, fixing of Al. casting cable marker, will be fix with concrete, also provide 06 inches dia. UPVC pipe "D" grade of Pak		Ad	12000	
	Arab / Dadex or equivalent make, at under floor and make the same as before. Complete in all respect such as Cu Lugs, PVC sleeve and HT tape etc., as per	25	48,000/	128,5000	
	drawing as per requirement and as approved by the Engineer/ Directorate of Works & Services.	MT.	45,000/-		
pplier a Schedule	Providing, Preparation, Testing & Commissioning of Electrical Earth System (Less than 1Ω rating). Copper rod (having 99% conductivity) 01 meter in				
ne goodstem.	length and 25mm in dia., with flat head at drive end and hard conical head at				
is of the	driven end at the top level of Cu rod. Grip with 02 nos. brass clamps. Boring should be 100mm dia, and 20meter in depth, 03 meter of UPVC pipe of 4" dia should be provided with 4"/6" UPVC socket at the bottom of earth chamber, of				
rovision	PAK Arab make or equivalent. Connect to Earth Terminal by 2xg SWG solid				
ther sum	wires HDBC 25 meter. Earth Terminal should be 12x50x300mm Cu, fix on wall with 08 mm rowel bolt, connect with 25mm ² singlescore cu PVC insulated				
escribed	cable of Pakistan Cable/Pioneer/AGE make, about 20 meter in length. Inspection chamber of RCC as required size dimension shall be constructed,				
ordance	CC plaster. with (15"x15" G.I. cover of GMP make or equivalent) Complete in all respect, such as salt, charcoal or earth compound (10 bags) brass nut bolt, washer & Cu. cable lugs (long tail) etc. Complete in all respect at per drawing,		180,000/-	360,000	
	as per requirement & as approved by the Engineer / Directorate of Works & Services.	02 Jobs.	140,000		
	301/1003		Total	17,00,04	
	Seventeen lacs rupees only -		A RES		
TE:	in the bids must be included of all taxes.	INCARALL	(and and	0	
s quoted			X TO		
	Signatin	anticin.	mtrack	runth 5.	
	Jan 3 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2		12	0	

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY



CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1\	NAME OF THE ORGANIZATION / DEPTH	NED UNIVERSITY		
1)	NAME OF THE ORGANIZATION / DEPTT.			
2)	PROVINCIAL / LOCAL GOVT./ OTHER	PROVINCIAL Shifting of Congressor with Fuel Tools from AMTL to Cristeet		
3)	TITLE OF CONTRACT	Shifting of Generator with Fuel Tank from AMTL to Cricket		
4)	TENDER NUMBER	PC/NED/DWS/Generator/8144/2022		
5)	BRIEF DESCRIPTION OF CONTRACT	Cricket Ground and Providing of Power Cable		
6)	FORUM THAT APPROVED THE SCHEME	Syndicate		
7)	TENDER ESTIMATED VALUE	1.700 MILLION		
8)	ENGINEER'S ESTIMATE (For civil works only)			
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT)		
10)	TENDER OPENED ON (DATE & TIME)	12-10-2022 AT 11:00		
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	03		
12)	NUMBER OF BIDS RECEIVED	03		
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 03		
14)	BID EVALUATION REPORT (Enclose a copy)	PROVIDED		
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER M/s. Build up Constructions "Jv" M/s. FIM En		
16)	CONTRACT AWARD PRICE	Rs. 1,700,000/-		
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	ALUATION REPORT Most Advantageous Bidder		
18)	METHOD OF PROCUREMENT USED : - (Tig	ck one)		
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE YES Domestic/ Local		
	b) SINGLE STAGE – TWO ENVELOPE	PROCEDURE		
	c) TWO STAGE BIDDING PROCEDUR	EE		
	d) TWO STAGE – TWO ENVELOPE BI	DDING PROCEDURE		
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTING	METHOD OF PROCUREMENT WAS ADOPTED G ETC. WITH BRIEF REASONS:		

			VICE CHANCELLOR (VC)
19) AP	PROVING AUTHORITY FOR AWARD OF CONTR.	ACT_	
20) WI	HETHER THE PROCUREMENT WAS INCLUDED I	N ANI	Yes V No
21) AD	OVERTISEMENT :		
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	T00553-22-0019 DATED 22-09-2022
	(11 yes, give date and six in it is a manufacture in its	No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
		No	No
	TURE OF CONTRACT		Domestic/ Local ✓ Int.
WA	HETHER QUALIFICATION CRITERIA AS INCLUDED IN BIDDING / TENDER DOCUMEN yes, enclose a copy)	TS?	Yes V No
WA	HETHER BID EVALUATION CRITERIA AS INCLUDED IN BIDDING / TENDER DOCUMEN yes, enclose a copy)	TS?	Yes / No
	HETHER APPROVAL OF COMPETENT AUTHORIT ETHOD OTHER THAN OPEN COMPETITIVE BIDD		S OBTAINED FOR USING A Yes No
26) WA	AS BID SECURITY OBTAINED FROM ALL THE BI	DDER	S? Yes ✓ No
	HETHER THE SUCCESSFUL BID WAS LOWEST EVOLUTION D/BEST EVALUATED BID (in case of Consultancies		ATED Yes ✓ No
,	HETHER THE SUCCESSFUL BIDDER WAS TECHN MPLIANT?	IICAL	LY Yes ✓ No
	HETHER NAMES OF THE BIDDERS AND THEIR E TIME OF OPENING OF BIDS?	QUOT	TED PRICES WERE READ OUT AT Yes No No No No No No No No No N
	HETHER EVALUATION REPORT GIVEN TO NTRACT?	BIDD	ERS BEFORE THE AWARD OF
	tach copy of the bid evaluation report)		Yes ✓ No

3	I) ANY COMPLAINTS RECEIVED	Vos	
	(If yes, result thereof)	Yes	
		No	NO
3	2) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	N THE T	ENDER NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	NO
3	3) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	() () ()		
		No	NO
3	I) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
		No	NO
3:	S) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT	Yes No No
30	S) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS	É PROCI	UREMENT? IF SO, DETAILS T
	(If yes, enclose a copy)		Yes No 🗸
3′) WERE PROPER SAFEGUARDS PROVIDED ON MO THE CONTRACT (BANK GUARANTEE ETC.)?	BILIZA	TION ADVANCE PAYMENT I
	THE CONTINUE (BANK COMMINTEE LTC.):		Yes No ✓
38	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
	(Laurb)	No	NO
	thorized Officer Assistant Director Production Production NED University of Engly NED University of Engly NED University of Engly	_ ;	
	CE USE ONLY		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

Integrity Pact



Contract Number: PC/NED/DWS/Generator/8144/2022 Dated: 24-11-2022

Contract Value: Rs. 1,700,000/-

Shifting of Generator with Fuel Tank from AMTL to Cricket Ground and Providing of

Contract Title: Power Cable, Laying, Installation, Termination, Testing & Commissioning from

Generator to MDB of Cricket Ground at NEDUET.

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

[Name of Supplier/Contractor/Consultant] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

Without limiting the generality of the foregoing, Name of Supplier/Contractor/Consultant] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

[Name of Supplier/Contractor/Consultant] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

Name of Supplier/Contractor/Consultant] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

M/s. Build up Constructions "Jv" M/s. FIM Enterprises

Notwithstanding any rights and remedies exercised by PA in this regard, [Name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission gratification, bribe, finder's fee or kickback given by [Name of Supplier/Contractor/Consultant] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]