


BID EVALUATION REPORT


1. Name of Procuring Agency: **NED University of Engineering & Technology, Karachi**
2. Tender Reference No: **PC/NED/DWS/Civil Work/6755/19**
3. Tender Description/Name of work/item: **Renovatioin of Toilet & External Sewerage Line at Flat No. C-22 & 24 at NED Staff Colony.**
4. Method of Procurement: **Single Stage One Envelope**
5. Tender Published: **SPPRA Serial No. T0053-18-0094, Dated: 08-03-2019.**
6. Total Bid documents Sold: **Eight**
7. Total Bids Received: **Eight**
8. Technical Bid Opening date: (if applicable) _____ (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Two**
10. Bid(s) Rejected: **Six**
11. Financial Bid Opening date: **27-03-2019**
12. **Bid Evaluation Report:**

Final Ranking	Name of Firm or Bidder	Cost offered by the Bidder (Rupees)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for Acceptance	Remarks
0	1	2	3	4	5	6
1.	M/s. Hamza T Constructors	567,759/-	1 st	Within approved Budget Allocation	Accepted being the Lowest Responsive Evaluated Bidder	Lowest Responsive Evaluated Bidder of BOQ Items
2.	M/s. Electro Sol.	1,161,857/-	2 nd	----	2 th Lowest Responsive Evaluated Bidder	Not Accepted due to high Price
3.	M/s. Faisal Trading Corporation	620,663/-	3 rd	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items
4.	M/s. Arszar Engg. Syndicate	667,169/-	4 th	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items
5.	M/s. MAK Engg. Services	685,099/-	5 th	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items
6.	M/s. Positive Construction Co.	685,340/-	6 th	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items
7.	M/s. Rising Solutions	796,158/-	7 th	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items
8.	M/s. Memon & Memon Enterprises	843,000/-	8 th	----	Not Accepted due to Firm Submitted Incomplete Document	Technically Not Responsive Bidder of BOQ Items

Signatures of the Members of the Committee.


Mr. Fawad Ul Hasan Kamran
 Asstt. Dir. Procurement -II
 NEDUET, Karachi
 Member
 Procurement Committee


Mr. M. Mabroor Khan
 Administrative Officer
 CEMB, University of
 Karachi. Member,
 Procurement Committee


Engr. Niaz Hussain
 Asst. Dir. Works &
 Services (Civil), NEDUET,
 Convener
 Procurement Committee