

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

HEC PROJECT EXTENSION / RENOVATION OF HEC REGIONAL CENTRE, KARACHI


TENDER NO. PC/NED/DWS/(HEC)/RFP/8370/2024

TECHNICAL PROPOSAL OPENED ON 13-02-2024

TECHNICAL PROPOSAL EVALUATION REPORT

S. No.	Technical Proposal Evaluation Criteria	Marks	M/s. Nexus Consulting	M/s. TACE (Pvt.) Ltd.	Remarks
I. Experience on Similar & General Projects		40 Points			
i.	Similar Projects (Ongoing and Completed) Five (05) Academic/ Educational buildings ongoing / completed during last 10 years (Development works in HEIs/Universities only). The project cost must be equal or more than civil work cost Rs.40 million to get the points. The Projects which are not academic / educational buildings and / or less than civil work cost Rs.40 million will not be considered for points in this category.	25	22.5	25	
ii.	General Projects (Ongoing and Completed) Ten (10) completed / ongoing General projects of buildings completed during last 10 years. The project cost must be more than civil work cost Rs.40 million to get the points	15	14.25	15	
Total of "I":		40	36.75	40	
II. Evaluation of Quality of Staff		40 Points			
a)	Design Consultancy i) Architect (10 Points) ii) Structural Engineer (05 Points) iii) Electrical Engineer (05 Points) iv) HVAC/ Plumbing Engineer (05 Points) v) Project Manager (HO Support) (05 Points)	30	30	30	
b)	Supervision Consultancy (Full time Staff will be deputed at site by the successful Consultant) 1. Resident Engineer (01 Nos.) 07 Points 2. Site Supervisor/ Inspector Civil (02 Nos): 1.5	10	10	10	
Total of "II":		40	40	40	
III. Financial Capability (Historical Financial Performance)		10 Points			
1	Average annual consultancy turnover for last three (03) years Rs. 15 million or above based on financial statements will fetch full hundred percent point. Other applicant will be assessed as per following. Attach documentary proof of audited financial statements of last three Financial Years.	10	6	10	
Total of "III":		10	6	10	

IV. Proposed Methodology		10 Points			
1	Work Schedule Plan Submit work/ schedule plan from design till completion of projects.	2	2	2	
2	Organogram proposed for site supervision Submit organogram plan / chart for site supervision team & their core responsibilities/	2	2	2	
3	Quality Control Policy Provide quality control policy/ methodology opted by consultant. List down sequence of inspection and tests to be carried out by consultant to ensure quality checks in presence of client representative.	3	3	3	
4	Progress Monitoring and Control Provide Project progress monitoring and control policy/ methodology opted by consultant. List down specific tools and procedure of progress monitoring along with control policies to be implemented on the contractor to ensure on-time completion of each major activity of construction schedule for the	3	3	3	
Total of "IV":		10	10	10	
Grand Total of "I" to "IV":		100	92.75	100	


Mr. Asad Ahmed Baig
 Assistant Manager (Stores)
 Member / Secretary



Engr. Azhar Iqbal
 DDWS (Civil)
 Member


Engr. Sadia Jabeen
 Civil Engineer / HEJ
 Member


Mr. Abdul Wahab
 Director Procurement
 Member


Mr. Muhammad Sajeeruddin
 Director Finance
 Member


Engr. Syed Wasiuddin
 Director Works & Services
 Member


Prof. Dr. Asad-ur-Rehman Khan
 Dean CPL
 Member