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Instructions to Bidders
General Rules and Directions for the Guidance of Contractors.

A All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested
bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings

3. Fixed Price Contracts: The Bid prices and rates are fixed during
currency of contract and under no circumstance shall any contractor be
entitled to claim enhanced rates for any item in this contract

4. The Procuring Agency shall have right of rejecting all or any of the tenders as
per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to
undertake the work and also quote the rates for those items which are based
on market rates. Only one rate of such percentage, on all the Scheduled Rates
shall be framed. Tenders, which propose any alternative in the works
specified in the said form of invitation to tender or in the time allowed for
carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one
work, but if contractor wish to tender for two or more works, they shall
submit a separate tender for each.

The envelope containing the tender documents shall refer the name and
number of the work.

6. All works shall be measured by standard instruments according to the rules.
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11.

Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not
fulfill any of these conditions, it shall not be evaluated further

Bid without bid security of required amount and prescribed form shall be rejected.

Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or
below will be checked and added or subtracted from amount of bill of
quantities to arrive the final bid cost

(B). In case of item rates, .If there is a discrepancy between the unit rate and
the total cost that is obtained by multiplying the unit rate and quantity,
the unit rate shall prevail and the total cost will be corrected unless in the
opinion of the Agency there is an obvious misplacement of the decimal
point in the unit rate, in which case the total cost as quoted will govern
and the unit rate corrected. If there is a discrepancy between the total bid
amount and the sum of total costs, the sum of the total costs shall prevail
and the total bid amount shall be corrected.

(©). Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern.
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(a)

(b)

(©)

(d)

(€)
(f)

(9)
(h)

(i)
1)
(k)

(1
(m)

(n)
(0)

BIDDING DATA

Name of Procuring Agency:

Brief Description of Works:

Procuring Agency’s address:

Estimated Cost:

Amount of Bid Security:
Period of Bid Validity
(days):-

Performance Bond:

Percentage, if any, to be
deducted from bills,
(Retention Money)

Deadline for Submission of
Bids along with time:

Venue, Time, and Date of
Bid Opening:

Time for Completion from
written order of commence:

Time of Maintenance
Liquidity damages:

Deposit Receipt No:

Eligibility

NED University of Engineering & Technology,
University Road, Karachi.

“UP Lifting of Existing Security Kiosk with Shad
and Surrounding Area Colony Gate No. 05 at
NED Staff Colony, NED Main Campus”.

NED University of Engineering & Technology,

Main University Road, Karachi.

2.5% amount in Shape of Pay Order
(90 days)

5% of Work Order Amount

10% Amount

As notified in NIT
As notified in NIT

04 Months

06 Months

0.1% of the contract amount per day for the work remain
un-completed and un-completed after due date upto
maximum of 10% and after that termination of contract.

Date: Amount:

- Registration with FBR for Income Tax, Sales
Tax in case of procurement of goods, registration
with the Sindh Revenue Board in case of
Procurement of Works and Services and
registration with Pakistan Engineering Council as

the case may and are not black listed in any
procuring agency or authority.

- At least three years relevant experience

- At least three years turnover details that average
turnover of last three years should not be less than
Rs. 1 million.
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(p) Other Terms & Conditions

(a) Under following conditions bid can be rejected (Vi) Bidders are advised that before filling
the bidding documents all pages of
bidding documents should carefully be
rechecked. If any page(s) / paper(s) of
bidding documents are missing that can
be downloaded from the official website

(i) Conditional and telegraphic bids/tenders.

(if) Bids not accompanied by bid security of
5% of The Bid price and relevant

documents mentioned in (b) below) of this University and SPPRA, and also
oo o . . _ can be obtained from the office of the
(iii) Bids received after specified date and time. ADP-2 in Procurement Cell, NEDUET,
(iv) Blacklisted firms/companies Karachi. Bid(s) with incomplete bidding
documents will straightaway be
(v) If bid quoted without government _ rejected _
taxes and duties etc. (vi)Contract Agreement and Integrity Pact

both are mandatory for successful bidder.

(b) Responsive Bidder is required to submit following documents with their bid:

(i) List of similar assignments with cost (iv) Affidavit that firm has never been
(mention number of projects with their cost) blacklisted.
Under-taken over the past 03 years. (v) Copy of CNIC / Establishment of Firm/
(ii) Details of equipment, machineries and Company etc.
transport Owned by firms/contractor. (if (vi) Proof of Registration of NTN, GST, SRB
applicable). & PEC. (Whichever is applicable)
(iii) Financial Statement and income tax returns  (vii) All bidding documents must be signed,
for the last 03 years. named & stamped by the authorized

person of the firm Companies along with
authorized letter.

(viii) Bidders are required to provide their
valid e-mail 1ds and Contact numbers(s)
for effective and timely communication.

(q). For any query and clarification about BoQ items and drawings etc. bidder may contact
the Directorate of Works & Services of this University in working hours.

Bidder
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not enter
upon or commence any portion or work except with the written authority and instructions of
the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time allowed
for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date is
later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 percent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A). Procuring Agency/Executive Engineer may terminate the contract if either of
the following conditions exits:-

I. Contractor fails to execute the work within stipulated time and
Contractor causes a breach of any clause of the Contract.

ii. The progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired.

hii. In case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

Iv. Contractor can also request for termination of contract if a payment
certified by the Engineer is not paid to the contractor within 60 days of
the date of the submission of the bill.

(B). The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

I. To forfeit the security deposit available except conditions mentioned at
A (iii) and (iv) above.
ii. To finalize the work by measuring the work done by the contractor.
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©) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

I. No claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

i. However, the contractor can claim for the work done at site duly
certified by the executive engineer in writing regarding the performance
of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not given
by the date stated in the contract data, no compensation shall be allowed for any delay caused
in starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend the
intended completion date, if an event (which hinders the execution of contract) occurs or a
variation order is issued which makes it impossible to complete the work by the intended
completion date for such period as he may think necessary or proper. The decision of the
Executive Engineer in this matter shall be final; where time has been extended under this or
any other clause of this agreement, the date for completion of the work shall be the date fixed
by the order giving the extension or by the aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract
and all clauses of the contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work
in the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive
Engineer and initialed by the parties, the said specification being a part of the contract. The
contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his
office and to which the contractor shall be entitled to have access at such office or on the site
of work for the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause — 7: Payments.

(A). Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included
in any previous bill at least once in a month and the Engineer-in-charge shall
take or cause to be taken the requisite measurements for the purpose of having
the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time
depute a subordinate to measure up the said work in the presence of the
contractor or his authorized agent, whose countersignature to the measurement
list will be sufficient to warrant and the Engineer-in-charge may prepare a bill
from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of
advance against the final payment only and not as payments for work actually
done and completed, and shall not preclude the Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of
works pointed out to him during defect liability period.

(B). The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works
shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running account
bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A). Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
guantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the
general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the
contract cost by of 15% on the same conditions in all respects on which he
agreed to do them in the
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Work, and at the same rates, as are specified in the tender for the main work.
The contractor has no right to claim for compensation by reason of alterations
or curtailment of the work.

(C). In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied
that the rate quoted is within the rate worked out by him on detailed rate
analysis, and then only he shall allow him that rate after approval from higher
authority.

(D). The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

(E). In case of quantities of work executed result the Initial Contract Price to be
xceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F). Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A). Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect
due to use of unsound materials or unskillful workmanship and the contractor
has to carry out a test at his own cost irrespective of work already approved or
paid.

(B). Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case
may require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C). Uncorrected Defects:

I. In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.
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ii. If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A). Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B). Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate
to visit the work shall have been given to the contractor, then he either himself
be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s
duly authorized agent shall be considered to have the same force an effect as if
they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A). No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B). If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and
death which arise during and in consequence of its performance of the contract. if any
damage is caused while the work is in progress or become apparent within four months of the
grant of the certificate of completion, final or otherwise, the contractor shall make good the
same at his own expense, or in default the Engineer may cause the same to be made good by
other workmen, and deduct the expenses from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not
set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying,
cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary
measures to prevent such fire spreading to or otherwise damaging surrounding property. The
contractor is responsible for the safety of all its activities including protection of the
environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Engineer. Any such consent shall not
relieve the contractor from any liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or
workmen as if these acts, defaults or neglects were those of the contractor, his agents’
servants or workmen. The provisions of this contract shall apply to such subcontractor or his
employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the Superintending
Engineer of the circle/officer/one grade higher to awarding authority shall be final,
conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned
and as to the quality of workmanship, or materials used on the work or as to any other
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to
the contract design, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works, or the execution, of failure to execute the
same, whether arising, during the progress of the work, or after the completion or
abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of
such completion, but neither such certificate shall be given nor shall the work be considered
to be complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at
the site. If the contractor fails to comply with the requirements of this clause then Engineer-
in-charge, may at the expense of the contractor remove and dispose of the same as he thinks
fit and shall deduct the amount of all expenses so incurred from the contractor’s retention
money. The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A). Mobilization advance is not allowed.
(B). Secured Advance against materials brought at site.

I. Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed / utilized on the work
within a period of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

i. Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months
(even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by
the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of
the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a
competent authority, if such check is necessary otherwise from the last date of recording the
final measurements), the defects notice period has also passed and the Engineer has certified
that all defects notified to the contractor before the end of this period have been corrected,
the security deposit lodged by a contractor (in cash or recovered in installments from his
bills) shall be refunded to him after the expiry of 06 Months from the date on which the work
Is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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BILL OF QUANTITIES

(A\) Description and rate of Items based on Composite Schedule of Rates.

Quantities Description of item to be executed at Rate
Item No site Unit Amount in
Rupees
1 2 3 4 5 6

Total Amount in words & figures:

Contractor

Executive Engineer/Procuring Agency
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(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit
site Amount in
Rupees
Total (A + B) in words & figures:
Contractor Executive Engineer/Procuring Agency
15
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Summary of Bill of Quantities.

Cost of Bid Amount

Total Amount against BOQ for UP Lifting of Existing
Security Kiosk with Shad and Surrounding Area Colony
Gate at NED Staff Colony NED Main Campus

TOTAL COST OF Bid (A +B) =

Contractor Executive Engineer/Procuring Agency
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Contract Agreement

THIS AGREEMENT made the day of 2021 between NED University of
Engineering & Technology, Karachi. (Hereinafter called “the Procuring agency”) of the one part and
[name of Supplier] of [city and country of Supplier] (hereinafter called “the Supplier”) of the other part:

WHEREAS the Procuring agency invited bids for certain goods and ancillary services, viz.,
Procurement of for
, NEDUET, Karachi. has accepted a bid by the Supplier for the supply of those
goods and services in the sum of [contract price in words and figures] (hereinafter called “the Contract
Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz.:
@ the Bid Form and the Price Schedule submitted by the Bidder;

(b) the Schedule of Requirements;

(© the Technical Specifications.

(d) the General Conditions of Contract;

(e) the Special Conditions of Contract; and

() the Procuring agency’s Notification of Award.

3. In consideration of the payments to be made by the Procuring agency to the Supplier as

hereinafter mentioned, the Supplier hereby covenants with the Procuring agency to provide the goods
and services and to remedy defects therein in conformity in all respects with the provisions of the
Contract

4. The Procuring agency hereby covenants to pay the Supplier in consideration of the provision
of the goods and services and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the contract at the times and in the manner prescribed
by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with their respective laws the day and year first above written

Signed, sealed, delivered by the (for the Procuring agency)

Signed, sealed, delivered by the (for the Supplier)
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NED UNIVERSITY OF ENGINEERING & TECHNOLONY
Directorate of Works & Services

UP_LIFTING OF EXISTING SECURITY KIOSK WITH SHED SURROUNDING

Subject:

AREA OF COLONY GATE NO. 05 NED STAFF COLONY NED MAIN CAMPUS

Sr.
No.

PWD
Schedule
Code

Description of Item

Qty.

Rate
(Rs.)

Amount
(Rs.)

A- Civil Works (Schedule Items)

01

Code # 16
ltem # 09

Excavation for foundation trenches and drains in all
kinds of soil (except gravelly and murmur soil, wet
site clay of mud conglomeration of gravel and
boulders, soft sandy of disintegrated sand and hard
rock) and back filing the excavated material in
foundation plinth or under floor including breaking
clode, watering. Consolidation by ramming in layers
not exceeding 9 inches (229mm) inb depth to full
compaction, dressing and disposal of surplus
excavated stuff as directed lead upto one china
(30.5 R.M) and lift upto 5feet (1.52m).

409 Cft.

5.35

2,188.15

02

Code # 102
Item # 05

Leveling and dressing the ground by cutting and
filling earth upto 6 inches (152 mm) in depth
including consolidation and watering complete as
required.

1608 Sft.

17,68.80

03

Code # 102
ltem # 14

Supply and filling approved quality imported earth in
depressions within a radius of 5 miles (8 km)
including breaking clods, leveling dressing watering
and consolidation in 6 inches (152 mm) and down
gauge in foundation including all lifts.

400 Cft.

23.14

9,256.00

04

Code # 105
Iltem # 14

Providing and laying 1:4:8 ( | cement 4 sand and 8
coarse aggregate) cement concrete using graded
gavel ( bajri) 1 inch (25mm) and down gauge in
foundation including leveling complete and curing
efc.

618 Cft.

105.05

64,920.90

05

Code # 110
ltem # 12

Providing and laying 1:3:6 cement solid block
masonry 4 inch to 6 inch (102mm) and down gauge
set in lime cement mortar 1:1:6 in foundation,
basement and plinth including scaffolding, raking
out joint and curing etc. complete foundation and
basement masonry upto 5 feet (1.52 Ru.m). depth
and plinth upto 4 feet (1.2 Ru.m) height from
ground level).

152 Cft.

141.31

21,479.12

06

Code # 117
ltem # 158

Providing and laying in floor C.C 1:2:4 tuff pavers 2"
thick of approved design and colour and pattern
(average strength 7000 psi) laid on sand cushion
filling of joint with sand and warring etc. complete as
per direction on Engineer incharge.

1608 Sft.

61.64

99,117.12

07

Code # 122
Item # 07

3" (19 mm) thick cement plaster 1:3 on walls and
columns etc. in basement plinth, mezzanine and
ground floor including making edges, corners and
curing etc. complete.

245 Sft.

26.14

6,404.30

08

Code # 122
Iltem # 151

Distempering with vinyle distemper (ICl) Dulux
paintex of approved make and shad in two costs
over and including the cost of one priming coat of
lime wash including sand papering dusting and
filling the holes, cracks and inequalities , if any
height in any floor.

300 Stt.

10.53

3,159.00

09

Code # 122
ltem # 159

Painting iron work with synthetic enamel paint
approved make and shade two coats over and
including the cost of one priming coat complete at
any height in any floor.

1500 Sft.

27.22

40,830.00




Painting three coats with weather shield paint
Code # 122 deluxe (ICl) make of approved shade on plaster
10 surface (External) and including the cost of cleaning
Item # 172 ;
the surface, sand papering etc. complete at any
height in any floor. 1350 Sft.| 14.06 18,981.00
Providing and fixing P.V.C corrugated translucent
Code # 16 sheet of approved colour with galvanized iron
11 hooks, bolts, nuts, screws and washer etc. without
ltem # 09 : :
valleys and ridges etc. (excluding the cost of wood
work) in ground floor. 90 Sft. 168.78 15,190.20
Total Amount | 283,294.59
Add: Premium %
Total Amount “A”

B- CIVIL WORK NON SCHEDULE ITEM

Sr. | Providing Fabrication and Applying at any height except where otherwise stated in specific item of the
No. | bill of quantities including all material, labour and plant for the following items complete in all respects
as per drawings, approved drawings, technical specifications, miscellaneous details and instruction of
the Architect / Engineer.

Providing and fixing G.| door shutter with frame
section size 7"x2" including fixing of holes fast
hinges with 18 gauge door frame and shutter 12"
01 - thick shutter filled with waste wood thermopile
including tower bilt el-drop both side including cost
of enamel paint over cost of red-oxide complete in
all respect as directed by the engineer. 18 Sft.

Windows

Providing and fixing fully glazed aluminum windows
consisting of glazed fixed sliding type at any height
and floor with minimum 4" wide of approved
sample. Using high strength aluminum alloy
extruded section champagne, brown & black finish
02 - minimum 25 micron of approved manufacture
using galvanized steel screw, glazed with distortion
with 5mm thick local glass of approved shade, with
fly proofing, silicone filling around the frame
complete with all necessary hardware like handle,
lock & stopper complete in all respect as per
drawing and as directed by the Architect. 48 Sft.

Up liting of existing iron grill gate size 6'-0"x6’-0"

03 B complete in all respect as directed by the Engineer. | 01 job

Total Amount of “B”

SUMMARY OF COST

To Amount against Civil Works (Schedule Items) = Rs:
To Amount against Civil Works (Non-Schedule Items) = Rs:
Gross Amount A+B = Rs.
Note:

Rates quoted in the bids must include of all
taxes (Income Tax and SRB).

Signature of Contractor with Seal
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I ntegrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/ICONTRACTORS/CONSULTANTS.

Contract Number: Dated:

Contract Vaue:

Contract Title:

[Name of Supplier/Contractor/Consultanty NEYeby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Tname of Supplier/Contractor/Consultant]
represents and warrants th fully declared the brokerage, commission, fees etc. paid or
payable to anyone and nat\gi or agreed to give and shall not give or agree to give to
anyone within or out ither directly or indirectly through any natural or juridical
person, including it :
shareholder, sponsor
kickback, whether described as
inducing the procurement of (
in whatsoever form, from Procuring Ag
declared pursuant hereto.

fee or otherwise, with the object of obtaining or
t, dterest, privilege or other obligation or benefit,

[Name of Supplier/Contractor/Consultant] CEtifi
disclosure of all agreements and arrangements wi
transaction with PA and has not taken any actio
above declaration, representation or warranty.

in respect of or related to the
e any action to circumvent the

making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees
that any contract, right, interest , privilege or other obligation orbenefit obtained or procured
as aforesaid shall, without prejudice to any other right and remedies available to PA under
any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[Name of Supplier/Contractor/Consultang @0r€€S to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount
equivaent to ten time the sum of any commission, gratification, bribe, finder's fee or
kickback given by [Name of Supplier/Contractor/Consultanty @S @foresaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit, in whatsoever form, from PA.

[Procuring Agency] [Supplier /Contractor/Consultant]



F/SOP/PC 01/04/00

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

DP/ NED/Security Kiosk/6576/2. 316 Date: 25 /_5(__2021

1921.2021

NOTIFICATION

With reference to this University Office Order No. DR(Estab)/(1193)Vol-11/6331
dated: 16.06.2016, the Procurement Committee under Rule 7 of the Sindh Public Procurement
Rules (as amended) comprising of the following Members has been constituted for Up lifting of
existing security kiosk with shad and surrounding area colony gate No. 05 at NED Staff Colony,

Main Campus (vide Case File No. PC/NED/DWS/ Security Kiosk/6576/2021), as follows:

1. Engr. Azhar Igbal Convener
Dy. Dir. Works & Services (Civil)
Works & Services Deptt.
NEDUET, Karachi

2. Mr. Muhammad Mabroor Khan Member
Administrative Officer
Center for Excellence in Marine Biology
University of Karachi

Mr. Fawad Ul Hasan Kamran Member/Secretary
Assistant Director Procurement-II
NEDUET, Karachi

(OS]

The TOR / functions / responsibilities of the aforesaid Procurement Committee will be in
accordance with Rule-8 of SPP Rules. The tender will be opened on 30-11-2021 at 10:30 AM

in the office of Assistant Director Procurement-I1.

Email:
1. azharigbal@neduet.edu.pk
ii.  mabroork@hotmail.com
. adfp2@neduet.edu.pk




NED UNIVERSITY OF ENGINEERING & TECHNOLOGY
No. DR (Estab)/(1003)/.S730 Daledﬁy@f/h_ 2016

- OFFICE ORDER

[n supersession ol this office order No. DR (Lstab)/(1003)/11418 dated 02—1‘l~2015, the
University  Administration has constituted the Complaint Redressal Standing Committce
comprising ol the following officers to address cbmplainls regarding all procﬁrcmcnt issues in
the University in pursuance of Clause 31(1) of the SPPRA rules: A

lo Prof. Dr. Saad Ahmed Qazi Convener
Dean (1:CL)

Independent Professional from the relevant field  Member

3. Nominee of Accountant General Sindh Member -

lo:
The Convener & all members

Copy for information to:

1 Dean (1iCIE)

27 Director Planning & Projects
} Director Finance

| Director, Procurement Cell

5 Ag. Resident Auditor



