NED UNIVERSITY OF ENGINEERING & TECHNOLOGY
PROCUREMENT CELL

“Say No to Corruption”
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February 10, 2026

Notice Inviting Tender
EPDAS

NEDUET invites scaled bids on Single Stage One Envelope procedure from firms having registration with Income Tax, Sales Tax

and Sindh Revenue Board and PEC (whichever is applicable) to carry out following:
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§ Tender Schedule — Date and Time Estimated Time of )
| s# Tender / Number Issue / Sale ' & T Bt Completion
\ : - . (Million)
‘ | Submission Opening |~~~ | !
: = From |  To . . i RS !
| |
E Construction of M.S. Shed, ‘
< Block Masonry, and C.C.
| I Jali on the Right Side of
} Dircctorate of Services for 11.02.2026 | 25.02.2026 | 26.02.2026 26.02.2026 1.762 2 Months
} Carpentry Workshop. 10:00 A.M. 10:30 A.M.
‘ | Tender No. PC/NED/DWS/
Workshop/8539/2026
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Eligibility Criteria

i The bidder must have at least 3 years of experience in the relevant ficld.

Details of turn-over (Including in terms of Rupees) of at least last three years that average
turnover of last three years should not be less than Rs 1 million, per year as per online annual
returns submitted to FBR

iii.  Registration with FBR / SRB (whichever is applicable)

iv.  Affidavit on (non-judicial stamp paper) of no litigation history, non-blacklisting, never indulge
in any corrupt, fraudulent and collusive practices, also undertaking that the information and
documents provided with are correct. The date of issuance of sad stamp paper and bidder
signature on it should be later then the publication of this NIT.

Bid Sceurity @ 2.5% of bid cost in shape of Payorder should be in favor of Director Finance, NEDUET. Bidding documents can
be obtained and shall be submitted through EPADS as per above schedule. Bidders are requested to give their Best and Final Price
as “No Negotiations™ is permitted. Bidding Documents containing detailed terms and conditions arc available at Websites

https:/www.neduet.edu.pk and http://www.ppms.portalsindh.eprocure.gov.pk.
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Bids Submission Through EPADS only
Manual bids shall not be considered.

istNEDE)

UNIVERSITY OF
ENGINEERING & TECHNOLOGY

BID DOCUMENT

“Construction of M.S. Shed, Block
Masonry, and C.C. Jali on the Right Side
of Directorate of Services for Carpentry

Workshop.”

Tender No. PC/NED/DWS/Workshop/8539/2026
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Bidding Documents Procurement Cell

Important Note

1. Tender bids must be submitted electronically through EPADS, any
clause in this tender document asking for manual submission must

be replaced and read as “through EPADS”

2. Please attach a copy of Bid Security with the financial proposal

through EPADS.

3. Only the Bid Security Pay Order in favor of Director Finance, NED
University is to be sent in original on/before the last date & time for

electronics bid submission through EPADS.

4. In accordance with the established protocols, if a bid is not reflected
in the bid opening list in EPADS, it shall be deemed and treated as a
"bid not submitted." Therefore, all participants are advised to verify
the inclusion of their submissions in the bid opening list to avoid any

misinterpretations regarding their bid status.
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Bidding Documents Procurement Cell

Instructions to Bidders
General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of
Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of
Authority and Procuring Agency and in printed media where ever required as
per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and
bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of
Quantities containing description of items with scheduled/item rates with
premium to be filled in form of percentage above/ below or on item rates
to be quoted, Form of Agreement and drawings

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency
of contract and under no circumstance shall any contractor be entitled to
claim enhanced rates for any item in this contract

4, The Procuring Agency shall have right of rejecting all or any of the tenders as
per provisions of SPP Rules 2010 (As amended).

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates
specified in Bill of Quantities for items of work to be carried out: he is willing
to undertake the work and also quote the rates for those items which are
based on market rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Tenders, which propose any alternative in
the works specified in the said form of invitation to tender or in the time
allowed for carrying out the work, or which contain any other conditions, will
be liable to rejection. No printed form of tender shall include a tender for
more than one work, but if contractor wish to tender for two or more works,
they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and
number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

NED University of Engineering & Technology | https://www.neduet.edu.pk Page 4| 21




Bidding Documents Procurement Cell

8. Any bid received by the Agency after the deadline for submission of bids shall
be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in
the tender notice such as registration with tax authorities, registration with
PEC (where applicable), turnover statement, experience statement, and any
other condition mentioned in the NIT and bidding document. If the bidder
does not fulfill any of these conditions, it shall not be evaluated further

10. Bid without bid security of required amount and prescribed form shall be
rejected.
11. Bids determined to be substantially responsive shall be checked for any

arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above
or below will be checked and added or subtracted from amount of
bill of quantities to arrive the final bid cost

(B) n case of item rates, .If there is a discrepancy between the unit rate
and the total cost that is obtained by multiplying the unit rate and
guantity, the unit rate shall prevail and the total cost will be
corrected unless in the opinion of the Agency there is an obvious
misplacement of the decimal point in the unit rate, in which case the
total cost as quoted will govern and the unit rate corrected. If there
is a discrepancy between the total bid amount and the sum of total
costs, the sum of the total costs shall prevail and the total bid amount
shall be corrected.

(Q) Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern.

(D) One Bid per Bidder
Each bidder shall submit only one bid either by himself, or as a partner
in a joint venture. A bidder who submits or participates in more than
one bid will be disqualified.
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Bidding Documents Procurement Cell

Bidding Data Sheet
The following specific data for the subject work to be done shall complement, supplement, or
amend the provisions in the Instructions to Bidders. Whenever there is a conflict, the provisions
herein shall prevail over those in Instruction to Bidders.

Introduction

(a) Name of Procuring Agency: NED University of Engineering & Technology.,
Main University Road, Karachi.

(b) Brief Description of Works: “Construction of M.S. Shed, Block Masonry, and C.C.
Jali on the Right Side of Directorate of Services for
Carpentry Workshop.”.

(c) Procuring Agency’s Address: NED University of Engineering & Technology.,

Main University Road, Karachi.

Ph# 99261261 — 68 Ext: 2471 & 2220
Fax: 99261255

Preparation and submission of Bid

(d) Estimated Cost -

(e) Amount of Bid Security: 2.5% amount in shape of Pay Order
(f) Bid Validity Period: (90) Days
(g) Performance Bond: 5% of Work Order Amount

(h) Percentage, if any, to be deducted from 10% Amount

bills, (Retention Money)

(). peadline for Submission of Bids along As notified in the NIT

with time:

()| venue, Time, and Date of Bid Opening: | As notified in the NIT

(k)- | Time for Completion from written order | TWO Months
of commence: i
() Time of Maintenance 12 Months

0.1% of the contract amount per day for the work
remain un-completed and un-completed after due
date upto maximum of 10% and after that
termination of contract.

(M) ' Liquidity damages:

(n) ' Deposit Receipt No: Date: ____ Amount___
(0 Eligibility
iii. At least three years turnover details that
i.  Registration with FBR for average turnover of last three years should
Income Tax, Sales Tax in case of not be less than Rs 1 million per year.
procurement of goods,
registration with the Sindh iv.  Bidder must not have forfeited
Revenue Board in case of performance security deposit with
Procurement of Works and Procuring Agency (NEDUET).

Services and registration with
Pakistan Engineering Council as
the case may and are not black
listed in any procuring agency or
authority.

ii. Atleast three years relevant
experience
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(A). Under following conditions bid can be rejected.

(i).  Conditional and telegraphic (vi). Bidders are advised that before filling
bids/tenders. the bidding documents all pages of

(ii).  Bids not accompanied with bid security bidding documents should carefully be
as prescribed in (e) above of the total Bid rechecked. If any page(s) / paper(s) of
price and relevant documents bidding documents are missing that can
mentioned in (b) below. be downloaded from the official

website of this University and

SPPRA, and also can be obtained from

the office of the DDP in Procurement

(iv). Blacklisted firms / Companies. Cell, NEDUET, Karachi. Bid(s) with
incomplete bidding documents will
straightaway be rejected.

(vii). Contract Agreement and Integrity Pact
both are mandatory for successful
bidder.

(B). Responsive Bidder is required to submit following documents with their bid:

(i). List of similar assignments with cost (v). Copy of CNIC / Establishment of Firm/

(mention number of projects with their cost)
Under-taken over the past 03 years.

(iii).  Bids received after specified date and
time.

(v). If bid quoted without government Taxes
and duties etc.

Company etc.

(ii). Details of equipment, machineries and (vi). Proof of Reglstratlo'n of NTN’ GST, SRB
transport Owned by firms/contractor. (if & PEC. (Whichever is applicable)
applicable).

(iii). Financial Statement and income tax returns (vii). All bidding documents must be s-lgned,

for the last 03 years. named & stamped by the authorized

person of the firm Companies along with

(iv). Affidavit on (non-judicial stamp paper) of no authorized letter.

litigation history, non-blacklisting, never
indulge in any corrupt, fraudulent and
collusive practices, also undertaking that the
information and documents provided with
are correct. The template is available at
Page 21. The date of issuance of said stamp
paper and bidder signature on should be
later than the date of publication of the NIT.
Bidders are advised to visit the site before submission the bid. However, if any query and/or
(q). i clarification regarding BoQ items, Site and drawing(s), may be contacted to the Office of the
Deputy Director Works and Services of this University in Working hours

(viii). Bidders are required to provide their
valid e-mail Ids and Contact numbers(s)
for effective and timely communication.

(r) i Successful Bidder(s) are hereby advised that the timely execution of the Award of Work letter is
imperative, as it must be signed within a period of three days following notification of the award
from EPADS. Failure to comply with this requirement will result in the forfeiture of the Bid
security submitted by the respective bidder as specified in SPPRA Rules.

(s) i The words “Or Equivalent” and terms like “best quality,” “fine quality”, “good quality”, etc., are
prohibited and must not be used for items with quoted price. Bidders clearly specify the brand
name, make, origin, model and detailed specifications. It must be kept in mind that these

prohibited words alongside specifications will cause ambiguity and may ultimately lead to the
rejection of the entire bid.

(t) i Bids must be submitted exclusively through EPADS; manual bids will not be accepted. However,
the bidder must ensure that the original and physical bid security reaches the office of the
Deputy Director Procurement on or before the tender opening.

Signature & Stamp of Bidder

NED University of Engineering & Technology | https://www.neduet.edu.pk Page 7| 21



Bidding Documents Procurement Cell

Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority, the contractor shall have no claim to ask for measurements of
or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all in
which the time allowed for completion of any work exceeds one month, to achieve
progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of liquidated damage
paid by the contractor to the Agency shall not exceed 10 percent of the contract
price. Agency may deduct liguidated damages from payments due to the contractor.
Payment of liquidated damages does not affect the contractor's liabilities

Clause — 3: Termination of the Contract.

(A). Procuring Agency/Executive Engineer may terminate the contract if
either of the following conditions exits: -

(i). Contractor fails to execute the work within stipulated time
and Contractor causes a breach of any clause of the Contract.

(ii). The progress of any particular portion of the work is
unsatisfactory and notice of 10 days has expired.

(iii). In case of abandonment of the work owing to the serious
illness or death of the contractor or any other cause.

(iv). Contractor can also request for termination of contract if a
payment certified by the Engineer is not paid to the
contractor within 60 days of the date of the submission of the
bill.

(B). The Executive Engineer/Procuring Agency has power to adopt any of
the following courses as may deem fit:-

(i). To forfeit the security deposit available except conditions
mentioned at A (iii) and (iv) above.

(ii). To finalize the work by measuring the work done by the
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contractor.

(C). In the event of any of the above courses being adopted by the
Executive Engineer/Procuring Agency, the contractor shall have:-

(i). No claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or
entered into any engagements, or made any advances on
account of, or with a view to the execution of the work or the
performance of the contract,

(ii). However, the contractor can claim for the work done at site
duly certified by the executive engineer in writing regarding
the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession
of site is not given by the date stated in the contract data, no compensation shall
be allowed for any delay caused in starting of the work on account of any
acquisition of land, water standing in borrow pits/ compartments or in according
sanction to estimates. In such case, either date of commencement will be changed
or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either
at its own initiatives before the date of completion or on desire of the contractor
may extend the intended completion date, if an event (which hinders the
execution of contract) occurs or a variation order is issued which makes it
impossible to complete the work by the intended completion date for such period
as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause
of this agreement, the date for completion of the work shall be the date fixed by
the order giving the extension or by the aggregate of all such orders, made under
this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of
the contract and all clauses of the contract shall continue to be operative during
the extended period.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either
at its own initiatives before the date of completion or on desire of the contractor
may extend the intended completion date, if an event (which hinders the
execution of contract) occurs or a variation order is issued which makes it
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impossible to complete the work by the intended completion date for such period
as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause
of this agreement, the date for completion of the work shall be the date fixed by
the order giving the extension or by the aggregate of all such orders, made under
this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of
the contract and all clauses of the contract shall continue to be operative during
the extended period.

Clause — 7 Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as
frequently as the progress of the work may justify for all work executed
and not included in any previous bill at least once in a month and the
Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim,
as for as admissible, adjusted, if possible before the expiry of ten days
from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be
sufficient to warrant and the Engineer-in-charge may prepare a bill from
such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid
to the contractor, which he considers due and payable in respect thereof,
subject to deduction of security deposit, advance payment if any made to
him and taxes.

All such intermediate payment shall be regarded as payments by way of
advance against the final payment only and not as payments for work
actually done and completed, and shall not preclude the Engineer-in-
charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability
period.

(B). The Final Bill. A bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work otherwise Engineer-in-
charge’s certificate of the measurements and of the total amount payable
for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as
so completed, the Engineer-in-charge may make payment on account of such items
at such reduced rates as he may consider reasonable in the preparation of final or
on running account bills with reasons recorded in writing.
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Clause — 9: Issuance of Variation and Repeat Orders.

(A). Agency may issue a Variation Order for procurement of works,
physical services from the original contractor to cover any increase
or decrease in quantities, including the introduction of new work
items that are either due to change of plans, design or alignment
to suit actual field conditions, within the general scope and
physical boundaries of the contract.

(B). Contractor shall not perform a variation until the Procuring
Agency has authorized the variation in writing subject to the limit
not exceeding the contract cost by of 15% on the same conditions
in all respects on which he agreed to do them in the Work, and at
the same rates, as are specified in the tender for the main work.
The contractor has no right to claim for compensation by reason
of alterations or curtailment of the work.

(C). In case the nature of the work in the variation does not correspond
with items in the Bill of Quantities, the quotation by the contractor
is to be in the form of new rates for the relevant items of work,
and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher

authority.

(D). The time for the completion of the work shall be extended in the
proportion that the additional work bear to the original contact
work.

(E). In case of quantities of work executed result the Initial Contract

Price to be xceeded by more than 15%, and then Engineer can
adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Superintending Engineer.

(F). Repeat Order: Any cumulative variation, beyond the 15% of initial
contract amount, shall be subject of another contract to be
tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A). Identifying Defects: If at any time before the security deposit is
refunded to the contractor/during defect liability period
mentioned in bid data, the Engineer-in-charge or his subordinate-
in-charge of the work may instruct the contractor to uncover and
test any part of the works which he considers may have a defect
due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of
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work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to
rectify or remove and reconstruct the work so specified in whole
orin part, as the case may require. The contractor shall correct the
notified defect within the Defects Correction Period mentioned in
notice.

(C). Uncorrected Defects:

(i). In the case of any such failure, the Engineer-in-charge
shall give the contractor at least 14 days notice of his
intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or
remove and replace the materials or articles
complained of as the case may be at the risk and
expense in all respects of the contractor.

(ii). If the Engineer considers that rectification/correction
of a defect is not essential and it may be accepted or
made use of; it shall be within his discretion to accept
the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A). Inspection of Operations. The Engineer and his
subordinates, shall at all reasonable times have access
to the site for supervision and inspection of works
under or in course of execution in pursuance of the
contract and the contractor shall afford every facility
for and every assistance in obtaining the right to such
access.

(B). Dates for Inspection and Testing. The Engineer shall
give the contractor reasonable notice of the intention
of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then
he either himself be present to receive orders and
instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders
given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they
had been given to the contractor himself.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance
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of the contract. if any damage is caused while the work is in progress or become
apparent within four months of the grant of the certificate of completion, final or
otherwise, the contractor shall make good the same at his own expense, or in default
the Engineer may cause the same to be made good by other workmen, and deduct
the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise
damaging surrounding property. The contractor is responsible for the safety of all its
activities including protection of the environment on and off the site. Compensation
of all damage done intentionally or unintentionally on or off the site by the
contractor’s labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on
the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of, or relating to the contract design, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works, or the execution, of failure to execute the same, whether arising, during the
progress of the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the
Engineer in-charge) of such completion, but neither such certificate shall be given
nor shall the work be considered to be complete until the contractor shall have
removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contractor fails
to comply with the requirements of this clause then Engineer-in-charge, may at the
expense of the contractor remove and dispose of the same as he thinks fit and shall
deduct the amount of all expenses so incurred from the contractor’s retention
money. The contractor shall have no claim in respect of any surplus materials as
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aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.

(A). Mobilization advance is not allowed.
(B). Secured Advance against materials brought at site.
(i). Secured Advance may be permitted only against imperishable

materials/quantities anticipated to be consumed / utilized on
the work within a period of three months from the date of issue
of secured advance and definitely not for full quantities of
materials for the entire work/contract. The sum payable for such
materials on site shall not exceed 75% of the market price of
materials;

(ii). Recovery of Secured Advance paid to the contractor under the
above provisions shall be affected from the monthly payments
on actual consumption basis, but not later than period more
than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects
notice period has also passed and the Engineer has certified that all defects notified
to the contractor before the end of this period have been corrected, the security
deposit lodged by a contractor (in cash or recovered in installments from his bills)
shall be refunded to him after the expiry of 06 Months from the date on which the
work is completed.

Clause — 21: Joint Venture. If the Contractor is a joint venture of two or more
persons, all such persons shall be jointly and severally bound to the Employer for
the fulfilment of the terms of the Contract and shall designate one of such persons
to act as leader with authority to bind the joint venture. The composition or the
constitution of the joint venture shall not be altered without the prior consent of
the Employer. Bids submitted by a joint venture of two (2) or more firms shall
comply with the following requirements:

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

(b). one of the joint venture partners shall be nominated as being in charge; and
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this authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the joint venture partners;

(c). the partner-in-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the execution
of Works as per the terms and Conditions of Contract and in this regard to
incur any and all liabilities, receive instructions, give binding undertakings and
receive payments on behalf of the joint venture;

(d). all partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the Contract in accordance
with the Contract terms and a statement to this effect shall be included in
the authorization mentioned under Sub-Para(b) above as well as in the Form
of Bid and in the Form of Contract Agreement (in case of a successful bid);
and

(e). a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the Contract
and can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall
be agreed to between the joint venture partner without prior written consent
of the Employer.

(f). The bid Security or Performance Security of any Partner of Joint Venture,
should not be forfeited by Procuring Agency (NED UET) in last five years.

(g). The security for a bid submitted by a joint venture should be in the name of
the joint venture, as specified vide Clause 6.4 of Guidelines / Regulations for
Procurement of Works, by SPPRA.

Clause 22.
1. The bidder is advised to obtain for himself at his own cost and responsibility
all information that may be necessary for preparing the bid and entering into
a Contract.
2. No bidder shall contact Engineer/Procuring Agency on any matter relating to

its Bid from the time of the Bid opening to the time the bid evaluation result
is announced by the Procuring Agency. The evaluation result shall be
announced at least three (03) working days prior to award of Contract (SPP
Rule 45).

3. The Contractor shall comply with the Laws of Islamic Republic of Pakistan
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and shall give all notices and pay all fees and other charges in respect of the

Works.

Divisional Accountant
Contractor Executive Engineer/Procuring
Agency

NED University of Engineering & Technology | https://www.neduet.edu.pk Page 16 | 21
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BILL OF QUANTITIES

(A). Description and rate of Items based on Composite Schedule of Rates.

Item No Quantities Description of item to be executed at Amountin

site Rupees

Total (A) in words & figures

Contractor Executive Engineer/Procuring Agency
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(B). Description and rate of Items based on Market (Offered rates)

Item No  Quantities Description of item to be executed at Rate
Site

Total (B) in words & Figures:

Contractor Executive Engineer/Procuring Agency

NED University of Engineering & Technology | https://www.neduet.edu.pk Page 18 | 21



Bidding Documents Procurement Cell

Summary of Bill of Quantities.

Description / Cost of Bid Amount

1. | Construction of M.S. Shed, Block Masonry, and C.C. Jali on
the Right Side of Directorate of Services for Carpentry

Workshop.

Total cost of Bid =

Contractor Executive Engineer/Procuring Agency
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Contract Agreement
THIS AGREEMENT made the day of 2026 between NED
University of Engineering & Technology, Karachi. (hereinafter called “the Procuring
agency”) of the one part and [name of Supplier] of [city and country of Supplier]
(hereinafter called “the Supplier”) of the other part:

WHEREAS the Procuring agency invited bids for certain goods and ancillary services,
viz., Procurement of for
, NEDUET, Karachi. has accepted a bid by the Supplier for the
supply of those goods and services in the sum of [contract price in words and figures]
(hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract referred
to.

2. The following documents shall be deemed to form and be read and

construed as Part of this Agreement, viz.:

(a) the Bid Form and the Price Schedule submitted by the Bidder;
(b) the Schedule of Requirements;

(c) the Technical Specifications.

(d) the General Conditions of Contract;

(e) the Special Conditions of Contract; and

(f)  the Procuring agency’s Notification of Award.

3. In consideration of the payments to be made by the Procuring agency to
the Supplier as hereinafter mentioned, the Supplier hereby covenants with
the Procuring agency to provide the goods and services and to remedy
defects therein in conformity in all respects with the provisions of the
Contract

4. The Procuring agency hereby covenants to pay the Supplier in consideration
of the provision of the goods and services and the remedying of defects
therein, the Contract Price or such other sum as may become payable under
the provisions of the contract at the times and in the manner prescribed by
the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with their respective laws the day and year first above written

Signed, sealed, delivered by the (for the Procuring agency)

Signed, sealed, delivered by the (for the Supplier)
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[The date of issuance of said stamp paper and bidder signature on
it should be later than the date of publication of the NIT.]

AFFIDAVIT

l. S/0 Muslim, adult Holding CNIC

No. Resident of

, do herby declare on oath and solemnly as under: -

1. That | am the deponent of this affidavit and fully conversant with the facts mentioned
herein.

2. That | am the Owner/Partner/Director of situated at
, Karachi.

3. That | hereby further declare on oath that my firm never remains black listed with any
government authorities/office or in private sector or with any entity.

4. That my firm is not involve in any dispute, litigation or Arbitration with any person, with
any department of Federal/ Provincial or City Government, Agencies, or Organization, in
any court of Law. Further, | and my firm are never indulged in any corrupt, fraudulent

and collusive practices

5. That our firm is Technically & Financially strong & capable to do the tendered work.

That whatever stated above is true and correct of the best of my knowledge and belief.

Karachi. Dated:

DEPONENT
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NED UNIVERSITY OF ENGINEERING & TECHNOLOGY
(Directorate Works & Services)

Subject: CONSTRUCTION OF M.S. SHED BLOCK MASONRY, AND C.C. JALI ON THE
RIGHT SIDE OF THE DIRECTORATE OF SERVICES DEPARTMENT FOR CARPENTRY

WORKSHOP

Sr.
No

Pak PWD
Schedule
2022

Description

Qty

Rate

Amount

A- CIVIL WOR

KS SCHEDULE ITEM

01

Code # 117
[tem # 2

Providing and laying 1:4:8 cement concrete bed under
floors using graded stone ballast 2 inches (51 mm) and
down gauge with levelling and ramming, watering and
curing etc. complete.

225 cft.

220.36

49,581.00

02

Code- 110
ltem # 2

Providing and laying 1:3:6 cement concrete solid block
masonry more than 6 inches (152 mm) thick using
graded screened bajri 3/4 inch (19 mm) and down
gauge set in lime cement mortar 1:1:6 in foundation,
basement and plinth including scaffolding, raking out
Joints and curing etc. complete; foundation and
basement masonry upto 5 feet (1.52 Ru.m.) depth and
plinth upto 4 feet (1.2 Ru.m.) height from ground level.

650 Cft.

285.25

185,412.5

03

Code- 110
ltem# 78

Extra for solid block masonry set in1:4 cement mortar
instead for 1:1:6  lime cement mortar over items 11
to 30 and 33 to 64.

650 Cft.

0.47

305.5

04

Code-122
[tem No.06

%" (13mm) thick cement plaster 1:4 on walls and
columns etc. in basement, plinth, mezzanine and
ground floor including making edges, corner, and
curing etc. complete.

1700
Stt.

40.34

68,578.00

05

Code # 119
ltem # 18

Providing and fixing steel gate of flat iron sections of
approved design with or without M.S. sheet covering
including hold fast, with or without rollers and track
arrangement including providing wicket shutter of
required size with all accessories and locking
arrangement complete as per direction of the
Engineer-in-Charge.

Double Leaf Size: 12'-0"x8'-0"

250 Kag,

346.44

86,610.00

06

Code # 120
Item # 61

Providing and fixing solid core 1st class deodar wood
veneered flush door shutter 1-1/2 inches (38 mm)
thickness with and including the cost of commercial
veneer facing of not less than 1 mm thickness on either
side, cross band of standard specification with solid
fully laminated core, 2 inches (51 mm) wide best quality
deodar wood outer faces alround as commercially
produced by standard manufacturers under power
driven hydraulic press as approved by Engineer-in-
charge including iron fittings etc., complete but
excluding the cost of handles and locking
arrangement.

28 Sft.

2164.85

60,615.80

07

Code # 122
ltem# 172

Painting three coats with weather shield paint deluxe
(ICl) make of approved shade on plaster surface
(External) and including the cost of cleaning the
surface, sand papering etc. complete at any height in
any floor.

2000
Sft.

44.08

88,160.00

Civil Works Non (Schedule Item) Total Amount

539,262.8

Ad Premium +

Total Amount




}

B- CIVIL WORKS NON-SCHEDULE ITEM

01

Providing, fabricating, and erecting M.S. structural
frame sunshade with 5mm thick PVC corrugated
roofing sheet, fixed over truss framework comprising
the following:

Truss members (top chord, bottom chord, web
members, king post) made of 1%%” x 1%%" x 16 SWG
M.S. Hollow Pipe.

Vertical support posts of 3” dia. circular M.S. pipe (16
SWG) with 6” x 6” x %" M.S. base and top plates
Bottom plate anchored with 5/8” dia. Rawl bolts into
concrete footing

Horizontal bracing at 4'-0” c/c with 1%%” x 12" x 16 SWG
M.S. Hollow Pipe.

Includes excavation 2-0"x2-0"x2’-0", laying of
concrete footing 1’-6”x1’-6"x1-6" as per drawing, and
complete fabrication and installation.

Finishing with 01 coat of red oxide primer and 03 coats
of enamel paint of approved shade

All works completed in all respects as per drawings and
instructions of Engineer-in-Charge

Note: Measurement Basis: Length x Width
measured on the roof surface.

600 Stt.

02

Providing and laying floor of 2 inches (51 mm) thick
1:2:4 reinforced cement concrete using graded
screened bajri 3/4' (19 mm) and down gauge in ground
floor including form work, consolidation, finishing and
curing etc. complete but excluding the cost of
reinforcement.

600 Sft.

03

Providing and fixing of Cement concrete jail size: 1'-
0"x1’-0"x 3" thick approved design and petrean fixed
with 1: 4 Cement Sand mortar complete in all respect
as directed by the Engineer

700 St.

TOTAL AMOUNT OF “B” CIVIL WORKS NON-SCHEDULE ITEM

C- ELECTRICAL WORKS NON-SCHEDULE ITEMS

01.

None
Schedule
item

Providing, Wiring and Connecting of single light and
Bracket fan point, control by one single pole switch of
Clipsal / MK / Bosch or equivalent make + MS back
box, wiring with 3 x 1.5mm? single core Cu. PVC
insulated wire of Pakistan cable/ AGE/ Pioneer or
equivalent make, drawn in 3/4" PVC conduit with all
accessories of Pak arab/ Nawab/ Jeddah or equivalent
make, recessed concealed in wall & open on column,
beam and ceiling. Complete in all respect as per
drawing as required & as approved by the Engineer
/Directorate of Works & Services.

08 Nos.

02.

None
Schedule
item

Providing, Wiring and Connecting of ceiling fan point,
control by one single pole switch and one fan dimmer
of Clipsal / MK / Bosch or equivalent make+ MS back
box , wiring with 3 x 1.5mm? single core PVC insulated
wire of Pakistan cable/ AGE/ Pioneer or equivalent
make, drawn in 3/4" PVC conduit with all accessories
of Pak arab/ Nawab/ Jeddah or equivalent make,
recessed concealed in wall & open on column, beam
and ceiling. Complete in all respect as per drawing as
required & as approved by the Engineer [Directorate of
Works & Services.

04 Nos.

03.

None
Schedule
item

Providing and wiring of the light and fan circuit with
2%x2.5mm2 + 1x2.5mm?2 stranded single core Cu. PVC
insulated wire of Pakistan Cable/Pioneer/ AEG or

01 Nos.




equivalent make, drawn in 3/4" PVC conduit with all
accessories of Pak Arab / Nawab/ Jeddah or
equivalent make, recessed canceled in wall. Complete
in all respect as per drawing as required and as
approved by the Engineer/ Directorate of Works &
Services.

04.

None
Schedule
item.

Providing, Fixing & Wiring of Multi pin 13 Amp
(International) power point with 2x2.5mm2 +1x
1.5mm2 single core Cu. PVC insulated wire of
Pakistan cable/ AGE/ Pioneer or equivalent make,
drawn in 3/4” PVC conduit of Pak arab / Nawab/
Jeddah or equivalent make with all accessories,
including 02 Nos. power outlet of 13 Amp
(International) of Clipsal / MK / Bosch or equivalent
make, with MS back box, recessed canceled in wall
and under floor. Complete in all respect as per drawing
as required & as approved by the Engineer /
Directorate of Works & Services.

03 Nos.

05.

None
Schedule
item.

Providing, Fixing & Wiring of 03 pin 20Amp power
outlet with 2 x 6mm2 +1x 2.5mm2 single core Cu. PVC
insulated wire of Pakistan cable/ AGE/ Pioneer or
equivalent make, drawn in 3/4" PVC conduit of Pak
Arab / Nawab/ Jeddah or equivalent make with all
accessories, recessed canceled in wall and under
floor, including 01 No. power outlet of 15 Amp with MS
back box & 3 pin top of Clipsal /MK / Bosch or
equivalent make , complete in all respect as per
drawing as required & as approved by the Engineer /
Directorate of Works and Services.

01 No.

06.

None
Schedule
item.

Providing, wiring & fixing of 16A 3 phase Industrial
power outlet of Clipsal make, connect to DB with
4x4mm2 + 1x2.5mm2 (Green) single core Cu. PVC
insulated wire of Pakistan Cable, Pioneer or AGE .
Drawn in suitable size PVC conduit of Jeddah/ Nawab
make, recessed on wall and under floor, Complete in
all respect such as cable lugs etc., on both end, as
required and as approved by the Engineer / Directorate
of Works and Services.

02 Jobs.

07.

None
Schedule
item.

Providing, fixing and connecting of Ceiling fan 56"
Deluxe type Pak fan/ GFC/ Royal or equivalent make.
Including hanging Gl pipe from roof 2.5 feet long,
Complete in all respect such as round cover etc., as
per drawing & as approved by the Engineer /
Directorate of Works and Services

04 Nos.

08.

None
Schedule
item.

Providing, fixing and connecting of Bracket fan 20"
metallic type of Pak fan/ Millat/ Royal or equivalent
make. Complete in all respect such as round cover
etc., as per drawing & as approved by the Engineer /
Directorate of Works and Services

02 Nos.

09.

None
Schedule
item.

Providing, fixing & connecting of 18.5 watt LED PC-
Tube rod TB with MS batten of Philips/ Osaka/ Sogo or
equivalent make. Including hanging Gl pipe from roof
03 feet long. Connect 02 Nos. lights with one switch.
Complete in all respect as per drawing as required and
as approved by the Engineer/ Directorate of Works &
Services

06 Nos.

10:

None
Schedule
item.

Providing, Laying and Connecting of Main Cable
06mm2 04 core Cu. PVC/PVC sheathed cable +
1x4mm2 stranded Cu, PVC insulated cable of Pakistan
Cable/Pioneer/ AEG make, connect with existing MDB,

40
Meter

S

S
%;w%?




direct in the ground 03 feet depth, including manually
excavation, sand Cushing, Red bricks covering and
refilling the trench, route marker and cable lux etc., as
required. However, actual cable length may be
determined at site before procurement and paid at
actual measurement.. Complete in all respect as per
drawing and as approved by the Engineer/ Directorate
of Works and Services.

11. | None
Schedule
item.

Providing, installation, testing & commissioning of
open type Distribution Board of 18 SWG MS Sheet
housing. Complete with doors & front safety plate,
locking arrangement, internal wiring with lugs, Cu, bus
bars (earth & Neutral Terminal) painted with off-white
powder coated paint having enough space. D.B will
have all MCB, MCCB of Terasaki Malaysia / Legrand
France/ ABB Germany make and comprising of.

Incoming:

30A/10KA TP MCCB 01 No.
Indicating Lamps LED 03 Nos.
Outgoing:

20 A TP MCB (6KA) 02 Nos.
20 A SP MCB (6KA) 01 Nos.
15 A SP MCB (6KA) 02 Nos.
10 A SP MCB (6KA) 03 Nos.

Complete in all respect as per drawing and as
approved by the Engineer/ Directorate of Services.

01 Job

Total Amount Of “C” Non-Schedule Item

Total amount of “a” civil works schedule item
Total amount of “b” civil works non-schedule item

Total amount of “c” electrical works non-schedule item

Gross Amount A+B+C

\@\\S%;W

SUMMARY OF COST

Contractor Signature With Stamp
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I ntegrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/ICONTRACTORS/CONSULTANTS.

Contract Number: Dated:

Contract Vaue:

Contract Title:

[Name of Supplier/Contractor/Consultanty NEYeby declares that it has not obtained or induced
the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Tname of Supplier/Contractor/Consultant]
represents and warrants th fully declared the brokerage, commission, fees etc. paid or
payable to anyone and nak\gi or agreed to give and shall not give or agree to give to
anyone within or out ither directly or indirectly through any natural or juridical
person, including it :
shareholder, sponsor
kickback, whether described as
inducing the procurement of (
in whatsoever form, from Procuring Ag
declared pursuant hereto.

fee or otherwise, with the object of obtaining or
t, dterest, privilege or other obligation or benefit,

[Name of Supplier/Contractor/Consultant] CEtifi
disclosure of all agreements and arrangements wi
transaction with PA and has not taken any actio
above declaration, representation or warranty.

in respect of or related to the
e any action to circumvent the

making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees
that any contract, right, interest , privilege or other obligation orbenefit obtained or procured
as aforesaid shall, without prejudice to any other right and remedies available to PA under
any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[Name of Supplier/Contractor/Consultany @0r€€s to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount
equivaent to ten time the sum of any commission, gratification, bribe, finder's fee or
kickback given by [Name of Supplier/Contractor/Consultanty @S @foresaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit, in whatsoever form, from PA.

[Procuring Agency] [Supplier /Contractor/Consultant]



NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

PROCUREMENT CELL
Phone #99261261- 68, (Ext. 2471 & 2501) Fax # 99261255, e-mail: dp@neduet.edu.pk

"~ 1921-2021

“Say No to Corruption”

Director Procurement

CHECK LIST FOR BID SUBMISSION

Name of Work:

Tender No.

Bid Opening Date: Time: Place:

It is affirmed that following essential and mandatory documents have been attached with the
bidding documents:

1. Bid Security
Valid Registration (Federal Board of Revenue, Sindh Revenue Board.

The bidder must have at least 3 years of experience in the relevant field

A wN
O o o o

Registration with FBR for Income Tax, Sales Tax in case of procurement of
goods, registration with the Sindh Revenue Board in case of Procurement of
Works and Services and registration with Pakistan Engineering Council as the
case may and are not black listed in any procuring agency or authority.

5. Details of turn-over (Including in terms of Rupees) of at least last three years O
that average turnover of last three years should not be less than Rs 1 million,
per year as per online annual returns submitted to FBR.

6. Registration with FBR / SRB (whichever is applicable) and must have valid O
professional Tax Certificate.

7. Affidavit upon original stamp paper that the firm has never been black listed, O
not involved in any Litigation with any Government, Semi-Government &
Autonomous Body.

8. Complete Bidding Documents signed and stamped.

9. Proof of Registration of NTN, GST, SRB & PEC. (Whichever is applicable)

It is understood that in the absence of any documents of above, Procuring Agency shall reject my bid.

Signature

Name of Bidder's Firm

Firm Stamp...


mailto:dp@neduet.edu.pk

F/SOP/PC 01/01/00

) NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY

1921.2021 DP/ NED/ \\\\ 5 Date: \\ | 2026
NOTIFICATION

With reference to this University Office Order No. DR(Estab)/(1193)Vol-11/6331, the Procurement
Committee under Rule 7 of the Sindh Public Procurement Rules (as amended) comprising of the

following Members has been constituted for Procurement of Goods / Works / Services as follows:

1. Syced Ghazanfar [ussain Convener
Registrar
NEDUILT, Karachi

2. Mr. Muhammad Mabroor Khan Mecmber
Administrative Officer
Center for Ixcellence in Marine Biology
University of Karachi

(oS)

Mr. Fawad Ul Hasan Kamran Member/Secretary
Deputy Director Procurement
NEDULET, Karachi

The TOR / functions / responsibilities of the aforesaid Procurement Committee will be in accordance

with Rule-8 of SPP Rules. The tender will be opened at the office of Dy. Director Procurement.

Imail:
i reaistrar@neduet.edu.pk
i,  mabroork@hotmail.com

iii.  ddp@neduet.edu.pk




NED UNIVERSITY OF ENGINEERING & TEC HNO'LOGY"

= No. DR (Istab)/(1003).S7.3¢4 Dmcd:é’yé‘jf[ 2016
v _ OFFICE ORDER
In supersession of this office order No. DR (Estab)/(1003)/11418 dated 02-11-2015, whe

University Administration has constituted the Complaint Redressal Standing Commitiee
comprising ol the following officers to address complaints regarding all procurcment issucs in
the University in pursuance of Clause 31(1) ol the SPPRA rules:

l. Prof. Dr. Saad Ahmed Qazi Convener
Dean (LCI)

2 Independent Professional from the relevant field Mecmber
3 Nominee of Accountant General Sindh Member

s
sr:-{s%(?y )A_
[ o

The Convener & all members

Copy for information to:

1 Dean (IECI)

2 Dircctor Planning & Projects
3 Dircctor Finance
A4 Director, Procurement Cell

Ag. Resident Auditor
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