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INVITATION FOR BIDS 
 

Date:                            

Bid Reference No.:     
 

 

1. The Director Procurement, NED University of Engineering & Technology invites sealed 

bids, under Single Stage-Single Envelope bidding procedure, from eligible firms or persons 

licensed by the Pakistan Engineering Council in the category C5 or above & registered in 

relevant disciplines CE-10, CE-11, CE-21 and EE-11 for the Works “Construction of Main 

Gate for Thar Institute of Engineering, Sciences & Technology-TIEST at Tharparkar” 

which will be completed in 18 months. 

 

 

2. Eligible Bidders may obtain further information, inspect and acquire the Bidding 
Documents from the Office of the Employer, at 

office of The Director Procurement, NED University of Engineering & Technology, 
Karachi. 
 

3. The tender documents can be collected from office of The Director Procurement, NED 

University of Engineering & Technology, Karachi upon payment of Rs. 3000/- (Non-
Refundable) up to ___________, 2022 during office hours. Payments are to be made in 

favor of “The Director Finance-NEDUET, Karachi” in the shape of Pay Order / Bank Draft. 

 

4. All bids must be accompanied by a Bid Security equivalent to 2% of the bid price in the 

form of pay order/bank guarantee from the scheduled bank. Interested firms are requested to 

submit their duly completed bids on or before 11:00 am, ___________, 2022 at office of 

The Director Procurement, NED University of Engineering & Technology, Karachi. The 

bids will be opened on the same day at 11:30 am at the same venue in the presence of 

University Procurement Committee and the representatives of contractors. 
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INSTRUCTIONS TO BIDDERS 

 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 

Contract and will cease to have effect once the contract is signed.) 

 

A. GENERAL 

IB.1 Scope of Bid 

1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer” 

wishes to receive bids for the construction and completion of works as described in these 

Bidding Documents, and summarized in the Bidding Data Sheet hereinafter referred to as 

the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified in 
Appendix-A to Bid. 

 

IB.2 Source of Funds 

 

2.1  The employer had got approved scheme under title “Establishment of Thar Institute of 

Engineering, Sciences and Technology-TIEST, Tharparkar” from PDWP Government of 

Sindh in ADP 2020-2021 and had sufficient allocations for CFY 2021-2022 under ADP 

No. 650 and intends to spend proportions of cost for execution of this work. 

 

IB.3 Eligible Bidders 

 

3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 

a.      Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the 

value of the Works. 

 
 

IB.4 One Bid per Bidder 

 

4.1       Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. 

A bidder who participates in more than one bid (other than alternatives pursuant to Clause 

IB.16) will be disqualified. 

 

IB.5 Cost of Bidding 

 

5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 
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IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and 

obtain for themselves on their own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the Works. All cost in 

this respect shall be at the bidders own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 

only upon the express condition that the bidders, their personnel and agents, will release 

and indemnify the Employer, his personnel and agents from and against all liability in 

respect thereof and will be responsible for death or personal injury, loss of or damage to 

property and any other loss, damage, costs and expenses incurred as a result of such 

inspection. 

 

B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents 

 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 

 

1. Instructions to Bidders. 

2. Bidding Data Sheet. 

3. General Conditions of Contract, Part-I(GCC). 

4. Particular Conditions of Contract, Part-II(PCC). 

5. Specifications – Special Provisions. 

6. Specifications – Technical Provisions. 

7. Form of Bid & Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Bid Security. 

10. Form of Contract Agreement. 

11. Forms of Performance Security and Mobilization Advance Guarantee/Bond and 

Form of Indemnity Bond for Secured Advance 

12. Drawings. 

 
7.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the Bidder’s own 

risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 

requirements of the Bidding Documents will be rejected. 

 

IB.8 Clarification of Bidding Documents 

 

8.1  Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents 

may notify the Employer in writing at the Employer’s address indicated in the Invitation 

for Bids. The Employer will respond to any request for clarification which he receives 

earlier than 28 days prior to the deadline for submission of bids. 

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 

Documents, including a description of the enquiry but without identifying its source. 
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IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 

hereof and shall be communicated in writing to all purchasers of the Bidding Documents. 

Prospective bidders shall acknowledge receipt of each addendum in writing to the 

Employer. 

 

9.3 To afford prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may extend the deadline for submission of bids in 

accordance with Clause IB.20 

 

C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1     The bid and all correspondence and documents related to the bid exchanged by a bidder 

and the Employer shall be in the bid language stipulated in the Bidding Data Sheet and 

Particular Conditions of Contract. Supporting documents and printed literature furnished 

by the bidders may be in any other language provided the same are accompanied by an 

accurate translation of the relevant parts in the bid language, in which case, for purposes 

of evaluation of the bid, the translation in bid language shall prevail. 

 

IB.11 Documents Comprising the Bid 

 
11.1 Each bidder shall: 

a) submit a written power of attorney authorizing the signatory of the bid to act for and on 

behalf of the bidder; 

 

b) update the information indicated and listed in the Bidding Data and previously 

submitted with the application for prequalification, and continue to meet the minimum 

criteria set out in the prequalification documents which as a minimum, would include 

the following: 

 

I. Evidence of access to financial resources along with average annual construction 

turnover; 

II. Financial predictions for the current year and the two following years including the 

effect of known commitments; 

III. Work commitments since prequalification; 

IV. Current litigation information; and 

V. Availability of critical equipment 

  

And 

 

c) furnish a technical proposal taking into account the various Appendices to Bid specially 

the following: 

Appendix-E to Bid Proposed Construction Schedule 

Appendix-F to Bid Method of Performing the Work 
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Appendix-G to Bid List of Major Equipment 

Appendix-K to Bid Organization Chart for Supervisory Staff 

and other pertinent information such as mobilization programme etc; 

 

11.2 Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into 

by all partners. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 

the event of a successful bid shall be signed by all partners and submitted with the bid, 

together with a copy of the proposed agreement. The role to be played by each partner to 

be specified therein. Bids submitted by a joint venture of two (2) or more firms shall 

comply with the following requirements: 

 
(a) In case of a successful bid, the Form of JV Agreement shall be signed so as to be 

legally binding on all partners within 7 days of the receipt of letter of acceptance 

failing which the contract and the letter of acceptance shall stand void and 

redundant. 

(b) One of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the joint venture partners; 

(c) The partner-in-charge shall always be duly authorized to deal with the Employer 

regarding all matters related with and/or incidental to the execution of Works as 

per the terms and Conditions of JV Agreement and in this regard to incur any and 

all liabilities, receive instructions, give binding undertakings and receive payments 

on behalf of the joint venture; 

(d) All partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally for the execution of the Contract in accordance with the 

Contract terms and a statement to this effect shall be included in the authorization 

mentioned under Sub-Para (b) above as well as in the Form of Bid and in the Form 

of JV Agreement (in case of a successful bid); and 

(e) A copy of JV agreement shall be submitted before signing of the Contract, stating 

the conditions under which JV will function, its period of duration, the persons 

authorized to represent and obligate it and which persons will be directly 

responsible for due performance of the Contract and can give valid receipts on 

behalf of the joint venture, the proportionate participation of the several firms 

forming the joint venture, and any other information necessary to permit a full 

appraisal of its functioning. The JV Agreement shall be made part of the contract. 

No amendments / modifications whatsoever in the joint venture agreement shall be 

agreed to between the joint venture partners without prior written consent of the 

Employer. 

11.3 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule and any other information as 

stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders‟ 

proposal to meet the work requirements and the completion time referred to in Sub-Clause 

1.2 hereof. 

 

IB.12 Bid Prices 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of 

the Works as described in IB 1.1 hereof, based on the unit rates and / or prices submitted 

by the bidder. 

 
 



(11) 

 

 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by a bidder will not be paid for 

by the Employer when executed and shall be deemed covered by rates and prices for other 

items in the Bill of Quantities. 

 
 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to the deadline for submission of bids shall be 

included in the rates and prices and the total Bid Price submitted by a bidder. 

Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General 

Conditions of Contract Part-I. 

 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 

Conditions of Contract. The bidders shall furnish the prescribed information for the price 

adjustment formulae in Appendix C to Bid and shall submit with the bids such other 

supporting information as required under the said clause. 
 

IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder 

expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside the Employer’s country (referred to as the “Foreign Currency Requirements”) 

shall indicate the same in Appendix-B to Bid. The proportion of the Bid Price (excluding 

Provisional Sums) needed by him for the payment of such Foreign Currency 

Requirements either (i) entirely in the currency of the Bidder’s home country or, (ii) at the 

bidder’s option, entirely in Pak rupees provided always that a bidder expecting to incur 

expenditures in a currency or currencies other than those stated in (i) and (ii) above for a 

portion of the foreign currency requirements, and wishing to be paid accordingly, shall 

indicate the respective portions in his bid. 

 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the TT & 

OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on the 

date 28 days prior to the deadline for submission of bids. For the purpose of payments, the 

exchange rates used in bid preparation shall apply for the duration of the Contract. 

 

IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date 
of Bid Opening specified in Clause IB.23. 

 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. The 

request and the responses thereto shall be made in writing. A bidder may refuse the 

request without forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his 

Bid Security for the period of the extension, and in compliance with Clause IB.15 in all 

respects. 
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IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the 

Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely convertible 

currency. 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a 

Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 

counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a 

period 28 days beyond the Bid Validity date. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer 

as non-responsive. 

 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not 

later than 28 days after the expiration of the period of Bid Validity. 

 

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security and signed the Contract Agreement. 

 

15.6 The Bid Security may be forfeited: 

 
(a) If the bidder withdraws his bid except as provided in IB 22.1; 

(b) If the bidder does not accept the correction of his Bid Price pursuant to IB 27.2 

hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security; 

(ii) Sign the Contract Agreement, or 

(iii) Furnish the required JV agreement within 7 days of the receipt of letter 

of acceptance. 

 

IB.16 Alternate Proposals by Bidder 

 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to his 

bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 

specifications; (c) proposed construction methodology; and (d) any other relevant details 

/ conditions, provided always that the total sum entered on the Letter of Price Bid shall be 

that which represents complete compliance with the Bidding Documents. The technical 

details and financial implication involved are to be submitted in two separate sealed 

envelopes as to be followed in main bid proposals. 

 
 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

IB.17 Pre-Bid Meeting 

 

17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), 
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hold a pre-bid meeting to clarify issues and to answer any questions on matters related to 

the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is as 

stipulated in the Bidding Data Sheet. All prospective bidders or their authorized 

representatives shall be invited to attend such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 
Employer not later than seven (7) days before the proposed pre-bid meeting. 

 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given will be transmitted without delay to all purchasers of the Bidding Documents. Any 

modification of the Bidding Documents listed in IB 7.1 hereof, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes 

of the pre-bid meeting. 

 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 

IB.18 Format and Signing of Bid 

 
18.1 Bidders are particularly directed that the amount entered on the Letter of Price Bid shall 

be for performing the Contract strictly in accordance with the Bidding Documents. 

 

18.2 All appendices to Bid are to be properly completed and signed. 

 

18.3 No alteration is to be made in the Letters of Price and Technical Bids nor in the 

Appendices thereto except in filling up the blanks as directed. If any such alterations be 

made or if these instructions be not fully complied with, the bid may be rejected. 

 

18.4 The Bidder shall prepare one original of the Technical Bid and one original of the Price 

Bid comprising the Bid as described in Bidding Data Sheet against IB 11 and clearly 

mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. In addition, 

the Bidder shall submit two (2) copies of the Bid and clearly mark each of them “COPY.” 

In the event of any discrepancy between the original and the copies, the original shall 

prevail. 

18.5 The original and all copies of the Bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This authorization 

shall consist of a written confirmation as specified in the Bidding Data Sheet and shall be 

attached to the bid. The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the Bid, except for unamended 

printed literature, shall be signed or initialed by the person signing the bid. 

 
18.6 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

 

18.7 Bidders shall indicate in the space provided in the Letter of Technical and Price Bids, 

their full and proper addresses at which notices may be legally served on them and to 

which all correspondence in connection with their bids and the Contract is to be sent. 

 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
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D. SUBMISSION OF BIDS FOR SINGLE STAGE SINGLE ENVELOPE 

BIDDING PROCEDURE 

 

IB.19 Sealing and Marking of Bids 

 

19.1 Each bidder shall submit his bid as under: 

 
(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 

envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in IB 19.2 hereof. 

 

(c) The technical bid should comprise of documents listed in IB11.1 (A) & the price 

bid should comprise of documents listed in IB 11.1 (B) which shall be placed in 

sinlge envelopes in accordance with IB 11.1. 

 

19.2 The inner and outer envelopes shall: 
 

(a) Be addressed to the Employer at the address provided in the Bidding Data Sheet; 

 

(b) Bear the name and identification number of the contract as defined in the Bidding 

Data Sheet; and 

 

(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data Sheet. 

 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in 

case it is declared “late” pursuant to Clause IB.21 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 

 

IB.20 Deadline for Submission of Bids 

 

20.1 (a) Bids must be received by the Employer at the address specified no later than the 
time and date stipulated in the Bidding Data Sheet. 

 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery of 

bids. No claims will be entertained for refund of such expenses. 

 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed bid 

package. 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making 

delivery in person or by messenger. 
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20.2 The Employer may, at his discretion, extend the deadline for submission of Bids by 

issuing an amendment in accordance with Clause IB.9, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

will thereafter be subject to the deadline as extended. 

 

IB.21 Late Bids 

 

21. (a) Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause IB.20 will be returned unopened to such bidder. 
 
 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder’s responsibility to determine the manner in 

which timely delivery of his bid will be accomplished either in person, by 

messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that 

the modification, substitution or written notice of withdrawal is received by the Employer 

prior to the deadline for submission of bids. 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the 

outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” 

or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with IB 22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified in the Form of Bid may result in 

forfeiture of the Bid Security in pursuance to Clause IB.15. 

 

E BID OPENING AND EVALUATION FOR SINGLE STAGE SINGLE 

ENVELOPE BIDDING PROCEDURE 

IB. 23 Bid Opening 

 

23.1 The Employer will open the bids, including withdrawals, substitution and modifications 

made pursuant to Clause IB.22, in the presence of bidders‟ representatives who choose to 

attend, at the time, date and location stipulated in the Bidding Data. The bidder’s 

representatives who are present shall sign a register evidencing their attendance. 

 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall 

be opened and read out first. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause IB.22 shall not be opened. 

 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any discounts, 

bid modifications, substitution and withdrawals, the presence or absence of Bid Security, 
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and such other details as the Employer may consider appropriate, will be announced by 

the Employer at the opening of bids. 

 

23.4 Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with the Sub-Clause 23.3. 

 

IB.24 Process to be Confidential 

 

24.1   Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

person not officially concerned with such process before the announcement of bid 

evaluation report which shall be done at least ten 10 days prior to issue of Letter of 

Acceptance. The announcement to all Bidders will include table(s) comprising read out 

prices, discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence the 

Employer’s processing of bids or award decisions may result in the rejection of such 

bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not 

later than fifteen (15) days after the announcement of the bid evaluation report. However 

mere fact of lodging a complaint shall not warrant suspension of the procurement process. 
 

IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. 

The request for clarification and the response shall be in writing but no change in the price 

or substance of the bid shall be sought, offered or permitted except as required to confirm 

the correction of arithmetic errors discovered by the Employer in the evaluation of the 

bids in accordance with Clause IB.28. 

 

25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is 

substantially responsive to the requirements of the Bidding Documents. 

 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been 

properly signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed 

Integrity Pact where required as per clause IB.35 and (v) conforms to all the terms, 

conditions and specifications of the Bidding Documents, without material deviation or 

reservation. A material deviation or reservation is one (i) which affect in any substantial 

way the scope, quality or performance of the Works; (ii) which limits in any substantial 

way, inconsistent with the Bidding Documents, the Employer’s rights or the bidders 

obligations under the Contract; (iii) adoption/rectification whereof would affect unfairly 

the competitive position of other bidders presenting substantially responsive bids. Only 

substantially responsive bid shall be considered for further evaluation. 

 

26.3 If a bid is not substantially responsive, it may not subsequently be made responsive by 

correction or withdrawal of the non-conforming material deviation or reservation. The 

Employer may, however, seek confirmation/ clarification in writing which shall be 
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responded in writing. 

 

IB.27 Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 

(a) Where there is a discrepancy between the amounts in figures and in words, 

the amount in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern, unless in the opinion of the Employer there is an 

obviously gross misplacement of the decimal point in the unit rate, in 

which case the line item total as quoted will govern and the unit rate will be 

corrected. 

 

27.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the concurrence 

of the bidder, shall be considered as binding upon the bidder. If the bidder does not accept 

the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in 

accordance with IB.15.6 (b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 

  
 DETAILED TECHNICAL EVALUATION CRITERIA 

 

S.No. Category 
Weightage/ Marks/ Points 

Maximum Minimum A 

1. 
Professional Experience 

Record 
35 25 

2. Financial Soundness  30 21 

3. Personnel Capabilities 15 10 

4. Equipment Capabilities 20 14 

     Total: 100 70 

 

Note: To qualify, applicants must receive not less than an aggregate 70% points of maximum 100 points. 

 

If two or more than two bidders quote the same price and the situation of tie up has arisen then work shall be 

awarded to the bidder having higher technical soundness. 

  

1. Mandatory Requirements 

All the applicants shall be subjected to initial scrutiny using the following criteria: 

 

 Registration with Pakistan Engineering Council in Category C-5 or above and at 

least in specialization codes CE-10, CE-11, CE-21 and EE-11. The contractor 

should enclose PEC Registration Certificate, valid for the year 2022 
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 The Bidder should be registered with FBR and Sindh Revenue Board - SRB for 

both Income and Sales Tax, with company name appearing on the active taxpayer 

list (ATL). The contractor should also submit copy of Registration Certificate of 

NTN and SNTN and print from ATL 

 The bidder shall submit affidavit of no litigation history, affidavit of non-

blacklisting, affidavit of never indulge in any corrupt, fraudulent and collusive 

practices. The bidder shall also submit affidavit that the information and documents 

provided with this pre-qualification document is correct. 

 Having an experience for execution and completion of projects of similar nature in 

remote areas particularly in desert area or far-flung destinations.   

 

2. Professional Experience Record 

Experience for Projects Completed will be evaluated as below. 

 

General 

(Information regarding similar / comparable projects completed is to be supported 

by documents such as Taking over / Completion Certificate, Maintenance / Defects 

Liability Certificate and any other relevant document). 

 

Sr. No. Description 
Maximum 

Points 

1. General Experience of Infrastructure Works   

 Projects executed of over Rs. 30.00 Million 

(05 Marks for one Projects and 05 Marks for each 

additional project) 

10 

2. Projects of Similar Nature Executed With Universities  

 (05 Marks for each project) 10 

3. 
Projects of Similar Nature in Hand Preferably With 

Universities 
 

 (05 Marks for each project) 10 

4. Experience of working with NED University as a 

Contractor / Supplier Etc. 

(2.5 Marks for each project) 

5 

 Sub Total: 35 

3. Financial Soundness 

Tendering Capability of an applicant will be taken as follows: 

 

 The Audited Balance Sheets and Annual Turn Over for the last three years from 

Chartered Accountant firm must be submitted and should demonstrate the 

soundness of the applicant’s financial position, showing long term profitability. 

Where necessary, the Employer will make inquiries with the applicant’s bankers. 

 Points shall be awarded under this category based on the following criteria: 
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Sr. 
No. 

Description 
Marks 

Assigned 
Criteria for Marks 

Obtained 

a) Average Annual Turnover for 
Last three (03) Years 

10  Five (05) Point is given if the 

available bank credit line limit is 

equal to Rs. 40.00 Million 

 One (01) additional point is given 

for every Rs. 5.00 Million increase 

in the credit line. 

 Full Points are given in case of 

limit exceeding Rs. 65.00 Million 

b) Working Capital in last 3 
Years 

10  Five (05) Points are given if the 

average working capital for last 

three years is equal to Rs. 40.00 

Million 

 One (01) additional point is given 

for every Rs. 5.00 Million increase 

in the working capital. 

 Full Points are given in case of 

working capital exceeding Rs.65 

Million 

c) Years Available Bank Credit 
Line 

10  Five (05) Points are given if the 

available bank credit line is equal 

to Rs. 40.00 Million 

 One (01) additional point is given 

for every Rs. 5.00 Million increase 

in the available bank credit line. 

 Full Points are given in case of 

available bank credit line 

exceeding Rs.65 Million 

Total Marks Allocated 30 

 

4. Personnel Capabilities 

 Brief Discussion of Personnel Capabilities 

Personnel deputed on site will be evaluated on the basis of following points: 

(Information regarding education qualification, total work experience and 

specific work experience is to be supported by documents such as copy of 

education qualification certificate / degree and CVs of concerned personnel 

proposed position, duly signed and, any other relevant documents). 

 

Sr. 

No. 
Description 

Maximum 

Points 

1. Project Manager 3 

2. Site Engineer 2 

3. Lab Technician 2 

4. Quantity Surveyor 2 

5. Surveyor 2 
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6. Site Supervisor (Civil) 2 

7. Site Supervisor (Electrical) 2 

 Sub Total: 15 

* All Safety measures will be the responsibility of Project Manager and Site Engineer. 

5. Equipment Capabilities 

The applicant should own, or have assured access to (through rented, lease, 

purchase agreement or other means), the following key equipment (limited to only 

major items of equipment) in full working order, and must demonstrate that, based 

on known commitments, these will be available for deployment on the proposed 

contract or works. The applicant may also list alternative equipment which he 

would propose for the contract together with an explanation of the alternate 

proposal. 

 

Points will be given on the basis of the following criteria: 

 

Sr. 

No. 
Description 

Max. 

Points 

1 Concrete Mixer Machine 2 

2 Lift Set for Concrete 2 

3 Concrete Vibrator 2 

4 Tractor Trolley 2 

5 Excavator 2 

6 Rebar / Steel Cutting and Bending Machine 1 

7 Steel Formwork (Shuttering Plates, 

Scaffolding, pipes and accessories) 

0.5 mark for each lot of 30,000 sft 

2 

8 Earth Rammer 2 

9 Electric Generator (Minimum capacity 50 KVA) 2 

10 Survey Equipment 1 

11 Wooden Formwork 

0.5 mark for each lot of 30,000 sft 
2 

 

Total Maximum Points 20 

 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause IB.26. 

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause IB.27; 

 
(b) Excluding Provisional Sums and the provision, if any, for contingencies in 

the Summary Bill of Quantities, but including competitively priced Day 

work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 

deviation. 
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28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in Bid 

evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 

require the bidder to produce detailed price analyses for any or all items of the Bill of 

Quantities to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer may 

require that the amount of the Performance Security set forth in Clause IB.32 be increased 

at the expense of the successful bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful bidder under the Contract. 

 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the bidder 

whose bid has been determined to be substantially responsive to the Bidding Documents 

and who has offered the lowest evaluated Bid Price, provided that such bidder has been 

determined to be eligible in accordance with the provisions of Clause IB.3 and qualify 

pursuant to IB 29.2. 

 

29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in bidder’s capacities, may require the bidders to provide 

information concerning their professional, technical, financial, legal or managerial 

competence whether already pre-qualified or not: 

 

Provided that such qualification shall only be laid down after recording reasons in 

writing. They shall form part of the records of that bid evaluation report. 

 

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

30.1    Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any 

Bid, and to annul the bidding process and reject all bids, at any time prior to award of 

Contract, without thereby incurring any liability to the affected bidders or any obligation 

except that the grounds for rejection of all bids shall upon request be communicated to 

any bidder who submitted a bid, without justification of grounds. Rejection of all bids 

shall be notified to all bidders promptly. 

 

IB.31 Notification of Award 

 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing (“Letter of   Acceptance”) that his Bid has 

been accepted. This letter shall name the sum which the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 

called the “Contract Price”). 
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31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder 

shall be permitted. 

31.3 The notification of award and its acceptance by the bidder will constitute the formation of 

the Contract, binding the Employer and the bidder till signing of the formal Contract 

Agreement. 

 

31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer will 

promptly notify the other bidders that their Bids have been unsuccessful and return their 

bid securities. 

 

IB.32 Performance Security 

 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form 

and the amount stipulated in the Bidding Data Sheet and the Conditions of Contract 

within a period of 28 days after the receipt of Letter of Acceptance. 

 

32.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or 

IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of 

the Bid Security. 

 

IB.33 Signing of Contract Agreement 

 

33.1  Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the Employer will send the successful bidder the Contract 

Agreement in the form provided in the Bidding Documents, incorporating all agreements 

between the parties. 

 

33.2 The formal Agreement between the Employer and the successful bidder shall be executed 

within 14 days of the receipt of the Contract Agreement by the successful bidder from the 

Employer. 

IB. 34 General Performance of the Bidders 

 

The Employer reserves the right to obtain information regarding performance of the 

bidders on their previously awarded contracts/works. The Employer may in case of 

consistent poor performance of any Bidder as reported by the employers of the previously 

awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan Engineering 

Council (PEC). Upon such reference, PEC in accordance with its rules, procedures and 

relevant laws of the land take such action as may be deemed appropriate under the 

circumstances of the case including black listing of such Bidder and debarring him from 

participation in future bidding for similar works. 

 

IB.35 Integrity Pact 

 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the 

Bidding Documents for all Federal Government procurement contracts exceeding Rupees 

ten million. Failure to provide such Integrity Pact shall make the bidder non-responsive. 

 

 

IB.36 Instructions not Part of Contract 
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Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid or 

the Contract Documents. 
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Bidding Data Sheet 

 

1.1 Name and address of the Employer: 

 

1.1 Name of the Project & Summary of the Works: 

 

Construction of Main Gate for Thar Institute of Engineering, Sciences & Technology, - TIEST 

Tharparkar 

 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 

 

The Procuring Agency has arranged funds from PDWP Government of Sindh under ADP No. 

650 of CFY 2021-2022 with sufficient allocations. 

 

10.1 Bid language: 

 
English 

 
11.1 (A) The Bidder shall submit with its Technical Bid the following documents: 

 
(a) Letter of Technical Bid 

(b) Bid Security  (IB.15) 

(c) Pending litigation information 

(d) Special Stipulations (as filled by the Employer) (appendix –A) 

(e) Proposed Construction Schedule (appendix –E) 

(f) Availability of Critical Equipment (appendix –G) 

(g) Organization Chart for Supervisory Staff (appendix –K) 

(h) Integrity Pact (appendix –L) 

(i) Financial Competence and Access to financial (appendix –M) 

Resources 

(j) Past Performance, Current Commitment, 

Qualification and Experience (appendix –N) 

 

11.1(B) The Bidder shall submit with its Price Bid the following documents: 

 
(a) Letter of Price Bid 

(b) Foreign Currency Requirements (appendix –B) 

(If required and only in case of International Bidding) 

(c) Price Adjustment under Clause 70 (appendix –C) 

(d) Bill of Quantities (appendix –D) 

(e) Estimated Progress Payments (appendix –J) 
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413.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency 

they require. 
 

14.1 Period of Bid Validity: 

 

Period of Bid Validity is 90 days after the date of bid opening. 

 

15.1 Amount of Bid Security: 

 

Amount of Bid Security shall be 2% of the Bid Price in Pak Rupees. 

 

18.4 Number of copies of the Bid to be completed and returned: 

One Original plus Two Copies 

 

19.2(a) Employer's address for the purpose of Bid submission: 

 

Office of the Director Procurement, NED University of Engineering & Technology, Karachi 

 

20.1(a) Deadline for submission of bids: 

 

As mentioned in the Notice Inviting Tender-NIT 

 

23.1 Venue, time, and date of Bid opening: 
 

As mentioned in the Notice Inviting Tender-NIT 
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Letters of Technical Bid/ Price Bid, 

And 

Appendices to Bid 
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Letter of Technical Bid 
LTB-1 

 

 

Date: ............................................. 

Bid Reference No: ............................................. 

(Name of Contract/Works) 

To: .......................................................................................................................................... 

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB) 9; 

 
(b) We offer to execute and complete in conformity with the Bidding Documents the 

following Works: 

 
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period 

of ……… days from the date fixed for the bid submission deadline in accordance 

with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

 
(d) As security for due performance of the under takings and obligations of our bid, we 

submit here with a Bid security, in the amount specified in Bidding Data Sheet, 

which is valid (at least) 28 days beyond validity of Bid itself. 

 

 
(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in 

this bidding process, other than alternative offers submitted in accordance with IB16 
(as applicable) . 
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LTB-2 

 
(f) We agree to permit Employer or its representative to inspect our accounts and records 

and other documents relating to the bid submission and to have them audited by 

auditors. This permission is extended for verification of any information provided in 

our Technical Bid which comprises all documents enclosed herewith in accordance 

with IB.11.1 of the Bidding Data Sheet. 

 

 

 

 

 
Name     ................................................................................................................................ 

In the capacity of .............................................................................................................. 

Signed     .............................................................................................................................. 

.......................................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of ......................................................... 

Date      ................................................................................................................................. 

.......................................................................................................................................... 

Address………………………………………………………………………………….. 
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Letter of Price Bid 

LPB-1 

 

 

Date: ............................................. 

Bid Reference No: ............................................. 

(Name of Contract/Works) 

To: .......................................................................................................................................... 

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB)9; 

 

 
(b) The total price of our Bid, excluding any discounts offered in item (c) below is: 

 

 

 

(c) The discounts offered and the methodology for their application are: 

 

 

 

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

 

 
(e) If our Bid is accepted, we commit to obtain a performance security in accordance 

with the Bidding Documents; 
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LPB-2 

(f) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal contract is prepared and executed and we do hereby declare that the Bid is 

made without any collusion, comparison of figures or arrangement with any other 

bidder for the Works. 

 
(g) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive. 

 
(h) We agree to permit Employer or its representative to inspect our accounts and records 

and other documents relating to the bid submission and to have them audited by 

auditors. This permission is extended for verification of any information provided in 

our Technical Bid which comprises all documents enclosed herewith in accordance 

with IB.11.1 of the Bidding Data Sheet. 

 
(i) If awarded the contract, the person named below shall act as Contractor’s 

Representative. 

 
Name     ................................................................................................................................ 

In the capacity of .............................................................................................................. 

Signed     .............................................................................................................................. 

Duly authorized to sign the Bid for and on behalf of ......................................................... 

Date      ................................................................................................................................. 

Address………………………………………………………………………………….. 
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SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

BA-1 

Appendix-A to Bid 

1. Employer’s name and address 

1.1.2.2 & 
1.3 

Office of The Director Procurement, NED 
University of Engineering & Technology, 
Karachi. 
Phone: 92-21-99261261-8 Ext: 2460 

2 Engineer’s name and address 

1.1.2.4 & 

1.3 
Not Applicable 

3. Law applicable 
5.1(b) The law to be applied is the law of 

Islamic Republic of Pakistan 

4. Amount of Performance Security 
10.1 5% of Contract Price stated in the 

Work Order. 

5. Time for Furnishing Programme 
14.1 Within 28 days from the date of receipt 

of Work Order. 

6. Time for Commencement 

41.1 Within 14 days from the date of receipt 

of Engineer’s Notice to Commence 

which shall be issued within fourteen 

(14)   days   after   signing   of   Contract 
Agreement. 

7. Time for Completion 
43.1, 
48.2 

12 months (365 days) from the date of 
receipt of Engineer’s Notice to 
Commence. 

9. Defects Liability Period 
49.1 12 months (365 days) Days from the 

effective date of Taking Over Certificate. 

10. Percentage of Retention Money 
60.2 5 % of the amount of Interim Payment 

Certificate. 

11. Limit of Retention Money 
60.2 5 % of Contract Price stated in Work 

Order. 

12. 
Minimum amount of Running Account 

Bills 

60.2 

As per actual progress of work 

13. Mobilization Advance * (Interest Free) 
60.12 10%-15% of Contract Price as stated in 

the Work Order. Mobilization advance 
shall be interest free. 
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BB-1 

Appendix-B to Bid 

FOREIGN CURRENCY REQUIREMENTS 

(If required and only in case of International Bidding) 

1. The Bidder may indicate here in below his requirements of foreign currency (if any), with

reference to various inputs to the Works.

2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional Sums

%. 

3. Table of Exchange Rates

Unit of Currency Equivalent in Pak. Rupees 

Australian Dollar -------------------------- 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 
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BC-1 

Appendix-C to Bid 

COST ESCALATION-DIFFERENCE OF COST UNDER CLAUSE 70 OF 

CONDITIONS OF CONTRACT 

 

The Price Escalation-Difference of Cost shall be payable to the contractor under the contract provisions in accordance 

to time to time notifications of office of the Chief Engineer Highways, Hyderabad, Government of Sindh as per policy 

for ADP works. 
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Appendix-D to Bid 
 

 

BILL OF QUANTITIES 
 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities 

of work executed and measured by the Contractor and verified by the Engineer and valued 

at the rates and prices entered in the priced Bill of Quantities, where applicable, and 

otherwise at such rates and prices as the Engineer may fix in accordance with provisions 

of the Contract. 

 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract include all costs of Contractor’s plant, labour , 

supervision, materials, execution, insurance, profit, taxes and duties, together with all 

general risks, liabilities and obligations set out or implied in the Contract. Furthermore all 

duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to deadline for submission of Bids, shall be 

included in the rates and prices and the total Bid Price submitted by the Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor will have failed 

to enter a rate or price shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related items 

of the Works. 

 

6. General directions and description of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Bidding 

Documents shall be made before entering prices against each item in the priced Bill of 

Quantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the direction and discretion of the Engineer in accordance with Sub- 

Clause 58.2 of Part I, General Conditions of Contract. 
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BILL OF QUANTITIES 
 

B. Work Items 

 

1. As per attached Bill of Quantities 
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PROPOSED CONSTRUCTION SCHEDULE (If 

Required by the Employer) 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed 

on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to 

Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) 

showing the sequence of work items and the period of time during which he proposes to complete 

each work item in such a manner that his proposed programme for completion of the whole of the 

Works and parts of the Works may meet Employer’s completion targets in days noted below and 

counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for 

the specified form of Construction Schedule): 

 

 

 
Description Time for Completion 

 
 

a) Whole Works   days 

 

b) Part-A   days (If applicable) 

 

c) Part-B   days (If applicable) 

 

d)      days 

 

e)      days 



BF-1 

Appendix-F to Bid 

(38) 

 

 

 

 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and 

other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures to be 

followed for carrying out all tests required under specifications. 
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LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

The Bidder will provide a list of all major equipment and related items, under separate heading 

for items owned, to be purchased or to be arranged on lease by him to carry out the Works. The 

information shall include make, type, capacity, and anticipated period of utilization for all 

equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all 

requirements of the Specifications. 

LIST OF MAJOR EQUIPMENT 

Owned 

Purchased 

or Leased 

Description 

of Unit 

(Make, 

Model, 

Year) 

Capacity 

HP 

Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery 

at Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

a. Owned

b. To be

Purchased 

c. To be

arranged on 

Lease 
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Equipment: 

The Bidder must demonstrate that it has the key equipment listed hereafter: 

No. 

PLANT/EQUIPMENT 

Equipment 

Type and 

Characteristics 

Total 

Nos. 

available 

Under 

Utilization 

on other 

projects, if 

applicable 

Nos. waiting 

to be shifted 

to new 

project(s) 

Min. Number 

Required for this 

Project 

1 

2 

3 

4 

5 

6 
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CONSTRUCTION CAMP AND HOUSING FACILITIES 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 

systems, and sewerage system including all fittings, pipes and other items necessary for servicing 

the Contractor’s construction camp. 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.

a) Power (expected power load, etc.).

b) Water (required amount and system proposed).

c) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of

construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this

activity).
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5. Other Items Proposed (Security services, etc.). The Contractor should mention here what

are his proposed environmental measures for the project as per EPA rules like treatment of

wastewater and water quality etc. The Contractor shall submit a detailed EMP

(Environmental Management Plan) to describe how materials are removed from site and

disposed off at a safe location, prevention for the contamination of ground and surface

water in neighboring areas etc. including remedial measures for adoption.

6. Detail of testing Lab with testing equipment etc.
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LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, 

the subcontractors named hereunder are reliable and competent to perform that part of the work 

for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be supplied 

by them, size, location and type of contracts carried out in the past. 
 

 

 

 

 
 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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ESTIMATED PROGRESS PAYMENTS 

 

Bidder’s estimate of the value of work which would be executed by him during each of the 

periods stated below, based on his Programme of the Works and the Rates in the Bill of 

Quantities, expressed in thousands of Pakistani Rupees: 
 

 
 

Quarter/ Year/ Period Amounts 

(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

………….  

………….  

………….  

………….  

………….  

Bid Price  
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ORGANIZATION CHART 

FOR THE 
SUPERVISORY STAFF AND LABOUR 
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Appendix-L to Bid 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

Contract No. Dated  

Contract Value:     

Contract Title:    
 

………………………………… [Name of Supplier] hereby declares that it has not obtained or 

induced the procurement of any contract, right, interest, privilege or other obligation or benefit 

from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any 

other entity owned or controlled by GoP through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 

directly or indirectly through any natural or juridical person, including its affiliate, agent, 

associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 

commission, gratification, bribe, finder‟s fee or kickback, whether described as consultation fee or 

otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, 

privilege or other obligation or benefit in whatsoever form from GoP, except that which has been 

expressly declared pursuant hereto. 

 

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not taken 

any action or will not take any action to circumvent the above declaration, representation or 

warranty. 

 

[Name of Supplier] accepts full responsibility and strict liability for making any false declaration, 

not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose 

of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege 

or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any 

other rights and remedies available to GoP under any law, contract or other instrument, be 

voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business 

practices and further pay compensation to GoP in an amount equivalent to ten time the sum of any 

commission, gratification, bribe, finder‟s fee or kickback given by [name of Supplier] as aforesaid 

for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege 

or other obligation or benefit in whatsoever form from GoP. 

 
 

Name of Employer: ……………… Name of Contractor: ………… 

Signature: ……………………….. Signature: …………………… 

[Seal] [Seal] 



(47) 

 

 

 
 

 

 

 

 

 

 

 

 

FORMS 
 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 

AND 

INDEMNITY BOND FOR SECURED ADVANCE 
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BID SECURITY 

(Bank Guarantee) 

 

Security Executed on    

(Date) 

Name of Surety (Bank) with Address:    

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address    
 

Penal Sum of Security Rupees . (Rs. ) 
Bid Reference No.    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 

the accompanying Bid dated for Bid No. for (Particulars of Bid) to the 

said Employer; and 

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 

conditioned as under: 

 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 

sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction 

to Bidders for the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the 

prescribed form presented to him for signature enter into a formal Contract with the said 

Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of his 

being requested to do so, a Performance Security with good and sufficient surety, as may be 

required, upon the form prescribed by the said Employer for the faithful performance and proper 

fulfillment of the said Contract or in the event of non-withdrawal of the said Bid within the time 

specified for its validity then this obligation shall be void and of no effect, but otherwise to 

remain in full force and effect. 
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to prove 

or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by 

registered post duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 

furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said sum upon demand 

from the Employer forthwith and without any reference to the Principal (Bidder) or any other 

person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 

on the date indicated above, the name and seal of the Surety being hereto affixed and these 

presents duly signed by its undersigned representative pursuant to authority of its governing body. 

 

SURETY (Bank) 

 
 

WITNESS: Signature    
 

1.    Name    
 

   Title    
 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 

 
 

2.    
 

 

Name, Title & Address 
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FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
 

 

 

 
[Letter by the Guarantor to the Employer] 

Guarantee No.    

Executed on    

Expiry date       

 

Name of Guarantor (Bank) with address:   

(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:   
 

Penal Sum of Security (express in words and figures)   
 

Letter of Acceptance No. Dated    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto the 

   (hereinafter called the Employer) 

in the penal sum of the amount stated above for the payment of which sum well and truly to be 

made to the said Employer, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 
the Employer's above said Letter of Acceptance for    

     (Name of Contract) for the    

  (Name of Project). 

 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms of 

the said Documents and any extensions thereof that may be granted by the Employer, with or 

without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of 

any and all modifications of said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to 

remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions 

of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 

any liability attaching to us under this Guarantee that the claim for payment in writing shall be 
received by us within the validity period of this Guarantee, failing which we shall be discharged 

of our liability, if any, under this Guarantee. 



PS-2 

(51) 

 

 

 

 

We, (the Guarantor), waiving all objections and 

defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 

Employer without delay upon the Employer's first written demand without cavil or arguments and 

without requiring the Employer to prove or to show grounds or reasons for such demand any sum 

or sums up to the amount stated above, against the Employer's written declaration that the 

Principal has refused or failed to perform the obligations under the Contract which payment will 

be effected by the Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted 

in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to 

the amount stated above upon first written demand from the Employer forthwith and without any 

reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 

seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 

affixed and these presents duly signed by its undersigned representative, pursuant to authority of 

its governing body. 
 

 
 

 

 

Witness: 

1.    

Guarantor (Bank) 

Signature    

 
 

Corporate Secretary (Seal) 

Name  

Title    

2.     
 

 

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 

 

THIS   CONTRACT   AGREEMENT   (hereinafter   called   the   “Agreement”)   made   on   the 

day of (month) 20  between 
 

 

(hereafter          called          the          “Employer”)          of         the          one          part          and 
   (hereafter called the “Contractor”) of the other 

part. 

WHEREAS the Employer is desirous that certain Works, viz should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda / Clarification as agreed or 

otherwise, if any, except those parts relating to Instructions to Bidders shall be deemed to 

form and be read and construed as part of this Contract, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract – Part II; 

(f) The General Conditions – Part I; 

(g) The priced Bill of Quantities (Appendix-D to Bid); 

(h) The completed Appendices to Bid (B, C, E to O); 

(i) The Drawings; 

(j) The Specifications. 

(k)   (any other) 

 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy defects therein in conformity and in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 

day, month and year first before written in accordance with their respective laws. 

 
 

Signature of the Contactor Signature of Employer 
 

(Seal) (Seal) 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 
Witness: Witness: 

 

 
 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BOND 

Guarantee No. Date 

WHEREAS (hereinafter called the 'Employer') has entered into a Contract for 

(Particulars of Contract) 
with (hereinafter called the "Contractor'). 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 

request, an amount of Rupees (Rs ) which amount 

shall be advanced to the Contractor as per provisions of the Contract. 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

AND WHEREAS, 
(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer) 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 

Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 

for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of 

any of his obligations for which the advance payment is made, the Guarantor shall be liable to the 

Employer for payment not exceeding the aforementioned amount. 

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the 

part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written 

demand, payment shall be made by the Guarantor of all sums then due under this Guarantee 

without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the 

Interim Payment Certificates of the Contractor or until 

whichever is earlier. 

(Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

(Rs ). 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 

from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 

aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 

advance payment is not fully adjusted. 
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GUARANTOR 
 

 
 1. Signature 

2. Name 

3. Title 

   

   

   

WITNESS 
  

 
1. 

 
   

 

Corporate Secretary (Seal) 
 

2.        

(Name Title & Address)   Corporate Guarantor(Seal) 
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INDEMNITY BOND 

FOR SECURED ADVANCE 

AGAINST MATERIALS BROUGHT AT SITE 

 

(ON RS.40 NONJUDICIAL STAMP PAPER) 

 

This Deed of Indemnity is issued by M/s. __   __   __   __   __   __   __   __   __ 

_   __   __   __   __   __   __   __   __   __   __   __   ___ (Name of the Contractor) in favour of 

M/s. (Name of the Employer). 

 

Whereas (hereinafter called the Employer) has paid the 

Secured Advance against the cost of material through any Bank or like agency by any other 

method by virtue of the terms of the contract existing between the parties. The details of the 

material and their price for which secured advance is being sought for the period 

  till consumption of the material is as under:- 
 

1.      

2.      
3.      

4.      

at Rs.   

at Rs.   

at Rs.   

at Rs.   

per = Rs. 

per = Rs. 

per = Rs. 

per = Rs. 
 

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS: 

I/We of M/s.    
do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss due to 

flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God 

or slump in the Market of any or all the materials financed or paid by the Employer on our request 

for financing payment against material. 

I/We shall indemnify against any or 

all claims, action damages arising out of or resulting to the said material. 

I/We further declare that we will faithfully abide by the above 

declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials 

against which M/s has paid us such a secured advance and will not pledge 

the same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or 

create any change whereon in any from what so ever. 

I/We 

infringement of the declaration made above 

do hereby also declare that in the event of my/our 

will be entitled to forfeit all such 
 

material and also proceed against me/us according to the relevant clause pertaining to breach of 
contract and further invoke the power or seek any remedies secured of _   

under the contract Agreement signed with us or otherwise available under law. 
 

Place Dated    
 

Contractor    
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[Notes on the Conditions of Contract] 

 

The Conditions of Contract comprise two parts: 

 

(a) Part I - General Conditions of Contract 

(b) Part II - Particular Conditions of Contract 

 

Over the years, a number of “model” General Conditions of Contract have evolved. The one used 

in these Standard Bidding Documents was prepared by the International Federation of Consulting 

Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is commonly 

known as the FIDIC Conditions of Contract.(The used version is the fourth edition, 1987, 

reprinted in 1992 with further amendments). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit 

rate) type of contract, and cannot be used without major modifications for other types of contract, 

such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Client. Any amendments 

and additions to the General Conditions, specific to the contract in hand, should be introduced in 

the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of 

coverage, better balance of rights or obligations between Employer and Contractor, general 

acceptability of its provisions, and savings in time and cost for bid preparation and review, 

leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. 

Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior 

consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract 

for reference purpose only which cannot be used by the users for preparing their bidding 

documents. The bidding document may include a purchased copy, the cost of which can be 

retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions 

of Contract can be referred to in the bidding documents, and the bidders are advised to obtain 

copies directly from FIDIC.* 
 

 

* Add the following text if the bidding documents, as issued, do not include a copy: 
“Copies of the FIDIC Conditions of Contract can be obtained from: 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

e-mail: fidic.pub@fidic.org – FIDIC.org/book 

mailto:fidic.pub@fidic.org
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 

 

1.1 Definitions 

 

(a) (i) The Employer is Director Procurement, NED University of Engineering & 

Technology 

 

(a) (iv) The Engineer is ESS-I-AAR Planning, Engineering and Services Consultant. 

 

The following paragraph is added: 

 

(a) (vi) “Bidder or Tenderer” means any person or persons, company, corporation, 

firm or Joint venture submitting a Bid or Tender. 

 

(b) (v) The following is added at the end of the paragraph: 

 
The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 

with “Bidding Documents”. 

 

The following paragraph is added: 

 
(b) (ix) “Programme” means the programme to be submitted by the Contractor in 

  Accordance 

 
 

(e) 

 
 

(i) 

Accordance with Sub-Clause 14.1 and any approved revisions thereto. 
 

The text is deleted and substituted with the following: 

 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions there from as may be made and remedying of any defects 

therein in accordance with the provisions of the Contract. 

 

2.1 Engineer's Duties and Authority 

 

With reference to Sub-Clause 2.1(b), the following provisions shall also apply: 
The Engineer shall obtain the specific approval of the Employer before carrying out 

his duties in accordance with the following Clauses. The Employer may further vary 

according to need of the project; 
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(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 

 

(ii) Certifying additional cost determined under Sub-Clauses 12.2 “Not 

Foreseeable Physical Obstructions or conditions” 

 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 

25 “ Insurance” of sorts. 

 

(iv) Any action under Clause 40 “Suspension” 

 

(v) Any action under Clause 44 “Extension of Time for Completion” 

 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or payment of 

Bonus for Early Completion of Works (PCC Sub-Clause 47.3) 

 

(vii) Issuance of “Taking over Certificate” under Clause 48. 

 

(viii) Issuing a Variation Order under Clause 51 except: 

 

a) in an emergency* situation, as stated here below, or 

 

b) if such variation would increase the Contract Price by the amount 

stated in the Appendix-A to Bid. 

 

(ix) Fixing rates or prices under Clause 52. 

 

(x) Extra payment as a result of Contractor‟s claims Clause 

 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 

 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 
(xiv) Any change in the ratios of Contract currency proportions and payments 

thereof under clause 72 “Currency and Rate of Exchange”. 

 

(Note: Employer may further vary according to need of the project) 

 

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 

of the Works or of adjoining property, the Engineer may, without relieving the 

Contractor of any of his duties and responsibilities under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the opinion of 

the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 

comply with any such instruction of the Engineer. The Engineer shall determine an 

addition to the Contract Price, in respect of such instruction, in accordance with 

Clause 52 and shall notify the Contractor accordingly, with a copy to the Employer.) 
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2.2 Engineer’s Representative 

Add the following paragraph: 
The Employer shall ensure that the Engineer‟s Representative is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976). 

The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7 Engineer Not Liable 

Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility 

of the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other person performing any portion of the Works. 

2.8 Replacement of the Engineer 

 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the 

name, address and relevant experience of the intended replacement Engineer. The 

Employer shall not replace the Engineer with a person against whom the Contractor 

raises reasonable objection by notice to the Employer, with supporting particulars.” 

 

5.1 Language(s) and Law 

 

(a) The Contract Documents shall be drawn up in the English language. 

(b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan 

 

5.2 Priority of Contract Documents 

 

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 
the following: 

(1) The Contract Agreement (if completed); 

(2) The Letter of Acceptance; 

(3) The completed Form of Bid; 

(4) Special Stipulations (Appendix-A to Bid); 

(5) The Particular Conditions of Contract – Part II; 

(6) The General Conditions – Part I; 

(7) The priced Bill of Quantities (Appendix-D to Bid); 

(8) The completed Appendices to Bid (B, C, E to L); 

(9) The Drawings; 

(10) The Specifications; and 

(11)  (any other). 

 

In case of discrepancies between drawings, those of larger scale shall govern unless 

they are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these 
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Conditions. Addendum, if any, shall be deemed to have been incorporated at the 

appropriate places in the documents forming the Contract. 
 

The following Sub-Clauses 6.6 and 6.7 are added 
 

6.6 Shop Drawings 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-Clause 
of the Contract. 
Review and approval by the Engineer shall not be construed as a complete check but 

will indicate only that the general method of construction and detailing is satisfactory 

and that the Engineer‟s review or approval shall not relieve the Contractor of any of 

his responsibilities under the Contract. 

 

6.7 As-Built Drawings 

 

At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

 

10.1 Performance Security 

 

The text is deleted and substituted with the following: 

 

The Contractor shall provide Performance Security to the Employer in the prescribed 

form. The said Security shall be furnished or caused to be furnished by the Contractor 

within 28 days after the receipt of the Letter of Acceptance. The Performance Security 

shall be of an amount equal to 10% of the Contract Price stated in the Letter of 

Acceptance. Such Security shall, at the option of the bidder, be in the form of either 

(a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a 

bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in 

Pakistan or (c) an insurance company having atleast AA rating from PACRA/JCR. 

 

The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor. 

 

The following Sub-Clause10.4 is added: 

 

10.4 Performance Security Binding on Variations and Changes 

 

The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 

 

14.1 Programme to be submitted (If required by the Employer) 

 

The programme shall be submitted within 42 days from the date of receipt of 

Letter of Acceptance, which shall be in the form of: 
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i) a Bar Chart identifying the critical activities. 

ii) a CPM identifying the critical path/activities. 

(Employer to select appropriate one) 

 

14.3 Cash Flow Estimate to be submitted 

 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 

receipt of Letter of Acceptance 

 
The following Sub-Clause 14.5 is added: 

 

14.5 Detailed Programme and Monthly Progress Report 

 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

programme for the following: 

 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

 
(b) During the period of the Contract, the Contractor shall submit to the Engineer not 

later than the 8th day of the following month, 10 copies each of Monthly Progress 
Reports covering: 

 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 
(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

(c) During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. The 

daily record shall include particulars of weather conditions, number of men working, 

deliveries of materials, quantity, location and assignment of Contractor‟s equipment. 

 

The following Sub-Clauses 15.2 and 15.3 are added: 

 

15.2 Language Ability of Contractor’s Representative 

 

The Contractor‟s authorised representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 

Contractor on full time basis. 
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15.3 Contractor’s Representative 

 

The Contractor‟s authorised representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 

 

The Contractor‟s authorised representative at Site shall be authorised to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to 

achieve completion of the Works as per the Contract. 

 

The following Sub-Clauses 16.3 and 16.4 are added: 

 

16.3 Language Ability of Superintending Staff of Contractor 

 

A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language. If the Contractor‟s superintending staff are not 

fluent in English language, the Contractor shall make competent interpreters available 

during all working hours in a number deemed sufficient by the Engineer. 

 
16.4 Employment of Local Personnel 

 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour from sources within Pakistan. 

 

The following Sub-Clauses 19.3 and 19.4 are added: 

 

19.3 Safety Precautions 

 

In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may 

authorise or direct and the Contractor shall take or cause to be taken such further 

measures and comply with such further requirements as the Engineer may determine 

to be reasonably necessary for such purpose. 

 

The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe. 

 
 

19.4 Lighting Work at Night 

 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted 

for such lighting shall be to the satisfaction of the Engineer‟s Representative. 

 
20.4 Employer’s Risks 
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The Employer‟s risks are: 

Delete the text and substitute with the following: 

(a) insofar as they directly affect the execution of the Works in Pakistan: 

 

(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 
 

(b) loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in the Contract; 

 

(c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and 
 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

(b) insure against. 
 

21.1 Insurance of Works and Contractor’s Equipment 

 

(Employer may vary this Sub-Clause 21.1 (b)) 

 

21.4 Exclusions 
 

The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

 

The following Sub-Clause 25.5 is added: 

 

25.5 Insurance Company 
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The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Employer. 

 

Costs of such insurances shall be borne by the Contractor. 

The following Sub-Clause 31.3 is added: 

31.3   Co-operation with other Contractors 

 

During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Employer at and in the vicinity of the Site and also shall 

provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

 

The following Sub-Clauses 34.2 to 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour 

 

The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 

out. In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favourable than the general level of wages and conditions observed by other 

employers whose general circumstances in the trade or in industry in which the 

Contractor is engaged are similar. 

 

34.3 Employment of Persons in the Service of Others 

 

The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Employer or the Engineer; except with the prior written consent of the 

Employer or the Engineer, as the case may be. 

 

34.4 Housing for Labour 

 

Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary 

for all his supervisory staff and labour, employed for the purposes of or in connection 

with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities. On completion of the Contract, these facilities shall be 

handed over to the Employer or if the Employer so desires, the temporary camps or 

housing provided by the Contractor shall be removed and the Site reinstated to its 

original condition, all to the approval of the Engineer. 

 

34.5 Health and Safety 

 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract. The 
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Contractor shall further ensure that suitable arrangements are made for the prevention 

of epidemics and for all necessary welfare and hygiene requirements. 

 

34.6 Epidemics 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government, or the local medical or sanitary authorities, for purpose of dealing 

with and overcoming the same. 

 

34.7 Supply of Water 

 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 

representative, adequate supply of drinking and other water for the use of his staff and 

labour. 

 

34.8 Alcoholic Liquor or Drugs 

 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 

labour. 

 

34.9 Arms and Ammunition 

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 
34.10 Festivals and Religious Customs 

 

The Contractor shall in all dealings with his staff and labour have due regard to all 
recognised festivals, days of rest and religious and other customs. 

 
34.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 

preservation of peace and protection of persons and property in the neighbourhood of 

the Works against the same. 

 
34.12 Compliance by Subcontractors 

 

The Contractor shall be responsible for compliance by his Subcontractors of the 
provisions of this Clause. 

 

The following Sub-Clauses 35.2 and 35.3 are added: 
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35.2 Records of Safety and Health 

 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time 

to time prescribe. 

 

35.3 Reporting of Accidents 

 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor 

shall, in addition, notify the Engineer immediately by the quickest available means. 

 
The following Sub-Clause 36.6 is added: 

 

36.6 Use of Pakistani Materials and Services 

 

The Contractor shall , so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or produced 

or fabricated in Pakistan and services, available in Pakistan provided such materials, 

supplies, plant, equipment and services shall be of required standard. 

 
41.1 Commencement of Works 

 

The text is deleted and substituted with the following: 

 
The Contractor shall commence the Works on Site within the period named in 

Appendix-A to Bid from the date of receipt by him from the Engineer of a written 

Notice to Commence. Thereafter, the Contractor shall proceed with the Works with 

due expedition and without delay. 

 

The following Sub-Clause 47.3 is added: 

 

47.3 Bonus for Early Completion of Works 

 

The Contractor shall in case of earlier completion for either whole or part(s) of the 

Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General 

Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of 

the relevant limit and rate of liquidated damages prescribed in Appendix-A to Bid 

“Special Stipulations”. 

 

48.2 Taking Over of Sections or Parts 

 

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall 

be provided in the Appendix-A to Bid “Special Stipulations”. 

 

51.2 Instructions for Variations 
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At the end of the first sentence, after the word “Engineer", the words “in writing” are 

added. 

 

52.1 Valuation of Variations 

 

In the tenth line, after the words “Engineer shall” the following is added: 

Within a period not exceeding one-eighth of the completion time subject to a 
minimum of 56 days from the date of disagreement whichever is later. 

 

53.4 Failure to Comply 

 

This Sub-Clause is deleted in its entirety. 

 

54.3 Customs Clearance 

 

(Employer may vary this Sub-Clause) 

 

54.5 Conditions of Hire of Contractor’s Equipment 

 

The following paragraph is added: 

 

The Contractor shall, upon request by the Engineer at any time in relation to any item 

of hired Contractor‟s Equipment, forthwith notify the Engineer in writing the name 

and address of the Owner of the equipment and shall certify that the agreement for the 

hire thereof contains a provision in accordance with the requirements set forth above. 

 

The following Sub-Clauses 59.4 & 59.5 are added: 

 

59.4 Payments to Nominated Subcontractors 

 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 

59.5 Certification of Payments & Nominated Subcontractors 

 

Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Engineer may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due in 

accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 

 

a) submits reasonable evidence to the Engineer, or 

b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 

ii) submits to the Engineer reasonable evidence that the nominated 
Subcontractor has been notified of the Contractor‟s entitlement, 
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then the Employer may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor 

has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Employer, the amount which the nominated 

Subcontractor was directly paid by the Employer. 

 

60.1 Monthly Statements 

 

In the first line after the word “shall”, the following is added: 

 
“on the basis of the joint measurement of work done under Clause 56.1,” 

 

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the 

words “Sub-Cause 60.11 (a)(6) hereof”. 

(in case Clause 60.11 is applicable) 

 

60.2 Monthly Payments 

 

In the first line, “28” is substituted by “14”. 

 

60.10 Time for Payment 

The text is deleted and substituted with the following: 

 

The amount due to the Contractor under any Interim Payment Certificate issued by 

the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , 

subject to Clause 47, be paid by the Employer to the Contractor within 30 days after 

such Interim Payment Certificate has been jointly verified by Employer and 

Contractor, or, in the case of the Final Certificate referred to in Sub Clause 60.8, 

within 60 days after such Final Payment Certificate has been jointly verified by 

Employer and Contractor; Provided that the Interim Payment shall be caused in 42 

days and Final Payment in 60 days in case of foreign funded project. In the event of 

the failure of the Employer to make payment within the times stated, the Employer 

shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per 

annum for local currency and LIBOR+1% for foreign currency, upon all sums unpaid 

from the date by which the same should have been paid. The provisions of this Sub- 

Clause are without prejudice to the Contractor‟s entitlement under Clause 69. 

 

The following Sub-Clause 60.11is added: 

 

60.11 Secured Advance on Materials 

 

a) The Contractor shall be entitled to receive from the Employer Secured 

Advance against an indemnity bond acceptable to the Employer of such sum 
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as the Engineer may consider proper in respect of non-perishable materials 

brought at the Site but not yet incorporated in the Permanent Works provided 

that: 

 

(1) The materials are in accordance with the Specifications for the 

Permanent Works; 

 

(2) Such materials have been delivered to the Site and are properly stored 

and protected against loss or damage or deterioration to the satisfaction 

of the Engineer but at the risk and cost of the Contractor; 

 

(3) The Contractor‟s records of the requirements, orders, receipts and use 

of materials are kept in a form approved by the Engineer, and such 

records shall be available for inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may be 

required by the Engineer for the purpose of valuation of materials and 

providing evidence of ownership and payment therefor; 

 

(5) Ownership of such materials shall be deemed to vest in the Employer 

and these materials shall not be removed from the Site or otherwise 

disposed of without written permission of the Employer; and 

 

(6) The sum payable for such materials on Site shall not exceed 75 % 

of the (i) landed cost of imported materials, or (ii) ex-factory / ex-

warehouse price of locally manufactured or produced materials, or 

(iii) market price of other materials. 

 

(b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis. 

 

60.12 Financial Assistance to Contractor 

 

Financial assistance shall be made available to the Contractor by the Employer by 

adopting any one of the following three Alternatives: 

 

(Appropriate alternative only to be retained) 
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Alternative One: Mobilization Advance 

 

(a) An interest-free Mobilization Advance up to 10 % of the Contract Price stated 

in the Letter of Acceptance shall be paid by the Employer to the Contractor in 

two equal parts upon submission by the Contractor of a Mobilization Advance 

Guarantee/Bond for the full amount of the Advance in the specified form from 

a Scheduled Bank in Pakistan or an insurance company acceptable to the 

Employer: 

 

(1) First part within 14 days after signing of the Contract Agreement or 

date of receipt of Engineer‟s Notice to Commence, whichever is 

earlier; and 

 

(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer as to the state of mobilization 

of the Contractor. 

 

(b) This Advance shall be recovered in equal installments; first installment at the 

expiry of third month after the date of payment of first part of Advance and 

the last installment two months before the date of completion of the Works as 

per Clause 43 hereof. 

 

Alternative Two: Mobilization/ Demobilization Cost 

 

Mobilization Cost shall be paid to the Contractor as a part of the priced Bill of 

Quantities. This cost shall not exceed 10 % of the Tender Price and shall be paid to 

the Contractor as follows: 

 

(i) 80 % of the Mobilization Cost shall be paid for mobilization at Site. This 

payment shall be in three stages as follows: 

 

Stage I: 20 % of Mobilization Cost upon obtaining and furnishing of 

Performance Security and insurance policies and construction of 

camp and housing facilities as required under the Contract; 

 

Stage II: 30 % of Mobilization Cost upon providing & installing 

preliminary requirements of Contractor‟s Equipment, materials 

and temporary structures for the commencement of Works to the 

satisfaction of the Engineer and achieving 3 % value of the Works 

(excluding payment under Stage-I); 
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Stage III: 30 % of Mobilization Cost upon providing balance Contractor‟s 

Equipment to complete full requirement for the entire work and 

after achievement of progress to the extent of 6 % value of the 

Works (excluding payments under Stages I and II); and 

(ii) 20 % of Mobilization Cost shall be paid for operation and maintenance of the 

constructed facilities and for demobilization as per schedule of payment to be 

submitted by the Contractor in accordance with Clause 57.2 and approved by 

the Engineer. 

Alternative Three: Materials Supplied by Employer 

The Employer shall supply to the Contractor materials, like cement, steel, bitumen or 

any other material whichever deemed necessary to complete the project; and the cost 

thereof shall be recovered from the Contractor through monthly statements on the basis 

of actual consumption. 

The list of materials, quantities and rates to be charged to the Contractor shall be 

provided alongwith Appendix-A to Bid “Special Stipulations”. 

(Employer may opt either “Secured Advance on Materials” or “Financial Assistance to 

Contractor”) 

63.1 Default of Contractor 

The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Employer against the 

Contractor under this Clause, the Employer may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the Construction 

and Operation of Engineering Works Bye-Laws 1987, as amended from time to time. 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to 

(a) (v). 

67. 3 Arbitration

In the sixth to eight lines, the words “shall be finally settled .......... appointed under 

such Rules” are deleted and substituted with the following: 
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shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 

any statutory modification or re-enactment thereof for the time being in force. 

The following paragraph is added: 

The place of arbitration shall be ............................ , Pakistan. 

 

68.1 Notice to Contractor 

 

The following paragraph is added: 

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 

 

68.2 Notice to Employer and Engineer 

 

For the purposes of this Sub-Clause, the respective addresses are: 

 

a) The Employer : 

……………………………………………………………………............... 

(to be filled in by the Employer as appropriate) 

 

b) The Engineer: 

……………………………………………………………………............... 

(to be filled in by the Employer as appropriate) 

 
 

70.1 Increase or Decrease of Cost 

 

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted 

in respect of the rise or fall in the cost of labor, materials, and other inputs to the 

Works, by applying to such amount the formula prescribed in this Sub-Clause. 

 

(a) Other Changes in Cost 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit rates 

and prices included in the Contract shall be deemed to include amounts to cover 

the contingency of such other rise or fall of costs. 

 

(b) Adjustment Formula 
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The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 
 

 

Pn 

Where: 

A b 
Ln 

Lo 
c 

Mn 

Mo 
d 

En 

Eo 
………………. 

 

Pn is a price adjustment factor to be applied to the amount for the payment of the 

work carried out in the subject month, determined in accordance with Paragraph 

60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork 

are not otherwise subject to adjustment; 

 

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 

 

b, c, d, etc., are weightages or coefficients representing the estimated proportion 

of each cost element (labour, cement and reinforcing steel etc.) in the Works or 

Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 

etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 

elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to 

each cost element; and 

 
Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.1(d). 

 

(c) Sources of Indices and Weightages 

 

The sources of indices shall be those listed in Appendix-C to Bid, as approved by 

the Engineer. As the proposed basis for price adjustment, the Contractor shall have 

submitted with his bid the tabulation of Weightages and Source of Indices if 

different than those given in Appendix-C to Bid, which shall be subject to approval 

by the Engineer. 

 

(d) Base, Current, and Provisional Indices 

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to 

the latest date for submission of bids. Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a 

particular monthly statement is related. If at any time the current indices are not 

available, Provisional indices as determined by the Engineer will be used, subject 

to subsequent correction of the amounts paid to the Contractor when the current 

indices become available. 

 

(e) Adjustment after Completion 

 

If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 
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completion of the Works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices, whichever is 

more favorable to the Employer, provided that if an extension of time is granted 

pursuant to Clause 44, the above provision shall apply only to adjustments made 

after the expiry of such extension of time. 

(f) Weightages 

 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be 

adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or additional work executed or 

instructed under Clause 51. Such adjustment(s) shall have to be agreed in the 

variation order. 

 

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 Payment of Income Tax 

The Contractor, Subcontractors and their employees shall be responsible for payment 

of all their income tax, super tax and other taxes on income arising out of the Contract 

 

and the rates and prices stated in the Contract shall be deemed to cover all such taxes. 

 
 

73.2 Customs Duty & Taxes 

 

(Employer may incorporate provisions where applicable) 

 
 

74.1 Integrity Pact 

 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 

involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 

then the Employer shall be entitled to: 

 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder‟s fee or kickback given by the Contractor 

or any of his Subcontractors, agents or servants; 

 

(b) terminate the Contract; and 

 

(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 

any of his Subcontractors, agents or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 

be made after having deducted the amounts due to the Employer under Sub-Para (a) and 

(c) of this Sub-Clause. 
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75.1 Termination of Contract for Employer's Convenience 

The Employer shall be entitled to terminate the Contract at any time for the 

Employer's convenience after giving 56 days prior notice to the Contractor, with a 

copy to the Engineer. In the event of such termination, the Contractor : 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

76.1 Liability of Contractor 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen's Compensation Act and the Employer shall be 

fully indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 

77.1 Joint and Several Liability 

If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Employer for the fulfilment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to 

bind the joint venture. The composition or the constitution of the joint venture shall 

not be altered without the prior consent of the Employer. 

78.1 Details to be Confidential 

The Contractor shall treat the details of the Contract as private and confidential, save 

in so far as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere without the prior consent in writing of the Employer or the Engineer. If any 

dispute arises as to the necessity of any publication or disclosure for the purpose of 

the Contract, the same shall be referred to the decision of the Engineer whose award 

shall be final. 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 

 
Index Clause 

Alcoholic Liquor or Drugs 34.8 

Arbitration 67.3 

Arms and Ammunition 34.9 

As-Built Drawings 6.7 

Bonus for Early Completion of Works 47.3 

Cash Flow Estimate to be Submitted 14.3 

Commencement of Works 41.1 

Compliance by Sub-Contractors 34.12 

Conditions of Hire of Contractor’s Equipment 54.5 

Contractor’s Representative 15.3 

Co-operation with Other Contractors 31.3 

Customs Clearance 54.3 

Customs Duty and Taxes 73.2 

Default of Contractor 63.1 

Definitions 1.1 

Detailed Programme and Monthly Progress Report 14.5 

Details to be Confidential 78.1 

Disorderly Conduct 34.11 

Employer’s Risks 20.4 

Employment of Local Personnel 16.4 

Employment of Persons in the Service of Others 34.3 

Engineer Not Liable 2.7 

Engineer’s Duties and Authority 2.1 

Engineer’s Representative 2.2 

Epidemics 34.6 

Exclusions 21.4 

Failure to Comply 53.4 

Festivals and Religious Customs 34.10 

Financial Assistance to Contractor 60.11 

Health and Safety 34.5 

Housing for Labour 34.4 

Increase or Decrease of Cost 70.1 

Instructions for Variations 51.2 

Insurance of Works and Contractor’s Equipment 21.1 

Insurance Company 25.5 

Integrity Pact 74.1 

Joint and Several Liability 77.1 

Language Ability of Contractor’s Representative 15.2 

Language Ability of Superintending Staff of Contractor 16.3 

Language(s) and Law 5.1 

Liability of Contractor 76.1 
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Index Clause 

Lighting Work at Night 19.4 

Monthly Payments 60.2 

Monthly Statements 60.1 

Notice to Contractor 68.1 

Notice to Employer and Engineer 68.2 

Payment of Income Tax 73.1 

Payments of Nominated Subcontractors 59.4 

Performance Security 10.1 

Performance Security Binding on Variation and Changes 10.4 

Priority of Contract Documents 5.2 

Programme to be Submitted 14.1 

Rates of Wages and Conditions of Labour 34.2 

Records of Safety and Health 35.2 

Replacement of the Engineer 2.8 

Reporting of Accidents 35.3 

Safety Precautions 19.3 

Secured Advance on Materials 60.11 

Shop Drawings 6.6 

Special Risks 65.2 

Supply of Water 34.7 

Taking Over of Sections or Parts 48.2 

Termination of Contract for Employer‟s Convenience 75.1 

Time for Payment 60.10 

Use of Pakistani Materials and Services 36.6 

Valuation of Variations 52.1 
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SECTION - 0 

 

GENERAL REQUIREMENTS 

 

0.01 GENERAL DESCRIPTION 
 

0.1.01 Location of Site 

 

The site of the project is located in Mithi, Tharparkar. 
 

0.1.02 Work Under This Contract 

 

The work under this Contract comprises the Construction, Completion, Handing over and 

Maintenance of Structure, Architectural, Finishes, Building Services relating to Electrical, 

Water Supply and Sewerage, site work and /or any other discipline necessary to be executed 

together with or incorporated in the structure works including but not limited to pipe sleeves, 

embedded parts, conduits, earthing pits, tube wells etc. as specified by the Contract/ 

necessitated by the project requirements/ instructed by the Engineer.  

 

The Contractor shall be required to plan and execute the works in a manner such that the project 

is completed within the time specified in the Contract and in conformity with the provisions 

contained in the documents of Contract. The Contractor shall furnish a detailed construction 

Programe along with a list of plant and equipment with capacities and capabilities for the 

approval of the Engineer. The Contractor shall also be required to submit a site supervisory/ 

management chart. 

 

0.1.03 Execution of Work 

 

All Work shall be executed in accordance with the requirements and in a manner set forth in the 

documents of Contract and in accordance with the instructions of the Engineer or Engineer‟s 

Representative. The Contractor shall confine his operations to the areas that are actually 

designated, for the Works, by the Employer. The Contractor shall be required to supply and 

maintain his own storage facilities, site office, sanitary facilities, and all temporary connections 

for electricity, water, sewerage and telephone etc. at his cost, subject to the approval of the 

Engineer. 

 

0.02 APPLICABLE STANDARDS 
 

Unless specified otherwise in the Contract Documents, all the Work and materials shall conform to the 

requirements of American Society for Testing Materials (ASTM) Specifications, American Concrete 

Institute (ACI) and British Standard Specifications (BSS) and as per the Drawings and Specifications. 

 

0.03 TEST LABORATORY AND TESTING 
 

0.03.1 Testing unless specified otherwise in the Contract, shall be performed by an approved testing 

agency as proposed by the Contractor and at no extra cost to the Employer. The Engineer may 

require all testing to be carried out under his supervision. 

 

0.03.2 The quality control testing shall be arranged and performed by the Contractor‟s competent 

personnel in accordance with a Site Testing and Quality Control Programe/Facility to be 

established by the Contractor, and approved by the Engineer. The Contractor shall keep 

complete record of all the quality tests performed including the date and time of testing and 

submit the same to the Engineer. All quality control and related tests shall be carried out in 

accordance with applicable standards and codes under the supervision of the Engineer. The 

Contractor shall establish a laboratory on site which shall have equipment for testing 

Compressive Strength of concrete, Sieve Analysis and Compaction Test, as per the instructions 

and to the satisfaction of the Engineer. 

 

0.04 STORAGE AND HANDLING FACILITY 
 

The Employer shall assign the Contractor storage space for the storage of plant, equipment and materials 

for Contract Works. However the Contractor shall ensure that, on no account shall such temporary 
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installation conflict/interfere with any of the permanent installations, services and any operational 

function of the Employer. The handling and storage of all plants, equipment and materials at Site shall 

be the responsibility of the Contractor and at no risk or cost to the Employer. 

 

The Contractor shall protect all materials against corrosion, damage of any kind or deterioration during 

storage and also during erection on Site. The protection methods shall be to the approval of the Engineer. 

 

0.05 TEMPORARY FACILITIES 
 

The Contractor shall provide, erect/install, maintain, alter as and when necessary and remove on 

completion except as otherwise directed by the Engineer all temporary facilities and services as 

described hereinafter and/or in the Contract documents and/or as instructed and approved by the 

Engineer, all at his own cost and expenses. 

 

0.05.1 Contractor’s Site Office 

 

The Contractor‟s temporary site office and stores etc. including all buildings, utilities and 

facilities shall be available for use not later than 15 days after the date of the Site handing over.  

 

0.05.2 Temporary Fencing & Lightning 

 

The Contractor shall provide and maintain at his own cost all temporary lights, guards, fencing 

and watching to the approval of the Engineer for the safety and protection of the Works. 

 

0.05.3 Site Sign Boards 

 

Before manufacturing and installing sign boards at site, the Contractor shall present a design 

and obtain the approval of the Engineer. 

 

0.05.4 Temporary Services 

 

a. Water & Electricity  

The Contractor shall make his own arrangement at his cost for water for construction, 

drinking and other purposes and shall also provide temporary power for the operation 

of construction equipment and lighting. The Contractor shall be responsible for the 

supply, maintenance, repair and operation of these services at his own costs throughout 

the construction period. The Contractor shall also provide adequate sanitary facilities 

for the use of his staff and Workmen and remove these services upon completion of 

Works at his own cost. 

b. First Aid  

The Contractor shall provide and maintain First Aid Facilities on the Site. First Aid 

kits of the type, model and number, equipped properly according to the requirements 

of the local health authorities and as approved by the Engineer must be furnished by 

the Contractor at Site. 

c. Fire Fighting  

The Contractor shall provide and maintain adequate firefighting facilities on the Site at 

his own cost to the approval of the local Fire Authority and Civil Authority and the 

Engineer. Firefighting equipment like fire buckets, fire extinguishers or other effective 

means ready for instant use shall be installed at suitable places at the project. 

 

0.06 FACILITIES FOR THE ENGINEER 

 

0.06.1 Supervisory Staff Site Office 

 

a. The Contractor shall provide and maintain suitably furnished Supervisory Staff Site 

Office for the Engineer and his staff as per the details approved by the Engineer. The site 

office shall be air-conditioned and provided with ceiling fans, utilities, security, kitchen 

and toilet facilities. The floor area and design of the site office shall be as approved by the 
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Engineer. This duly furnished office shall be ready for possession of the Engineer within 

15 days of Receipt of Engineer‟s notice to commence the work. 

b. It shall be provided with Office attendants, Computers, printers, photocopy machines, 

phones, necessary office stationary etc. as listed in the tender documents 

c. The Kitchen shall be equipped with all necessary Kitchen equipment, microwave oven 

and fridge. 

d. Telephone and fax facilities as at (b) above shall be provided by the Contractor and all the 

installation and running costs shall be deemed to be included in the rates of the 

Contractor. 

e. The Contractor shall provide and would be responsible for the daily cleaning, as well as 

the running and maintenance of the site office including, electricity supply, water, 

sewerage disposal etc. 

f. The Site Office shall be removed from the site when the project is complete, leaving the 

site neat and clean and/or all as required by the Engineer. The cost on this account shall be 

deemed to be included in the unit rates of the Contractor. 

0.06.2 Supervisory Staff Transport 

 

The Contractor shall provide new air conditioned vehicles as listed in the tender document 

along with drivers for the use of the Engineer and his staff till the completion of the project. The 

Contractor shall be responsible for all the running and maintenance costs of the said vehicles. 

No separate payment shall be allowed on this account and all such costs shall be deemed 

included in the unit rates of the Contractor. All maintenance and repair works during the 

currency of the project shall be carried out promptly by the Contractor failing which all such 

works shall be got done by the Engineer at the cost of the Contractor. 

 

0.07 PROJECT RECORD DOCUMENTS 

 

The Contractor will submit shop drawings showing work sequence, work methodology, including 

location of construction joints, pouring sequences for the approval of Engineer prior to start of work on 

each stage of the project or at any time if requested by the Engineer. 

 

The Contractor will maintain complete, accurate log of all construction work as it progresses through 

recording progress on the approved work-plan, progress reports and construction photographs stage 

wise. 

 

The Contractor will submit weekly and monthly progress reports to the engineer, on approved format 

with photographs 

 

On completion of foundation, retaining walls and other major construction milestones, prepare certified 

As-built drawing showing work done, dimensions, locations, angles and elevations of construction and 

site work. 

 

0.08 MEASUREMENTS AND PAYMENT 

No separate payment shall be made for the services and performance provided under this section of 

Specifications. 

 

The Contractor is deemed to have covered the costs of all related supplies and performance in the unit 

prices of other contract items. 

 

** END OF SECTION** 
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SECTION - 1 

 

CLEARING, GRUBBING & SETTING OUT OF WORKS 
 

1.01 SCOPE OF WORK 
 

The Work covered by this section of Specifications consists of furnishing all labour, materials, necessary 

equipment, services, miscellaneous and necessary items, required to satisfactorily complete the clearing, 

grubbing and setting out of the Works, as indicated on Drawings, specified herein and subject to the 

terms and conditions of the Contract. 

 

1.02 CLEARING 
 

Clearing shall consist of cutting up or trimming of trees, if any, and the satisfactory disposal of trees and 

other vegetation designated for removal, together with the down timber, snags, bushes, and rubbish 

occurring within the areas to be cleared. Trees, other vegetation, stumps, roots, and bushes in areas to be 

clear shall be cut-off below the original ground to extract the roots except such individual trees, groups 

of trees and vegetation as may be indicated on the Drawings or designated by the Engineer to be left 

standing. Individual trees, groups of trees, and other vegetation, to be standing, shall be thoroughly 

protected from damage incident to construction operations by the erection of barriers or by such other 

means as the circumstances required, and as approved by the Engineer. Clearing operations shall be 

conducted so as not to cause any damage or harm to existing structures and installations and to those 

under construction, and so as to provide for the safety of employees and others. 

 

1.03 GRUBBING 
 

Grubbing shall consist of the removal and disposal of all occurring stumps, roots larger than 38 mm in 

diameter, matted roots in the designated grubbing areas, stumps, roots, logs or other timber more than 38 

mm in diameter, matted roots and other debris shall be excavated and removed to a depth not less than 

450 mm below any subgrade, shoulder or slope. In areas where the cut is over 1.0m, grubbing shall not 

be necessary. In areas to be paved, or in areas indicated on the Drawings or designated by the Engineer 

as future paved areas where excess excavation from grading operations is placed, grubbing will be 

necessary. 

 

1.04 DISPOSAL 
 

Unless directed otherwise, timber and other refuse shall be disposed of by burning at locations approved 

by the Engineer in a manner that will avoid all hazards such as damage to existing structures, 

construction in progress, trees and vegetation‟s. The Contractor shall be responsible for compliance with 

all pertinent laws and regulations pertaining to the burning of fires and observance of any security 

regulations applicable thereto. 

 

Disposal by burning shall be kept under constant attendance until the fires have burned out or have been 

extinguished. No materials will be permitted to be pushed or placed on adjacent property without prior 

written approval of the owner of such property. 

 

1.05 SETTING OUT OF WORKS 
 

The Contractor shall set out the Works and shall be responsible for true and perfect levels and setting out 

of the same and for correctness of the direction, positions, levels, dimensions and alignments of all parts 

thereof. If any error in this respect shall appear during the progress of the Work, the Contractor shall at 

his own expense rectify such error to the satisfaction of the Engineer. Any checking by the Engineer 

shall not relieve the Contractor from his complete unshared responsibility for correct setting out of 

Works. The Contractor shall construct and maintain accurate bench marks so that the lines and levels can 

be easily checked by the Engineer. 

 

1.06 DRAINAGE DITCHES/ DEWATERING 

 

The Contractor shall construct and maintain such ditches/drains in addition to those shown on Drawings 

or as may be ordered by the Engineer to adequately drain the areas under construction of the water from 

any source including subsoil water in foundations. If due to any negligence the area is flooded the same 

shall be drained with adequate measures by the Contractor at his own cost. 
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1.07 MEASUREMENT AND PAYMENT 
 

The quantities for grubbing, clearing, disposal and protection works shall be taken into account on lump 

sum basis and payment shall be made accordingly at the rate entered in the Bill of Quantities. 

 

No separate payment shall be made for setting out of Works. The Contractor shall be deemed to cover 

the costs for this item of work in the unit price of other Contract items. 

Disposal of surplus material beyond initial 1000m lead 

 

 

** END OF SECTION** 
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SECTION - 2 
 

EXCAVATION AND BACKFILLING  

 

2.01 SCOPE OF WORK 
 

 The Work covered by this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with excavation, de-watering, 

filling, back-filling, stock piling of suitable excavated material and disposal of all surplus and unsuitable 

material for construction works and foundations for structure & services line trenches, complete, in strict 

accordance with this section of the Specifications and the applicable Drawings and subject to the terms 

and conditions of the Contract and as per existing laws imposed by the local authorities. 

 

2.02 SUB-SOIL CONDITIONS 
 

2.02.1 The Contractor shall acquaint himself with the nature of the ground, existing structures, 

foundations and subsoil conditions, which might be encountered during excavation or 

earthworks on the Site and his bid shall be fully covering the works involved. The Employer 

does not guarantee or warrant in any way that the materials to be found in the excavation will 

be similar in nature to that of any samples which may have been exhibited or indicated in the 

Geotechnical Report, Drawings or in any other Contract Documents or to material obtained 

from boring or trial holes.  

 

2.02.2 The Contractor shall make his own deductions for sub-surface conditions which may affect 

methods or cost of constructions of the work hereunder and he shall make no claim 

whatsoever for damages or compensation, should he find conditions during the progress of 

the Work, different from those as calculated and/or anticipated by him. 

 

2.02.3 The Contractor shall be deemed to have made local and independent inquiries as to and shall 

take the whole risk of the nature of the ground, subsoil or material to be excavated or 

penetrated and the Contractor shall not be entitled to receive any extra or additional payment 

nor to be relieved from any of his obligations by reasons of the nature of such ground, subsoil 

or material. 

 

2.03 EXCAVATION 
 

2.03.1 The Contractor shall perform a joint survey with the Engineer's Representative, of the area 

where earthwork is required, plot the ground levels on the drawings and obtain approval from 

the Engineer before starting the earthwork. 

 

2.03.2 Excavation shall include the removal of all material of every name and nature. If rock or 

concrete is encountered, it should be removed carefully and without excessive noise and 

vibration. Use of explosives shall not be permitted and no extra rates or any payment in such 

a case shall be made to the Contractor. 

 

2.03.3 The Contractor shall give reasonable notice to commence any excavation and he shall submit 

to the Engineer full details of his proposals. If the Engineer may require modifications to be 

made in the Contractor‟s proposals, the Contractor shall give effect to such modifications but 

shall not be relieved of his responsibility with respect to such work. 

 

2.03.4 For major excavations, the Contractor shall submit for the prior approval of the Engineer full 

details and Drawings showing the proposed method and procedure for supporting and 

strutting, dewatering and maintenance of adjacent structures. The design, provision, 

installation, erection, maintenance and removal of such temporary works shall be the 

responsibility of the Contractor and all costs in these respects shall be deemed to be included 

in the rates quoted by the Contractor. 

 

2.03.5 The Contractor‟s attention is drawn particularly to his obligations under the General 

Conditions of Contract in respect of those works which are in close proximity to existing 

buildings/structures. 
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2.03.6 The Contractor, if he deems necessary, for large excavations in soil including soft rock, can 

use excavators, caterpillars, backhoes and/or other excavating machinery as approved by the 

Engineer, to facilitate efficient operations on site. 

 

2.03.7 The excavation shall conform to the dimensions and elevations as indicated on the Drawings 

or as directed by the Engineer. Foundations on made up ground shall have to be taken down 

to natural bottom soil as per Drawings, direction and approval of the Engineer. 

 

2.03.8 Excavation shall extend to a sufficient distance from wall and footings to allow for placing 

and removal of forms, installation of services and for inspection but the same shall not be 

paid separately and is deemed to be included in the unit rates of the Contractor. 

 

2.03.9 In the event of any excavations being carried out deeper than required/specified levels, the 

same shall be filled in by the Contractor at his own cost to the required levels with lean 

concrete 1:3:6 under the footings and foundation slabs as per the instructions of the Engineer. 

 

2.03.10 In the event of any excavations being carried out wider than the required/specified 

dimensions, the same shall be filled in by the Contractor at his own cost to the required levels 

with properly compacted well graded sand free from any deleterious substance as per 

directions of the Engineer. 

 

2.03.11 No excavation shall be back-filled nor any Permanent Work commenced until the foundation 

has been inspected by the Engineer and his permission to proceed given. 

 

2.03.12 In case, any excavation is carried out and the pits and trenches, are filled with accumulated 

sand or debris from blowing windstorm, dust-storms, moving sand dunes or by any other 

reasons thereof after the levels were checked by Engineer, then the excavation or levelling 

shall have to be carried out again in the same manner as before unless and until concreting is 

done in the foundation/trenches. No separate payment shall be made on any such accounts. 

 

2.03.13 The Contractor shall construct and maintain such ditches, in addition to those shown on the 

plans, as will adequately drain areas under construction. 

 

2.04 SHORING AND BRACING 
 

The Contractor shall provide at his own cost, where required, all shoring, bracing, walls, supports etc. to 

the sides of the excavation to prevent sliding or any movement. Where necessary, excavated sides shall 

be sloped as directed by the Engineer with no extra cost to the Employer. 

 

Shoring including sheet piling, where required during excavation, shall be installed to protect workmen 

and the banks, adjacent, structures, paving and utilities. The term shoring shall also be deemed to cover 

whatever methods the Contractor selects to adopt with prior approval of the Engineer, for upholding the 

sides of excavation against the side of public roadways and adjoining properties in existing hardcore or 

any other material. The Contractor will be held responsible for upholding the sides of all excavations and 

no claim for additional excavation, concrete or other material will be considered in this respect and shall 

be deemed to be included in his rates. 

 

2.05 DEWATERING AND DRAINAGE 

 

If water is met with in the excavations due to springs, seepage, rain or any other causes, it shall be 

removed by suitable diversions, pumping or bailing out and the excavation kept dry at all times. Care 

shall be taken to discharge the drained water into suitable outlets as not to cause damage to the works, 

crops or any other property. Due to any negligence on the part of the contractor, if any such damage is 

caused, it shall be the sole responsibility of the contractor to repair/restore to the original condition at his 

own cost or compensate for the damage. 

 

The Contractor shall control at his own cost all the grading in the vicinity of the Site of Work in order to 

prevent any water from running into the excavated areas. 

 

The Contractor shall, at his own cost, keep bone dry all pits and trenches during construction and all 

dewatering and pumping out whether due to ground water seepage or otherwise shall be included in the 
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rates as quoted by the Contractor. The method employed in all cases shall be approved and agreed by the 

Engineer. 

 

2.06 PROTECTION OF UTILITY LINES 
 

 When any existing utility lines whether to be retained or to be removed are encountered within the area 

of operations, the Contractor shall notify the Employer/Engineer, and shall not proceed until necessary 

measures are taken for protection or removal of the lines and instructions are obtained from the 

Engineer/Employer. This will be done at no extra cost to the Employer. 

 

2.07 FILL AND BACKFILL 
 

2.07.1 After completion of foundations, footings, walls, slabs and other construction below the 

elevation of the final grades and prior to backfilling, forms shall be removed and excavation 

shall be cleaned of trash and debris. No backfilling shall be done until the entire foundations 

and footings etc. have been cured, inspected, approved and measured by the Engineer. 

Backfill shall be placed in horizontal layers not more than 6” thick and shall have a proper 

moisture content for the required degree of compaction of 95%. Each layer shall be 

compacted by mechanical tampers or by other suitable equipment approved by the Engineer. 

Backfill shall be brought to a suitable elevation above grade to provide for anticipated 

settlement and shrinkage thereof. 

 

2.07.2 Where concrete slabs, floors and pavements are to be placed on the ground, any loam, 

organic and other unsuitable materials shall be removed. 

 

2.07.3 Filling shall consist of approved selected material from excavation or approved granular 

material, free from lumps, debris, rubbish, wood, organic or other unsuitable matter and 

capable of compaction by approved means. 

 

Fill, where required to raise the sub-grade for concrete slabs, shall be clean unadulterated 

earth, free from deleterious and organic substances and shall also be free from wood, stones 

and other debris. In case, sand shall be provided for filling, the same shall be clean and free 

from harmful substances. 

 

2.07.4 All materials, when used in fill shall be compacted to 95% modified AASHTO density by 

power roller, mechanical rammer, or other approved equipment, in layers not more than 6” 

thick. In sand filling, each layer shall be uniformly spread, saturated with water or dried and 

then compacted. The Contractor shall arrange at his own cost the testing of the filling. 

 

2.07.5 Backfill shall not be placed against foundation walls etc. before 14 days and not prior to the 

damp proofing /water proofing treatment as specified elsewhere in these documents. Backfills 

shall be brought up evenly on each side of structures as far as practicable. Heavy equipment 

for spreading and compacting backfill shall not be operated closer to the structures less than 

the distance equal to the height of the backfill above the top of footing. 

 

2.07.6 The filling material shall be subject to the approval of the Engineer and shall conform to 

AASHTO Soil Classification System. 

 

2.07.7 Filling around pipes and cables shall be carried out carefully by placing fine material to cover 

the pipe or cable completely before the normal filling is placed. 

 

2.08 COMPACTION 
 

 Fill and/or backfill within the building or wherever required within the premises shall be compacted to a 

density of not less than 95% of the maximum density at optimum moisture content. 

 

2.09 ROUGH GRADING 
 

2.09.1  Necessary rough grading shall be carried out by the Contractor to establish the finish grade or 

construction requirements of the Site, grades not otherwise indicated shall be uniform levels 

or slopes between points on existing and finished grades. Abrupt changes in slopes shall be 
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rounded. Additional fill required to complete rough grading shall be provided as directed by 

the Engineer. 

 

2.09.2  Where paving or slabs are specified, all rough grading shall be done to the sub-grade of the 

base course, removing all large stones and debris and shall be compacted uniformly to the 

correct lines and levels ready to receive the paving or slab. Refilling, where required shall be 

executed with suitable selected materials in layers not exceeding 6” in thickness and 

thoroughly compacted to the required density. 

 

2.10 BOTTOM ELEVATIONS OF FOOTINGS/FOUNDATIONS 
 

 The elevations as noted in the Drawings are only approximate and must be adjusted in the field with the 

approval of the Engineer depending on the soil conditions encountered. No concreting shall begin until 

the design soil bearing capacity is substantiated by visual inspection by the Engineer. Where suitable 

foundation material is found lower than the underside of footings as detailed, the space between the 

founding material and footing soffit shall be backfilled with well compacted gravel/soling. Where soling 

is provided below the foundations, it shall be well compacted and the interspaces shall be properly filled 

with lean concrete.  

 

The Contractor in planning his work shall make arrangements and provision to construct the lowest level 

footing first. 

 

2.11 DISPOSAL OF SURPLUS EARTH AND RUBBISH 
 

All surplus earth, unsuitable material and rubbish shall be disposed of the Site as directed by the 

Engineer. The term disposal shall include all operations of loading, unloading, stacking, spreading, re-

handling, filling depressions, leveling and grading as per instructions of the Engineer. The maximum 

limit for disposal of surplus material shall be 18 miles. 

 

2.12 SAND FILLING IN TRENCHES AND/OR UNDER FLOORS 
 

Sand filling shall be done in layers not more than 4” (100 mm) thick and shall be rammed after 

saturation to such an extent that 4” (100 mm) layer is reduced to about 2.7” (68 mm) after compaction. 

 

The required in situ density w.r.t. maximum density to optimum moisture content shall be in compliance 

with test 12 of B.S 1377-1967. 

 

The base shall be perfectly level. A slope of 1:64 shall be provided in verandahs and bath rooms is 

required.  

 

Sand shall conform in all respect to the specifications for fine aggregate except for its grading, i.e. shall 

pass through a Sieve No. 16 and not more than 30% shall pass through a Sieve No. 100. 

 

2.13 GRAVEL LAYER UNDER FOOTINGS 

 

A gravel layer, as shown in drawings, will be provided below footings/ rafts as a drainage layer. It shall 

conform to conditions set out in Section 29 of this specification.  

 

2.14 HARD ROCK EXCAVATION 

 

Rock excavation shall include removal and disposal of the following: (1) all boulders measuring 1/3 of a 

cubic yard or more in volume; (2) all rock material in ledges, bedding deposits, and un-stratified masses 

which cannot be removed without systematic drilling and blasting; (3) concrete or masonry structures 

which have been abandoned; and (4) conglomerate deposits which are so firmly cemented that they 

possess the characteristics of solid rock and which cannot be removed without systematic drilling and 

blasting. Except where trees are indicated to be removed, trees shall be protected from injury during 

construction operations.  No tree roots over 2 inches in diameter shall be cut without express permission 

of the ENGINEER.  Trees shall be supported during excavation by any means previously reviewed by 

the ENGINEER. 

 

It is expected that nearly all excavation can be accomplished using conventional equipment. 
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a. For general excavation, a D-9N Caterpillar tractor with a single shank ripper, or equivalent 

equipment, is considered conventional equipment, if it can rip at a production rate of at least 300 

bank cubic yards per hour. 

 

b. For trench excavation, a 235C Caterpillar excavator with a medium stick and a rock ripping bucket, 

or equivalent equipment, is considered conventional equipment, if it can excavate at a production 

rate of at least 30 bank cubic yards per hour. 

 

If material is encountered which the Contractor believes cannot be excavated by conventional 

equipment, the Engineer shall be immediately notified. 

 

The Contractor shall provide performance tests of the specified conventional or equivalent equipment.  If 

the Engineer confirms in writing that the specified conventional equipment cannot perform at the 

production rates specified, the excavation shall be considered rock excavation. 

 

In areas to be later rip-rapped, large rock found during excavation of the stream channel may, upon 

approval of the Engineer, be left in place, excavated around and incorporated into the final riprap. 

 

Should the Contractor encounter bedrock or excessive large boulders within the project site, which will 

require extensive excavation to achieve final grade, the Contractor shall immediately notify 

the Engineer.  The Engineer shall review the hydraulic requirements of the stream in the affected area in 

a timely manner and advise the Contractor on acceptable alternate excavation. 

 

The Contractor shall adopt a method of working such that at any time, control perimeter blasting 

operations including the drilling of perimeter holes do not advance by more than one panel ahead of bulk 

blasting operations and more than two panels ahead of mucking operations to remove all blasted 

materials to the perimeter face, unless specially approved by the Engineer, in order that adjustments to 

drilling, charging and detonation can be made, appropriate to the conditions being encountered. 

 

Rock on the cut face that is loose, hanging, or creates a potentially dangerous situation during or upon 

completion of the excavation in each lift shall be removed or stabilized. No drilling for the next lift shall 

be carried out until this work is completed. Stabilization shall be performed at Contractors‟ own expense 

if caused by the Contractor‟s blasting operations 

 

Slopes of cuttings formed in rock are to be cleaned of all rock fragments which move when pressed with 

a crowbar 

 

Explosives and Blasting 

 

It is not anticipated that blasting will be required for this project. Should the Contractor exhaust 

conventional equipment and methods for rock excavation and removal and desire to use explosives to 

accomplish this work, it shall comply with the following: 

a. Blasting and storage and handling of explosives shall be in accordance with the Construction 

Safety Orders of the Division of Industrial Safety of the California Department of Industrial 

Relations, Federal Safety Requirements, the San Mateo County Sheriff, and other authorities 

which have jurisdiction. 

b. The Contractor shall obtain all necessary permits and furnish copies to the Engineer before 

explosives are transported to the site.  The Contractor shall pay for permits at no additional cost 

to the Owner. 

c. Blasting shall be done only by skilled operators under the direction of a licensed foreman. 

d. The Contractor shall identify all property, structures, and persons which may be affected by 

blasting and shall take all safety precautions and protective measures to prevent damage or 

injury to same.  All personal injury or damage to persons or property of any nature, whether in 

the WORK or appurtenant to it, shall be the responsibility of the Contractor. 

e. The Contractor agrees by submission of a bid to indemnify and hold the Owner, its officers, 

agents, employees, and the Engineer harmless from any and all liability claims, costs and 

expenses including expenses of investigation and defending against same in regard thereto. 

f. Blasting shall only be permitted in hours approved by the Engineer and regulatory agencies 

having jurisdiction.  Blasting will not be permitted on legal holidays. 
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Pre-Blasting 

 

a. Inspections of all structures within [300-feet] of the blast site shall be made more than 2 weeks 

prior to commencement of blasting.  A qualified independent inspector shall perform the 

inspections for the purpose of detecting and documenting any visible or reasonable 

recognizable pre-existing defects or damages in structures. 

b. Waiver of inspections shall be in writing, signed by structure owners or persons with control or 

custody of the structures. 

c. Complete inspection reports listing findings with photographs or waivers shall be signed by the 

inspector.  One copy of inspection reports and waivers, shall be submitted to 

the Engineer before blasting commences. 

d. The Contractor shall give 30 and 5-day notices to all residence and businesses, and utility 

owners which may be affected by blasting. 

 

Blasting 

 

a. The Contractor shall perform instrumented seismographic monitoring on blasting. A 

seismograph shall be placed at [the nearest structure to the blast] to monitor the ground motion 

particle velocity and frequency during each blast. One copy of each daily seismograph chart 

shall be furnished to Engineer. 

b. Fly rock from blasting shall be contained within the project site and shall not represent a hazard 

to persons, vehicles, existing improvements, or vegetation. 

c. The blasting site shall be cleaned of all debris at the end of each day. 

d. No blasting shall be done within 100-feet of concrete which has been placed in less than 7 days, 

except by permission of the Engineer. 

 

 

Post-Blasting 
 

The Contractor shall submit an As-built layout plan showing the extent of the rock excavation/blasting 

area (Before and after excavation within the claiming period) with indication of hard rock area rock‟s 

spot levels. 

 

The independent inspector shall investigate each complaint of property damage and a written report shall 

be furnished to the Engineer within 30 days of receipt of the complaint. 

 

 

2.15 MEASUREMENT & PAYMENT 

 

Excavation shall be measured per cubic Meter/ft on the assumption of vertically excavated walls 

required for the nominal concrete dimensions of the structural members of the foundation shown on the 

Drawings and paid for at the unit rates entered in the Bill of Quantities, inclusive of backfilling, 

compaction, disposal of surplus earth, dewatering, bracing, shoring etc. 

 

All horizontal measurements shall be taken from established reference point. At the option of the 

Engineer-in-charge, the contractor shall leave depth indicators during excavations of such shape and size 

and in such positions as directed so as to indicate the original ground level as accurately as possible. The 

contractor shall see that these remain intact till the final measurements are taken. 

 

Disposal of surplus material beyond initial 100 ft lead up to a maximum of 18 miles, shall be paid 

separately, at the rate approved by the Engineer. 

 

Dewatering shall not be paid separately. All dewatering and pumping out whether due to ground water 

seepage or otherwise shall be included in the rates as quoted by the Contractor 

 

** END OF SECTION** 
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SECTION - 3 

 

TERMITE CONTROL 

 

3.01 SCOPE OF WORK 

The Work covered by this section of Specifications consists of furnishing all labour, materials, 

equipment, services, miscellaneous and necessary items required to complete Termite Control Work, 

related works as indicated on Drawings, specified herein, in the Bill of Quantities and subject to the 

terms and conditions of the Contract. 

The work for anti-termite treatment will includes injection of insecticide in sides and bottom of 

excavated foundation, trenches, spraying on stockpiled backfill material, filled up earth, injections of the 

insecticide in floor sub-grade of the building and any other operation, which the specialized firm may 

considered necessary in context to their guarantee obligations. The scope also covers treatment of all 

wood works with insecticides before installation in position. 

3.02 MATERIALS 

3.02.1 The chemicals approved by Pakistan Council of Scientific and Industrial Research (PCSIR) like 

Fiprokil, Biflex, Agenda, Dursbanetc., or approved equivalent, emulsifiable concentrate insecticide, 

specially formulated to prevent infestation by termites. 

3.02.2 The chemical will be diluted with water as per manufacturer/ supplier instructions. Fuel oil will 

not be permitted as diluents. 

3.02.3 Pure turpentine shall be used for dilution of insecticide, in approved proportion for application 

to woodwork. 

 

3.03 METHOD OF APPLICATION 

Pesticide solution shall be applied with approved pressure spraying equipment maintaining a pressure of 

1N/mm
2
 (10 Kg/cm

2
) to all applications on or in earth. Spraying to wood shall be done by hand 

compression sprayers with an approximate pressure of 0.15 N/mm
2
 (1.5 Kg/cm

2
). Mixing and dilution of 

the concentrate insecticide with water shall be done at site and as per manufacturer recommendations. 

This solution shall be sprayed over 500 square feet of surface area. 

Rate of application of the solution shall be as per the recommendations of the manufacturer. Insecticide 

shall penetrate to a depth of 1 inch. (25mm) minimum in porous earth at bottom and at least 50mm at the 

sides of excavations 

 

3.04 EXTENT OF APPLICATION 

3.07.1 Soil treatment shall begin after all work of preparation of earth prior to installation of 

concrete has been done. After application, no additional earth moving or work upon sub 

grade should be done. No covering of earth or concrete should be applied over soil treatment 

until at least 24 hours after treatment has been made. 

3.07.2 Insecticide solution should not be applied during wet weather, or when the earth surface is 

excessively wet. Application should be made to all areas beneath concrete slabs-on-grade, 

including sidewalks and paving abutting buildings for distance of at least 6 feet beyond 

building line.  

3.07.3 Contractor to ensure a continuity of treatment under and around the footings and up to the 

slab on grade in the form of an envelope. 

3.07.4 Care shall be exercised to insure that no marks or damage occurs to the finished structure as a 

result of the work under this section. 

3.07.5 All woodwork for the entire project is to be insecticide treated (before application of 

solignum). Insecticide shall be sprayed on all surfaces of all the wooden work viz., door 

frames, blocking, furring, planks, boards etc. before installation. Spraying is to be done at the 

site, after delivery and before installation. No spraying shall be necessary after field sawing, 

jointing or installation of such material. 

3.07.6 Sides of foundation excavations, grade beam, and similar areas shall be treated with solution 

at a rate of 0.5 lit per square feet upon inner sides of such excavations, and at all locations 

where concrete slabs for platforms and similar work about the building. Similar treatment 
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shall be made at all locations where expansion Joints, control joints, column bases and 

similar work occur at or below grade slabs. 

3.07.7 In the areas of application signs shall be fixed to show that soil treatment has been applied. 

Such signs shall be removed when areas are covered by other construction. 

3.07.8 All excavations, all walls and bottoms of all pits or trenches for footings or foundations are to 

be sprayed. Pesticide shall penetrate to a depth of 12” minimum in porous earth at bottom and 

3” minimum at sides of excavations. 

3.07.9 Stockpiled excavated material to be used as backfill is to be spray treated as above. After 

backfilling to plinth level, area of the whole building up to 10 ft. outside the building line is 

again to be sprayed penetrating a minimum of 12” into soil. 

3.07.10 After grading, compaction and levelling and before formation of hard core/soling under floor 

slabs, all areas to receive slabs shall be sprayed with pesticides, penetrating a minimum of 

12” into soil. 

 

3.05 LOCATION AND SCHEDULING 

3.08.1 Saturation of earth is to be done by adequate personnel and in such a manner as to in no way 

disrupt the progress of Work. 

3.08.2 Care shall be exercised to ensure that no marks or damage occurs to the finished building as a 

result of the work under this section and the Contractor shall verify and ensure that no 

material used herein will impede the growth of grass or plants at areas where spraying is 

done. 

3.06 APPLICABLE STANDARDS 

All methods of termite protection used herein shall be in accordance with best standard practices of 

National Pest Control Association, USA and the British Wood Preserving Association. 

 

3.07 QUALITY ASSURANCE 

In addition to the requirements of these specifications, the contractor shall comply with manufacturer's 

instructions and recommendations for the work, including preparation of substrata and application. 

A professional operator shall be engaged who shall have license in accordance with regulations of 

governing authorities for application of soil treatment solution. 

 

3.08 GUARANTEE 

The Contractor is to guarantee that the building shall be free from termite (white ants), wood bores and 

other pests or rodents which cause damage to wood or other organic material for at least 10 years from 

the date of acceptance of the building. 

In the event of any damage caused within the guarantee period, the Contractor shall replace at his own 

cost such damaged material, finishes and affected portion thereof and suitably preserve and treat the 

entire premises with the best method known to the trade to prevent the spreading of termites. 

 

3.09 TESTING 

The Contractor shall supply samples of all the materials to be used for insecticide control for approval of 

the Engineer-in-charge. All materials and samples shall be subject to standard testing in accordance with 

the standards specified herein and shall be rejected if found below these standards. Rejected materials 

shall be removed from the Site immediately. 

3.10 MEASUREMENT AND PAYMENT 

Only the top surface area of the finished floor or pavement shall be measured for the payment of termite 

proofing work of the whole project carried out under this section. The measurement will be made in 

square feet/ meter and paid for at the unit rates entered in the Bill of Quantities 

 

 

** END OF SECTION** 
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SECTION - 4 

 

PLAIN AND REINFORCED CONCRETE 

 

4.01 SCOPE OF WORK 
 

 The Work covered by this section of the Specifications consists of furnishing all plant, labor, 

equipment, appliances and materials and in performing all operations in connection with plain and/or 

reinforced concrete work complete in strict accordance with this section of Specifications, applicable 

Drawings and subject to the terms and conditions of this Contract. 

 

4.02 APPLICABLE STANDARDS 

 

Latest editions of the following Pakistan, British and ASTM ACI Standards are relevant to these 

specifications wherever applicable. 

 

4.02.1 Pakistan Standards 

 

PS233 

PS243 

PS279 

PS280 

PS281 

PS282 

 

PS283 

 

PS284 

PS285 

PS286  

PS421  

PS422  

PS560 

 

 

PS612 

PS716  

PS717  

PS746  

PS849 

 

Portland Cement (ordinary & rapid hardening)  

Natural aggregates for concrete  

Abrasion of coarse aggregates by the use of Los Angeles machine. 

Determination of aggregates crushing value 

Organic impurities in sand for concrete aggregate. 

Material finer than No. 200 BS test sieve in aggregates, method of test for 

 

Soundness test for aggregates by the use of sodium sulphate or magnesium 

sulphate.  

Sampling aggregates for concrete  

Sieve or screen analysis of fine and coarse  

Description and classification of mineral aggregates  

Sampling fresh concrete  

Slump test for concrete 

Making and curing concrete compression test specimen in the field. 

Sulphate-resistant Portland cement type 'A' and sampling fresh concrete in the 

laboratory.  

Mixing 

Compacting factor test for concrete  

Definitions and terminology of cements  

Making and curing concrete compression test cubes. 

 

 

 

4.02.2 ASTM (American Society for Testing and Materials) 

 

C33  

 

C39 

C40  

C87 

 

C88 

C91 

C94  

C 109  

C 117 

C 123  

C 125  

C 127  

C 128  

Standard Test Method for Fine and coarse aggregates 

Organic impurities in sand for concrete.  

Standard Test Method for Compressive Strength of Cylindrical Concrete 

Specimens 

Effect of organic impurities in fine aggregates on strength of mortar.  

Soundness of aggregates.  

Ready mixed Concrete. 

Cement Standards and Concrete Standards 

Compressive strength of hydraulic cement mortars  

Material finer than No. 200 (0.075mm) sieve  

Light weight pieces in aggregates. 

Concrete and concrete aggregates.  

Specific gravity and absorption of coarse aggregate. 

Specific gravity and absorption of fine aggregate. 

Resistance to abrasion of small size coarse aggregate. 
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C 131 

C 136 

C 142 

C 143 

C150 

C156 

C171 

C185 

C188  

C191  

C260 

C289 

C309 

C387 

C494 

C535 

C75 

C994 

C1190 

C1715 

 

D1850 

E11 

E96 

E154 

E337 

Sieve or screen analysis of fine and coarse aggregate. 

Clay lumps and friable particles in aggregates.  

Slump of Portland Cement Concrete  

 

Standard Specification for Portland Cement 

Water retention by concrete curing material 

Sheet material for curing concrete. 

Air content or hydraulic cement mortar. 

Density of hydraulic cement. 

Time of setting of hydraulic cement by vicat needle  

Air entraining admixture for concrete. 

Potential reactivity of aggregate.  

Liquid membrane forming compounds for curing concrete. 

Chemical admixtures for concrete.  

Standard Specification for Packaged, Dry, Combined Materials for Mortar 

and Concrete 

Resistance to abrasion of large size coarse aggregates. 

Aggregate sampling.  

Preformed expansion joint filler for concrete.  

Concrete joint sealer (hot poured elastic type).  

Preformed expansion joint filler for concrete paving and structural concrete. 

Concrete joint sealer (cold application type). 

Wire cloth sleeves for testing purposes.  

Water vapor transmission of materials in sheet form.  

Materials for use as vapor barrier under concrete slabs. 

Relative humidity by wet and dry bulk psychrometer. 

 

 

 

4.02.3 ACI (American Concrete Institute) 

 

211 

 

214 

301 

304 

 

305 

308 

309 

315 

 

318 

347 

 

Recommended practice for selecting proportions for normal and heavy weight 

concrete.  

Quality control charts  

Specifications for structural concrete for building.  

Recommended practice for measuring, mixing, transporting and placing 

concrete.  

Hot weather concreting. 

Recommended practice for curing concrete.  

Recommended practice for consolidation of concrete  

Manual of standard practice of detailing reinforcement concrete structure.  

Building code requirement of reinforced concrete.  

Recommended practice for concrete formwork. 

 

 

4.02.4 British Standards 

 

BS 12 

BS 410 

BS 812 

 

BS 822  

BS 1881 

BS 1348 

BS 3837 

BS 4027 

CP 8110 

CP 114 

BS 4550 

Specifications for Portland cement, ordinary and rapid hardening 

Specifications for Test Sieve 

Specification for aggregates from natural sources for concrete Method of 

testing concrete 

Test for water making concrete 

Method for determination of Compressive Strength of Concrete Cubes  

Rigid expanded polyvinyl chloride for thermal insulation. 

Sulphate-resisting Portland cement  

Specification for Sulfate-Resisting Portland Cement 

Specifications for Design and Construction of Reinforced and Pre-stressed 

Concrete  

The Structural Use of Reinforced Concrete in Buildings 
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BS 8500 Methods of Testing Cement 

Concrete – Complementary British Standard 

 

In addition, the latest editions of other Pakistan and British Standards, American Concrete Institute 

Standards, American Society for Testing and Materials Standards and other Standards as may be 

specified by the Engineer for special Materials and Construction are also relevant. 

 

4.03 GENERAL 

 

4.03.1 Until and unless specified or directed otherwise by the Engineer, all materials and 

workmanship shall be based on the latest versions of applicable ASTM Standards in force at 

the time of inviting tenders. 

 

4.03.2 Any defective work in the opinion of the Engineer shall be removed and reconstructed without 

undue delay to the approval of the Engineer and the Contractor shall bear all additional costs 

incurred. 

 

4.03.3 Any previous checks by the Engineer shall not in any way relieve the Contractor of his 

responsibility in respect of quality and accuracy of Work. 

 

4.03.4 Full care shall be taken to install embedded items. Embedded items shall be inspected and 

checks for reinforcements and other materials and items shall be completed and approved 

before concrete is placed. 

 

4.03.5 The Contractor shall get the bar bending schedules of reinforcement checked and approved 

from the Engineer prior to the cutting of reinforcement. 

 

4.03.6 The Contractor shall maintain an accurate record of ambient temperature of Site. Ambient 

temperature shall be measured using mercury thermometers or  other thermometers acceptable 

to the Engineer. 

 

4.03.7 Throughout the concrete work, the Contractor shall employ full time on the Works suitable 

number of qualified and experienced Engineers whose sole duties shall be as follows: 

 

 Design of concrete mixes 

 Quality control of concrete  

 Supervision of mixing, transporting, placing, compacting, finishing, curing and 

protecting concrete. 

 Supervision of sampling and testing. 

 Preparation and submission of test certificates and reports. 

 Completion and keeping of record. 

 Such other duties as the Engineer may direct. 

 

4.03.8 All concrete work including reinforcement etc. shall be carried out in accordance with the 

applicable requirements of ACI/ASTM/BSS Standards and to the instructions of the Engineer. 

 

4.04 MATERIALS 

 

4.04.1 Cement 

 

a) Ordinary Portland cement shall be grey normal setting cement of approved make and 

source and of the specified gravity, fineness and chemical composition fully 

conforming to British Standard Specifications BS-12 and shall be capable of 

satisfying all tests such as the tensile strength tests contained therein.  

 

b) Sulphate resistant cement where required shall be sulphate resistant Portland cement 

of the approved make fully conforming to BS-4027 and satisfying the requirements 

for fineness, chemical composition, strength, setting time and soundness, etc. 
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c) For all types of cement described in sub-clauses 4.03.1 (a) & (b) above, the cement 

shall have a tricalcium aluminate (C3A) content by weight not less than 5% and not 

more than 8%.  

 

d) For all types of cement described in sub-clauses 4.03.1 (a) & (b) above. The initial 

setting time shall not be less than 45 minutes and final setting time not more than 10 

hours. 

 

e) The supply of cement must be so programmed by the Contractor that at no time the 

quantity of cement stock shall be less than that required for an average consumption 

of four weeks. Lorry or truck or other means of transportation for the conveyance of 

cement to the Site of Work shall be clean, dry, metal-lined and covered from top with 

water proof sheets, so that cement is sufficiently protected from any deterioration 

during transit. 

 

f) Cement shall be delivered in sealed bags and be stored in moisture-protected and 

well-ventilated sheds and each cement supply shall be stored separately. 

 

g) The Contractor shall provide at his own cost on the Site all necessary sheds which 

shall be perfectly dry, waterproof and adequately protected against ingress of water 

for the storing of cement to be delivered to the Work, to ensure adequate supplies 

being available for the Work. 

 

h) Cement, which is damp or contains lumps which cannot be broken to original 

fineness by finger pressure will be condemned irrespective of age and must be 

removed from the Site. 

 

i) If any time the Engineer considers that any batch of cement may have deteriorated on 

Site during storage for any reason, he will direct that tests shall be made and the 

batch of cement on the Site which may be in question shall not be used until it has 

been shown by test to be of satisfactory quality at a laboratory approved or appointed 

by the Engineer. The Contractor shall bear all costs of such testing. The Contractor 

without delay shall remove any rejected cement from the Site. Cement reclaimed 

from cleaning bags or leaking containers shall not be used in the Works and 

immediately be removed from the Site. 

 

j) Cement shall be consumed in the sequence of its arrival at Site unless otherwise 

directed by the Engineer. 

 

4.04.2 Aggregates 

 

a) All fine and coarse aggregates to be used shall be supplied from approved sources, 

which shall not be changed without permission in writing from the Engineer. 

Aggregates shall conform to the requirements of applicable ASTM C33-82. 

 

b) Fine aggregates, shall be from an approved source of supply of a uniform quality 

conforming to ASTM C-33-82 and shall be clean and sharp and free from clay, earth, 

vegetable and organic matters, alkaline or acid reactions or other deleterious salts or 

such harmful matters and impurities. 

 

c) Fine aggregates shall conform to the requirements of the relevant ASTM C-33-82 

Specifications, and shall be graded as follows; 

 

 Sieve Number/Size   Percentage (by weight) passing 

 

   9.5 mm (3/8")        100 

  4.75 mm (No. 4)     95 - 100 

   2.36 mm (No. 8)     80 – 100 

   1.18 mm (No. 16)    50 – 85 

  0.6 mm (No. 30)     25 – 60 
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   0.3 mm (No. 50)     10 – 30 

   0.15 mm (No. 100)    2 – 10 

 

d) Coarse aggregates shall be approved river gravel or hard crushed stone from a source 

approved by the Engineer and shall be clean, inert, hard, non-porous and free from 

laminated particles, sand, dust, salt, lime, chalk, clay, organic impurities or other 

deleterious matter. 

 

e) Coarse aggregate shall also conform to the requirements of Table 2 of ASTM C-33 

and shall be graded as follows:- 

 

For Reinforced Concrete (Nominal Size of Graded Aggregates 20.0 mm to 2.36 mm) 

 

Sieve Number/Size   Percentage (by weight) passing 

 

25.0 mm          100 

20.0 mm      90 – 100  

9.5 mm         20 – 55 

4.75 mm (No. 4)     0 – 10 

2.36 mm (No .8)     0 – 5 

 

f) All aggregates shall be stored on properly constructed paving and in bins and there 

shall be a physical partition between the stockpiles of coarse and fine aggregates. No 

mixed up aggregates shall be used in any concrete. Under no circumstances 

aggregates shall be allowed to be in contact with ground. 

 

g) If required, aggregates shall be washed and screened to the sequence of receipt of 

supplies unless otherwise directed by the Engineer. 

 

h) All aggregates shall be subjected to the approval of the Engineer. Any aggregates not 

found to be of the required standard shall be rejected by the Engineer and shall have 

to be removed from Site without delay. Concrete structures executed with rejected 

aggregates shall be dismantled and rebuilt at the Contractor's expense. 

i) Special fine gravel of 9 mm. size shall be used if called for in the Drawings or as 

directed by the Engineer. 

 

j) Physical properties of aggregates shall be in accordance with Table 3 of ASTM C33. 

 

4.04.3 Water 

 

 Water to be used in the Work shall be potable water and shall be free from all impurities 

whether suspended or dissolved. Further, the water shall not contain any chemical impurities, 

salts etc. of any kind. Water shall be tested for its fitness in Works in accordance with 

AASHTO Method T26-51. 

 

4.04.4 Admixtures 

 

a) Suitable admixtures from BCR, Sika, Fosroc, Betocrete C-16or Master Builders or other 

approved manufacturers may be used in concrete mixes with the prior approval of the 

Engineer. The amount of admixtures added to each batch of concrete requires careful 

control and shall be added in the doses as recommended by the manufacturers and 

approved by the Engineer. The cost of the admixtures shall be deemed to be included in 

the rates. 

b) For use of an admixture, the information required by the Engineer shall be submitted to 

him for each admixture for his approval. 

c) BASF 700 or approved equivalent concrete retarding agent, may be used if required with 

the approval of Engineer 
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4.05 CLASSIFICATION OF CONCRETE 

 

 Classification of concrete to be used in various parts of the Works shall be as indicated on the 

Drawings and mentioned in the Bill of Quantities. Unless noted otherwise, all blinding concrete shall 

be of Class E. The concrete of various grades shall be proportioned as set out in Table-1 appended 

hereto. 

 

 Table-1 showing minimum required compressive strengths on 6” x 12” long test cylinders and 

minimum quantity of cement required per m
3
 of finished concrete for various mixes and under various 

conditions is given below: 

 

TABLE – 1 

 

Class of 

Concrete 

Minimum Qty. of 

Cement Kg/m
3
 

Work Cylinder 

Strength 

 

Max. Water- 

Cement  

Ratio  

  @ 7 days 

(psi) 

@ 28 days 

(psi) 

 

 

D2 540 4200 6000 0.33 

D1 400 3500 5000 0.40 

D  385 3150 4500 0.42 

A3 350 2800 4000 0.45 

A2 325 2450 3500 0.47 

A1 300 2100 3000 0.50 

C  300 1750 2500 0.50 

E  275 1400 2000 0.52 

F 217 875 1250 0.55 

G 159 600 850 - 

 

Non-structural Concrete 

 

Non-structural concrete (NS concrete) shall be used only for non-structural purposes where shown on 

the Drawing. NS concrete shall be compound of ordinary Portland cement and aggregates complying 

with this Specification. 

 

The weight of cement mixed with 0.3 cubic meters of combined aggregate shall not be less than 50 kg. 

The mix shall be proportioned by weight or by volume. The maximum aggregate size shall be 40 mm 

nominal. 

 

The concrete shall be mixed by machine or by hand to a uniform colour and consistency before 

placing. The quantity of water used shall not exceed that required to produce a concrete with sufficient 

workability to be placed and compacted where required. 

 

The concrete shall be compacted by hand towels or rammers or by mechanical vibration. 

 

4.06 PROPORTIONING OF CONCRETE MIXES 

 

 All concrete shall be proportioned by weight for design of concrete mixes, unless specifically agreed 

by the Engineer to proportion them by volume, which permission shall be given only if the 

arrangements made at Site are satisfactory. The Contractor shall submit to the Engineer proposed mix 

designs for concrete to be used, based on preliminary laboratory tests to determine proportion of 

cement, aggregates and water in the concrete conforming to the quality and strength requirements 

specified herein. Preliminary test results of at least three different mixes of each class of concrete with 

varied water-cement ratio shall be submitted. The results of 7 days and 28 days cylinder tests shall be 

used to establish the ratio between 7 days and 28 days strengths of used concrete. The Engineer may 

make adjustments in the ratio of fine to coarse aggregates in the mix for a certain work. Preliminary 

design of mixes and testing shall be the responsibility of the Contractor at his own cost. The proportion 

of voids in between the coarse aggregate shall be controlled and if it exceeds 0.45%, the Contractor 
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without any charge shall increase sand and consequently the cement. If the proportion is less than 

0.45%, sand shall be decreased but not the cement. 

 

The detailed data, calculations and test results shall be compiled in a report and the proposed mix be 

declared by the Contractor. The report shall be submitted to the Engineer in time before commencing 

the concrete works and all test results shall be to the Engineer‟s satisfaction. 

 

 Lack of approval by Engineer shall not constitute a reason for an extension of time or additional costs. 

 

4.06.1 No Fines Concrete  

 

"No Fines" concrete shall consist of approved aggregate graded between 40mm and 20mm with 

not more than 5% passing the 20mm sieve. 

 

The mix shall consist of 0.25 cu m of aggregate to 50kg cement.  The aggregate is to be damp at 

the time of mixing and the water/cement ratio is to be strictly controlled to evenly wet the 

aggregate with grout. 

 

The concrete is to be placed as quickly as possible after mixing and is to be lightly rodded to 

assist placing.  The concrete shall not be vibrated or rammed. 

 

4.06.2 Maximum Allowable Water Content 

 

All concrete specimens shall be made, cured and tested in accordance with ASTM Standard. 

A curve representing the relation between the water content and the average 28 days 

compressive strength or earlier strength at which the concrete is to receive its full working 

load shall be established for a range of values including all the compressive strengths shown 

on the plans. The curve shall be established by at least four points, each point representing 

average values for at least four test specimens. The maximum allowable water content for the 

concrete shall be as determined from this curve and shall correspond to a strength 15% greater 

than indicated on the plans. However, the water cement ratio shall not exceed the value given 

in Table-1 above for the class/strength of concrete specified. No substitution shall be made in 

the materials used in the work without additional tests in accordance herewith to indicate that 

the quality of the concrete is satisfactory. 

 

4.06.3 Slump Test 

 

The slump for concrete, determined in accordance with ASTM C-143 Test for Concrete, shall 

be minimum of 2” and maximum of 4” provided the requisite strength is obtained. Corrective 

additions to remedy deficiencies in aggregate gradations shall be used only with the written 

approval of the Engineer. When such additions are permitted, the material shall be measured 

separately for each batch of concrete. 

 

4.07 BATCHING AND MIXING 

 

 Concrete shall be mixed by a mechanical batch type mixing plant with adequate facilities for accurate 

measurements and control of each material entering the mixer and for changing the proportions to 

conform to varying conditions of the Work. The mixing plant assembly shall permit ready inspection of 

operations at all times. The plant and its location shall be subject to approval of the Engineer.  

 

 Water shall be measured for every batch with due allowance for water already present in aggregates. 

 

4.07.1 Batching Units 

 

  Batching units shall be supplied with the following items:- 

 

a) Weighing unit shall be provided for each type of material to indicate the scale load at 

convenient stages of the weighing operations. Weighing units shall be checked at 

times directed by and in the presence of the Engineer and required adjustments shall 

be made before further use. 
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b) Water mechanism shall be tight, with the valves interlocked so that the discharge 

valve cannot be opened before the filling valve is fully closed and shall be fitted with 

a graduated gauge. 

 

c) Discharge gate shall control the mix to produce a ribboning and mixing of cement 

with aggregates. Delivery of materials from the batching equipment to the mixer 

shall be accurate within the following limits:- 

 

Materials   Percentage by Weight 
 

Cement     +1% 

Water     +1% 

Aggregate smaller than 3/4"  +2% 

Aggregate larger than 3/4"   +3% 

 

4.07.2 Mixing Units 

 

a) Mixers shall not be charged in excess of rated capacity nor be operated in excess of 

rated speed. Excessive mixing requiring addition of water to preserve required 

consistency shall not be permitted. The entire batch shall be discharged and discarded 

before re-charging. 

 

b) Mixing time shall be measured from the instant water is introduced into the mixer 

drum containing all solids. All mixing water shall be introduced before one-fourth of 

the mixing time has elapsed. Mixing time for mixers of one cubic meter or less shall 

be not less than 2 minutes; for larger than one cubic meter capacity mixers, time shall 

be increased by 15 seconds for each additional half cubic meter or fraction thereof, 

which may be varied if the charging and mixing operations fail to result in the 

required uniformity in composition and consistence within a batch and from batch to 

batch. If an air-entraining agent is allowed to be used, additional mixing time shall be 

allowed so as to provide the specified air-content. 

 

c) Unless waived by the Engineer, device such as discharge-lock to lock the discharge 

mechanism, until the required mixing time has elapsed, shall be provided on each 

mixer. Mixing shall continue for at least 40 revolutions of mixer drum. 

d) No hand mixing under any circumstances even with extra cement shall be permitted. 

If during concreting, the mixing plant fails, the concrete already poured shall be 

removed, unless directed otherwise by the Engineer. Mixers, which have been out of 

use for more than 30 minutes shall be thoroughly cleaned before any further concrete 

is mixed. 

 

e) The mixing water shall be regularly sampled and tested for salt content and 

contamination. 

 

4.08 SAMPLES AND TESTING 

 

4.08.1 General 

 

 Test cylinders of concrete shall be prepared and stored by the Contractor in accordance with 

the ASTM C-172, as and when directed by the Engineer. Test cylinders and the concrete 

materials shall be tested in an approved laboratory and the Contractor shall bear all charges 

for the same, including such other tests as may be determined by and acceptable to the 

Engineer. 

 

4.08.2 Water 

 

  Water shall be tested in accordance with AASHTO Method of Test T26-51. 
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4.08.3 Cement 

 

  Cement shall be tested as prescribed in BS-12. 

 

4.08.4 Aggregate 

 

 Aggregates shall be tested as prescribed in ASTM C-33. In addition, fine aggregates shall be 

tested for organic impurities in conformity with ASTM C-40. 

 

4.08.5 Reinforcement 

 

Reinforcement bars shall be tested as prescribed in BS 4449, BS-4461 and ASTM A-615-

82(S1) for deformed steel bars and mild steel plain bars. Refer clause 4.10 of this section for 

specification requirements of reinforcement works. 

 

4.08.6 Testing of Concrete 

 

4.08.6.1 Concrete Compressive Strength Test 

 

a) Works Test Cylinders shall be made of all structural concrete incorporated 

into the works.  Unless otherwise directed by the Engineer, one set of cylinder 

of any particular mix shall be taken from either :- 

 Each 350 Cft or part thereof in columns 

 Each 1050 Cft in walls and small foundations 

 Each 1750 Cft in slabs, beams and large foundations, or 

 each day's production 

 

 Whichever is the more frequent 

b) Each set of the Works Test Cylinders shall comprise six 6”x12” Cylinders 

made from a single sample of concrete taken from the point of final deposition 

of the set concrete under the Engineer's supervision. 

c) The sampling, making, curing and testing of Works Test Cylinders shall be 

carried out in accordance with ASTM C3 & C39.  Test results shall be 

recorded on approved forms and submitted in duplicate to the Engineer 

immediately following the test. 

d) A sample of concrete shall be taken at random on eight separate occasions 

during each of the first five days of using that mix.  The number of samples 

per day and the times which they are taken shall be varied at random 

(thereafter at least one sample shall be taken each day the concrete of that 

particular mix is made).  

e) From each sample six Cylinders shall be made, two for test at seven days, and 

the other four for test at twenty-eight days. 

f) Specimens shall be cured under laboratory conditions except that the 

Engineer may require curing under field conditions in which case strength 

of field cured specimens shall not be less than 85% of that of companion 

laboratory condition cured specimens. 

g) All cylinder moulds shall be steel moulds perfectly true, having all internal 

and meeting faces machined to a smooth surface. 

h) If the strength tests of the laboratory cured specimens for any portion of the 

Work falls below the minimum allowable compressive strength at 28 days 

required for the class of concrete used in that portion, the Engineer shall 

have the right to order replacement of the affected work. 

i) All test specimens shall bear distinguishing mark showing number, date of 

casting, quality of concrete and place from where sample was taken. A 

proper daily record of test specimens made and test results obtained shall be 
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maintained by the Contractor and weekly test results shall be submitted to 

the Engineer. 

 

4.08.6.2 Testing for Chloride Ion Content 

 

Maximum water soluble chloride ion concentrations in hardened concrete at ages 

from 28 to 42 days contributed from the ingredients including water, aggregates, 

cementitious materials, and admixtures shall not exceed 0.15% by weight of 

cement. To determine water soluble chloride ion content, test procedures shall 

conform to ASTM C 1218.  

 

4.08.7 Concrete Members not complying with Specifications 

(i) Where concrete in the Works does not comply with the Specifications, the Engineer 

may order any or all of the following or any other appropriate action to be taken: 

(a) The drilling of test cylinders in mass concrete and testing the cylinders to 

destruction by compression. 

(b) The carrying out of load tests or other non-destructive tests on concrete 

structure. 

(c) The cutting out and replacement of such volume as is considered defective by 

the Engineer. 

(d) Strengthening of the structure in accordance with the requirements and as 

proposed by the Engineer. 

(ii) The Contractor shall carry out all such tests, investigations, rehabilitation or 

replacement in coordination with and as acceptable to the Engineer at no additional 

cost to the Employer. 

 

4.09 TRANSPORTING AND PLACING CONCRETE 

 

4.09.1 General  

 

a) Concreting shall be conveyed and deposited as quickly as possible after mixing and shall 

proceed so that, as far as possible, a complete section of the Work is done in one operation. 

The concrete may be distributed in barrows, skips, and chutes and by any other method such 

as pumps, conveyor belts etc. all to the approval of the Engineer. 

 

b) Transportation of concrete shall be in a manner approved by the Engineer and shall be so as to 

avoid segregation or loss of ingredients of concrete. 

 

c) All foundations and portions of Work to be concreted shall be approved by the Engineer in 

writing before concrete is poured. 

 

d) All forms and reinforcement shall be completed, cleaned, inspected and approved before 

pouring of concrete. No concrete is to be deposited till the Engineer has inspected and 

approved in writing all reinforcement, foundations, forms, details, positioning of all fixtures 

and materials to be embedded in concrete, control levels and screeds, etc. and is satisfied with 

the arrangements the Contractor has made to efficiently proceed with the work such as 

sufficient labour, materials, plants etc. Such an approval will not relieve the Contractor from 

any of his obligations under this Contract. No concrete shall be deposited without the written 

permission from the Engineer who shall have no authority to waive off this condition. Any 

concrete without such written authorization shall be liable to be rejected. 

 

e) Placing of concrete shall not be permitted when, in the opinion of the Engineer the sun, heat, 

wind, cold, snow, or limitations or facilities furnished by the Contractor prevent proper 

placing, finishing and curing of concrete. 
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f) All concrete shall be thoroughly compacted and consolidated by means of pneumatic or 

mechanical immersion type vibrators of suitable size having minimum frequency of 8000 

RPM. Care shall be taken to avoid segregation due to excessive vibration. The Contractor 

shall maintain on Site at all times one or more standby vibrators. Tapping or other external 

vibration of forms shall not be allowed unless so directed by the Engineer. In that case 

formwork shall be adequate to withstand vibrations. Compaction shall be done until the whole 

mass assumes a jelly like appearance and consistency with water just appearing on the 

surface. Concrete shall be sufficiently tamped and consolidated around the steel bars, care 

shall be taken that the vibrator does not touch steel or formwork, and is worked into all parts 

of the moulds in order that no voids or cavities are left. Steel shall not be disturbed during 

operations of concreting. Concrete shall be brought up in even layers not more than 8” 

thickness and worked against side of forms to give a smooth and uniform surface. No surplus 

water shall be allowed to come out and lie on the surface of concrete. The concrete must be of 

such a consistency that when ramming, consolidating and tamping is completed, a thin film of 

water is just appearing on the surface. In vibrating, care shall be taken to avoid displacing the 

reinforcement. 

 

g) Hardened concrete, debris and foreign materials shall be removed from interior of forms and 

from inner surface of mixing and conveying equipment. 

 

h) Runways and gangways shall be provided for wheeled concrete handling equipment and 

workmen, and such equipment shall not be wheeled over reinforcement, nor shall runways be 

supported on reinforcement. 

 

i) Concrete shall not be dropped freely from a height of more than 10 ½ ft. in columns and 4 ft. 

elsewhere. In cases where an excessive drop is inevitable, the Contractor shall provide spouts, 

down pipes, chutes, or side ports to forms with pockets, which will let concrete stop and flow 

easily into the form without any risk of segregation. The discharge of the spouts, down pipes 

or chutes shall be controlled so that the concrete may be effectively compacted into horizontal 

layers not more than 8” thick. 

j) Concrete is to be deposited as quickly as possible after mixing and to proceed continuously. 

Concrete which has attained its initial set or has contained its mixing water for more than 30 

minutes shall not be allowed to be placed in the work. 

 

k) When concrete is laid on hard core, such as sub-grade for floor slabs, or other absorbent 

material, the surface is to be watered, consolidated and, where specified, blinded before the 

concrete is deposited. 

 

l) Fresh concrete shall not be placed on previously laid concrete or on old concrete surfaces until 

the latter has been cleaned of all dirt, scum and laitence by wire brushes. The clean surface 

shall then be thoroughly wetted and grouted with cement slurry as approved by the Engineer. 

 

m) Care shall be taken not to disturb newly placed concrete by vibrator, indirect loading or 

otherwise. No traffic or loading shall be allowed on the concrete until it has thoroughly set 

and hardened. 

 

n) Construction joints in concrete shall only be given at locations indicated on the drawings or as 

approved by the Engineer. If approved by the Engineer, the concrete at the end of the day's 

work shall be finished off against a temporary shutter stop, which shall be vertical and 

securely fixed. Such stops shall be removed within 24 hours of placing of concrete. 

Construction joints not shown on the Drawings shall be reinforced with steel bars or dowels, if 

deemed necessary by the Engineer, and shall be furnished by the Contractor without any 

additional cost. 

 

o) No concrete shall be placed during rains or inclement weather and all fresh concrete shall be 

suitably protected from rain fall and excessive heat or cold. 

p) Should any part of the exposed surface present a rough, uneven or imperfect appearance, 

when the shuttering is removed, it shall be picked out to such depth and refilled and properly 

re-surfaced and entirely redone as per directions and approval of the Engineer at the cost of 

the Contractor. 
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q) On removal of the forms and before the concrete skin has had time to harden, all faces of the 

concrete inside and outside to be kept exposed (i.e. unplastered) shall be rubbed over with 

carborundum stone, and washed with cement to remove all marks, projections, hollows, or 

any other defect. No extra payment shall be made for this work. 

 

r) All exposed surfaces and lines of the concrete work are to be true and fair without cracks, 

bends, windings and distortions of all kinds, without any extra charges by the Contractor. All 

concrete work to remain exposed and unplastered is to be fairfaced, smooth, pleasing and to 

the entire satisfaction of the Engineer. 

 

s) A float or screed is to be worked over the exposed surfaces of all concrete work on the flat or 

curve, so as to render the surfaces perfectly smooth, clear and to the necessary slopes or falls 

or as required to receive the floor or roof finishes according to the Drawings and as directed 

by the Engineer without any extra charge by the Contractor. 

 

4.09.2 Temperature  

 

No concrete shall be mixed or placed while the temperature is above 35 degrees centigrade (°C) on a 

rising thermometer or above 40 degrees centigrade (°C) on a falling thermometer.  The Contractor 

shall supply an accurate maximum and minimum thermometer and hang it in an approved position in 

the Works. 

 

The Contractor shall plan the day‟s concrete in such a manner as to ensure that each bay or panel is 

completed at a proper construction joint before the temperature rises above the permissible limit. 

 

The Contractor shall allow in his rates for any additional expenses incurred by complying with this 

Clause in order to complete the works within the "Time for Completion". 

 

4.09.3 Hot Weather Concreting  
 

Hot Weather Concreting Operation should conform to the provisions of ACI Standard 305-72 

“Recommended Practice for Hot Weather Concreting”. The following precautions should be adopted 

as necessary to comply with the above limit:- 

a. Shading of aggregate stock piles. 

b. Insulation of water tanks and pipelines and formwork. 

c. Refrigeration of mixing water. 

d. Addition of ice to mix to lower temperature. 

e. Shading of formwork and reinforcement from the sun and drying winds. 

f. Cooling of formwork and reinforcement prior to and ahead of casting of the concrete by mist 

spraying. 

g. Covering and spraying with water of hardening concrete surfaces. 

h. Concreting during the cooler part of the day. 

 

4.10 PROTECTION AND CURING 

 

 All exposed concrete shall be cured. Curing shall be accomplished by preventing loss of moisture, 

rapid temperature change and mechanical injury or injury from rain or flowing water for a period of at 

least seven (7) days. Curing shall be started as soon as the concrete has hardened sufficiently for the 

surface not to be marked. Curing shall be done either by covering with sand, hessian, canvas or other 

approved fabric mats, which shall be kept continuously wet. If required and so directed by the 

Engineer, formed surface with forms in position shall also be cured by keeping all forms continuously 

wet. As an alternative, curing of concrete on all exposed surfaces which could not be kept covered, 

such as sides of the beams, under side of the slabs, may also be done by sealing concrete surface with 

liquid membrane-forming curing compounds white pigment type conforming to ASTM C-309 or equal 

so as to arrest loss of moisture from concrete, with the approval of the Engineer. Care shall be taken so 
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as to spray the compound/chemical on all the exposed faces of concrete so that no loss of moisture 

takes place. The Contractor shall take special care that curing of concrete is satisfactorily carried out 

and in accordance with methods specified herein and/or as instructed by the Engineer. 

 Any negligence in this regard may result in total rejection of such concrete works, which in the opinion 

of the Engineer have not been adequately cured. Period of curing for any concrete shall be 7 days or 

more as directed by the Engineer. All concrete pours and concrete structures shall be clearly marked 

with non-washable paints to indicate the date of placing concrete. During hot weather, curing shall be 

done even at night. It shall be obligatory on the part of the Contractor to obtain a certificate from the 

Engineer that the curing has been properly done. A suitable format shall be printed and kept on Site to 

be signed by the Engineer for every part of the Work. 

 

 For sections 5 ft. or more thick, the Contractor shall ensure that the temperature differential between 

the inner and outer surfaces shall not exceed 20°C and shall submit to the Engineer his proposals to 

control and monitor this. 

 

4.11 CONSTRUCTION JOINTS 

 

Construction joints shall be located as indicated on the Drawings and/or as approved or directed by the 

Engineer. Prior to construction of any structure, the Contractor shall submit a proposal showing 

location of construction joints and sequence of construction to suit his concreting programmed for the 

approval of the Engineer. Joint in columns shall be made at the underside of the deepest beam framing 

thereto. Beam stems and slabs shall be poured monolithically unless allowed otherwise by the Engineer 

in writing. Joints not specified or shown on the Drawings if so required and approved by the Engineer, 

shall be so located as to least impair the strength and appearance of the Work. Except and where 

indicated on the Drawings, no jointing shall be made in footings or foundations without written 

approval of the Engineer. Construction joints shall be at right angles to the member and shall be formed 

against firm stop boards. The stop board shall be removed as soon as possible after placing the concrete 

but without the risk of movement of the concrete and the concrete surface shall be well brushed with a 

hard brush and washed off with a spray of water, two to four hours after casting, to expose the 

aggregate and provide key for the next pour.  

In all water retaining structures and other substructure pits and trenches, P.V.C. or any other approved 

water stops shall be provided at the construction joints in the manner shown on the Drawings and/or 

approved by the Engineer. 

 

Whenever a section of concrete is left unfinished, for any reasons with the approval of the Engineer, 

leaving surface which will be hard-set before additional concrete can be joined to it, such dovetails, 

grooves or other bonds shall be provided as may be necessary to ensure a good bond with the new 

work, at the cost of the Contractor. Before deposition fresh concrete upon or against any concrete 

which is already set, the surface of the set concrete shall be roughened with a cutting tool, any laitance 

removed, thoroughly cleaned from all foreign matter, well-watered and covered with approved bonding 

agent and cement grout, and special care shall be taken to ram the fresh concrete thoroughly up and 

against the set concrete; and, if deemed necessary by the Engineer, the joints shall be reinforced with 

steel bars or dowels to be all furnished and done by the Contractor without any additional cost. 

 

4.12 CONCRETE FLOOR SLAB FINISHING 

 

Concrete slabs shall be finished as described herein. In preparation for finishing, floor slabs shall be 

struck off to the required level at or below the elevation or grade of the finished floors as shown on the 

Drawings. Floors shall be levelled with a tolerance of 1 mm in 1m. Where drains occur, the floor 

surface shall be pitched to the drains as indicated on the Drawings or as directed by the Engineer. 

 

4.13 MONOLITHIC FINISH 

 

All concrete surfaces in floors, except where other finish is specified, shall be finished by steel floats or 

straight edges to bring the surface to the required finish level as shown on the Drawings. While the 

concrete is still green, but sufficiently hardened to bear a man‟s weight without deep imprint, it shall be 

wood floated to a true even plane with no coarse aggregate visible. Sufficient pressure shall be used on 

the wood floats to bring moisture to the surface. The concrete shall then be hand trowelled to produce 

smooth impervious surface free from trowel marks. If necessary, the process shall be repeated so that 
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the final finish shall produce ringing sound from the trowel. No separate payment shall be made for 

finishing floor slabs in the aforementioned manner. 

 

4.14 CONCRETE TOPPING 

  

Where indicated on the Drawings, base slab under concrete topping shall receive a screeded finish. 

After the base slab is thoroughly cured and when directed, concrete topping shall be laid to the 

thickness as indicated on the Drawings in alternate panels of suitable sizes as directed by the Engineer. 

 

4.15 ANCHOR BOLTS, INSERTS, SLEEVES, CHASSIS, RECESSES, STEEL FRAMES 

 

The Contractor shall provide chases and openings required for other sections of the Works and will 

cooperate and coordinate with other trades in placing their pipes, ducts, recesses and other built-in 

items as the Work proceeds, entirely at his own cost and risk. 

 

The Contractor shall furnish and place in position accurately, as shown on the Drawings, all inserts, 

sleeves, chases, recesses, etc., supplied by the Contractor, subcontractors or other contractors, as 

directed. Full cooperation and coordination shall be maintained with other contractors, subcontractors 

in this regard. 

 

4.16 WATERPROOF CONCRETE 

 

Waterproof concrete shall consist of structural concrete as specified herein and with the addition of an 

approved waterproofing additive. This shall be mixed in accordance with the manufacturer's 

instructions and as detailed in the Bill of Quantities. 

 

Contractor's attention is drawn to the special care required for casting roof framing, ponds, swimming 

pools and all underground structures including basement floor, retaining walls, sumps, pits, etc. These 

are all designed to BS 8007, British Standard for water retaining structures. The contractor shall ensure 

that workmanship and curing is up to the required standard. The crack widths in such structures shall 

not exceed 0.2mm. 

 

The Contractor shall take full responsibility for ensuring that the resulting construction is completely 

watertight and free from penetration of moisture. 

 

When in the opinion of the Engineer, damp patches and/or leakage of water in the finished work are 

due to failure of the Contractor to comply with this specification, the affected work shall be made good 

at the Contractor's expense. 

 

Water-stoppers shall be provided in all construction joints and the type of Water-stoppers will be as 

specified or to the approval of the Engineer. All Water-stoppers will be joined by welding strictly in 

accordance with the manufacturer's recommendations and all multiple joints and special intersections 

shall be manufactured by the supplier. 

 

Before commencement of work, the Contractor shall obtain the Engineer's approval of the methods to 

be used to support and maintain the Water-stoppers in the correct location while the concrete is placed 

and also the layout and form of all additional construction joints other than those shown on the 

drawings.  Unless indicated otherwise on the drawings, all construction joints in waterproof concrete 

shall be formed incorporating Water-stoppers to Engineer's approval. 

 

All service holes cast in shall incorporate sleeves with puddle flanges and temporary openings for 

services should incorporate Water-stoppers. 

 

Care shall be taken at all times to ensure that Water-stoppers are not perforated or damaged in any way 

and the concrete shall be carefully placed and compacted around the Water-stoppers to ensure void free 

impervious concrete. 

 

All kickers or starter plinths to walls (if used) on the periphery of the watertight construction shall be 

cast monolithically with the base. 
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The formwork shall comply with this Specification and in addition any bolt or fastening embedded in 

or passing through the concrete shall be to the approval of the Engineer and not impair the water 

tightness of the structure.  The use of through bolts and sleeves is strictly prohibited. 

Special attention shall be given to the elimination of shrinkage or thermal cracking. The size of any bay 

or slab or wall and sequence of pouring shall be such as to minimize cracking.  

 

Slotted inserts or sockets cast into the structural concrete shall be provided for all fixings including 

services.  The cutting of holes in watertight concrete is strictly prohibited. 

 

The Contractor is completely responsible for making all basements and swimming pools absolutely 

watertight.  If any leakages or moist patches occur, the cost of any repairs, etc. to make the basement 

and swimming pool fully watertight will be borne by him.  The Contractor is to give a ten year 

guarantee for water tightness, reckoned from the date of completion of roof framing, basement and 

swimming pool.  The form of guarantee is to be to the satisfaction of the Client. Should any leaks or 

dampness occur during the Guarantee period of ten years, the Contractor shall, at no cost to the Client, 

immediately re-waterproof the defective area or areas and make good all damages to surface finishes 

such as plaster, painting, paneling, tiling, etc. electrical or other installations or other property, caused 

by leaks or dampness or reimburse the Client for making good such damages. 

 

Water tightness of swimming pools shall be inspected and tested in accordance with BS 8007:1987 

and/or ACI-350. 

 

4.17 CLEANING AND REMOVAL OF RUBBISH 

 

On completion of Works herein, the Contractor shall remove all concrete debris, rubbish, shuttering 

materials, scraps etc., from the vicinity of the structures completed. All areas shall be cleaned to the 

satisfaction and approval of the Engineer. The rubbish shall be disposed of within or outside the Site 

premises, free of cost as directed by the Engineer. 

 

4.18 MEASUREMENT AND PAYMENT  

 

a) Concrete works shall be measured and paid for as per theoretical volumes calculated on the 

basis of the Drawings, or as otherwise approved by the Engineer and paid at per cubic foot at 

the rates entered in the Bill of Quantities. 

 

 Recesses (e.g. openings in slabs, break-through and the like) with an individual volume of 

more than 1 sq. ft. or 2 cft shall be deducted. 

 

b) The prices for concrete works shall include all cost for the complete work and are not limited 

to the cost of formwork, its support, anchoring‟s, chamfers, construction joints etc., the 

required scaffolding, falsework, temporary works, post-treatment and, if necessary, repair of 

concrete, all preliminary and routine tests, as well as the required statical checks and drawings 

for Temporary Works in connection with the concrete works. 

 

c) The cost for special finishing of exposed concrete surfaces such as fair-faced finish etc. shall 

be included in the unit price applicable to the respective structural member and will not be 

compensated for separately. 

 

d) The cost of all concrete admixtures and additives shall not be paid for separately and is 

deemed to be included in the unit rates of respective items of the BOQ. 

 

 Joints 

 

 a) Expansion Joints 

 

Expansion joints will be paid per number, according to the Drawings. The prices shall include 

all costs for the different materials and performances relative to the laying and sealing of the 

joints. 
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 b) Dummy Joints 

  

Dummy joints required by the Contractor with the Engineer's consent for the sound execution 

of the Works will not be paid for separately, but the costs involved are deemed to be covered 

by the concrete prices applicable to the respective structural member. 

 

 c) Construction Joints 

 

Construction joints will be measured and paid for as below: 

 

The Contractor is deemed to have covered the costs for all related supplies, laying, formation 

and performances of construction joints included in the respective concrete prices. However, 

the cost of PVC water stoppers and or swell bars shall be measured and paid for separately per 

running foot of accepted lengths.  

 

It the approved pouring sequence has not been followed by the contractor. Any increase in 

quantity of materials (pvc water stoppers, swell bars, rear guards, sealants, SBR etc.) 

associated with the construction joints and or additional reinforcement required shall be paid 

for by the Contractor at his own cost. 

 

 

 Tamping of Equipment and Grouting of Recesses 

 

The costs resulting from materials and performances in connection with the tamping of installed items 

or the grouting of recesses are deemed to be included in the prices for the supply and/or installation of 

the respective items, and will therefore not be separately compensated for. 

 

** END OF SECTION** 
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SECTION - 5 

 

REINFORCEMENT STEEL 

 

5.01 SCOPE OF WORK 
 

The work covered by this subsection of the specifications consists of furnishing all materials, tools, 

labor and in performing all operations in connection with the providing, straightening, cutting, bending, 

fixing, binding including binding wire, chairs, pins, spacer blocks complete in strict accordance with 

this subsection of the Specifications, the applicable Drawings, approved bar bending schedule, and the 

terms and conditions of the Contract. 

 

5.02 GENERAL 

 

a) The Contractor shall procure reinforcing steel only from reputable manufacturers/ suppliers duly 

approved by the Engineer. 

b) Verification of the source of supply shall be prepared by the Contractor and submitted to the 

Engineer along with necessary certificates and test reports. 

c) The Contractor shall prepare detailed bar cutting and bending schedules on the basis of the 

working Drawings and in consideration of BS-4466 and of any requirement resulting from the 

applied bar bending process. 

d) The Contractor shall inform the Engineer of the completion of any reinforcement in time, in order 

to facilitate its inspection and check of conformity with the working Drawings well before the 

concreting. Relevant formalities shall be agreed upon between the Contractor and the Engineer at 

the appropriate time. 

e) Reinforcement bar sizes have generally been shown on the Drawings in the form of designated bar 

numbers.  

 

5.03 MATERIAL 

 

a) Reinforcement shall be deformed reinforcement, except that plain reinforcement bars are permitted 

for spirals. Reinforcing steel bars (Plain and deformed) shall be from the new billet stock of mild 

steel and shall conform to the British Standard Specifications mentioned below and as indicated on 

the Drawings and Bill of Quantities. 

 

i. Hot rolled deformed bars conforming to ASTM A-615 / BS 4449 

ii. Cold worked deformed bars to conforming to BS 4461 (revised 4449-1988) 

iii. Plain round steel bars to conforming to BS 4449 

 

b) For each consignment, the Contractor shall furnish to the Engineer the manufacturer‟s mill test 

certificates to guarantee that the steel supplied meets all the requirements of the relevant 

specifications and further meets the requirements of specified characteristic strength and minimum 

tensile strength requirements given as under:- 

 

High Yield Deformed Steel Bars: 

 

i. Specified Characteristic Strength: 

up to 16 mm (5/8”)  460 N/mm2 (66,700 psi) 

over 16 mm (5/8”)  425 N/mm2 (61,625 psi) 

 

ii. Tensile Strength: 

Minimum Tensile Strength shall be 10% greater than the Specified Characteristic Strength. 

 

iii. Minimum Elongation 

 

up to 16 mm (5/8”)  12% 

over 16 mm (5/8”)  14% 
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Mild Steel Plain Steel Bars: 

 

(i) Specified Characteristic  

Strength   250 N/mm2 (36,000 psi) 

 

(ii) Tensile Strength: 

Minimum Tensile Strength shall be at least 15% more than the Specified 

Characteristic Strength. 

    

   (iii) Minimum Elongation  22% 

 

a) Bendability 
All the bars shall be capable of being bent cold through 180 degree round a pin without 

cracking on the outside of the bent portion as per ASTM-A615. 

b) 18 gauge galvanized wire to BS 4482 shall be used for binding the steel reinforcement. 

c) Samples shall be tested for above requirements in an approved laboratory before starting 

the cutting of bars or when so required by the Engineer; and all cost of such tests shall be 

borne by the Contractor. 

d) All reinforcing steel bars shall be free from loose mill scale, loose rust, oil, grease, dirt 

or other harmful substances. 

 

Wire Gauze 

 

General 

Unless otherwise specified the wire gauze shall be of best quality approved uniformly, woven 

wire webbing of 12 x 12 meshes to 645 mm square (one Sq. Inch) made from 22 gauge 

galvanized iron wire. All panels shall be in one piece and no joints shall be allowed. 

 

Fixing 

Wire gauze shall be fixed as shown on the drawings or as directed. The gauze shall remain tight 

to the fill width without any sag. 

 

5.04 STORAGE 

 

Reinforcement bars shall be stored on platform sufficiently above ground surface and be free from 

scales, oil, and structural defects prior to placement in Works. Rusted or dirty steel bars shall not be 

used in the Works unless brushed and cleaned by proper steel wire brushes and after being approved 

for use by the Engineer. 

 

5.05 REINFORCEMENT CUTTING AND PLACING 

 

All reinforcement steel shall be cut and bent cold in strict accordance with bar bending schedules 

prepared by the Contractor and approved by the Engineer. The Contractor shall prepare bar bending 

schedule from approved structural working Drawings and as per instructions of the Engineer. The 

bending schedules shall be drawn on approved forms and submitted to the Engineer for checking and 

approval. The steel reinforcement shall be cut and bent to sizes as per Drawings and approved bending 

schedules. In case, any bars cut, bent or even fixed in position are found incorrect in dimensions, size 

and shape and are not according to the requirements of the Drawings or instructions of the Engineer, 

notwithstanding any previous approval of the Engineer, the Contractor shall replace such steel bars, 

cut, bent or fixed in position, by correct sizes bars at his own cost and no extra payment shall be made 

to the Contractor on such account. Suitable spacers, chairs as approved by the Engineer shall be used 

for the purpose of supporting and spacing of bars. In case, any bars are bent or displaced they shall be 

straightened or replaced prior to pouring. All reinforcement bars within the limit of a day's pour shall 

be in place and firmly tied with 18 gauge wires. Bars with kinks or bends not shown on the Drawings 

shall not be used. Reinforcement bars shall not be used for supporting the workmen and concreting 

work. Separate supporting system shall be used for this purpose. 

Concrete cover to all reinforcement bars shall be provided as shown in the Drawings using steel chairs 

and concrete spacer blocks. 
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The concrete spacer blocks shall be cast from cement sand mix in a ratio of 1:2 in suitable required 

sizes. These shall be well cured and dry before use in the Works. The spacers shall meet the specified 

requirements of water absorption. All spacers shall be properly fixed in their required positions and as 

directed by the Engineer. 

For any structural member which shall receive fair-forced concrete surfaces, special spacers shall be 

used while do not impair the specified appearance of concrete surfaces.  

 

5.05.1 Laps and Splices 

 

No splicing of bars shall be allowed at positions other than shown on the Drawings. All lap 

lengths shall be of the minimum sizes as indicated on the Drawings and in accordance with 

ACI 318-95. Splices of adjacent bars shall be staggered, unless approved otherwise by the 

Engineer. All reinforcing steel fixed in position shall be inspected by the Engineer and no 

concrete shall be poured until steel placement has been approved in writing by the Engineer. 

For inspection purposes, the Contractor shall give to the Engineer reasonable notice before the 

scheduled pouring time. Clear concrete cover to reinforcement steel shall be as specified or 

indicated on the Drawings. 

 

5.05.2 Mesh Reinforcement 

 

a) Where indicated mesh shall be of the sizes as shown on the Drawings and conform to BS 

4482 or 4449 with mesh sizes to BS 4483 or ASTM A-185 (Welded Steel Wire Fabric 

for Concrete Reinforcement). Mesh reinforcement when used in slabs shall be supported 

at proper elevations by standard accessories. In slabs on ground (porous fill), precast 

concrete spacer blocks may be substituted for chairs. 

b) Overlaps in fabric reinforcement shall be a minimum of two meshes, except where 

otherwise shown on the Drawings, correctly aligned and at least 50% of the wire 

intersections shall be tied with 18 gauge tying wire. Laps shall be staggered in adjacent 

rows of sheets. 

 

5.06 MEASUREMENT AND PAYMENT  

 

Reinforcing bars will be measured as per Drawings in consideration of the volumetric weight of 7.85 

t/m3, without additions for rolling tolerances, deformations, waste lengths and binding wires and paid 

per ton at the unit rate entered in the Bill of Quantities. 

The prices shall include all costs involved with the supply, transportation, storage and protection, the 

cutting, bending and placing, inclusive of concrete spacers, supports, stands, tying into position, etc. 

Assembly stands, spacers etc., whether designated in the Drawings or not or otherwise demanded by 

the Engineer will not be measured and paid for separately. 

If installed reinforcement must be dismantled under certain circumstances or where additional 

reinforcing bars are to be provided on Engineer's instruction, the Contractor is not entitled to any 

compensation, if such additional supplies and/or performances are required and demanded by the 

Engineer due to the Contractor's faulty execution of the respective work. 

 

** END OF SECTION** 
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SECTION - 6 

 

FORMWORK 
 

6.01 GENERAL  
 

The formwork shall be inclusive of all labor, material, workmanship and alike. All formwork and 

supports thereto shall be designed by the Contractor and relevant drawings shall be submitted to the 

Engineer for approval before the Work is put in hand. Such an approval shall not relieve the Contractor 

from all or any of the obligations of the Contractor or give rise to any claims. 

 

6.02 MAKING FORMS 

 

The formwork for columns, beams, slabs, foundations, pits, lintels, fins, panels, purdees, parapets and 

all other works whether to be precast or cast-in-situ shall be of steel plates, scaffolding pipes and joints 

or other approved material and shall be rigidly formed and designed by the Contractor to the shapes 

and forms as per Drawings in accordance with the best of the existing practices, so as to be able to 

withstand without displacement, deflection or deformation or movements of any kind, the pressure of 

the moist concrete and all other loads. No plank timber formwork will be accepted at any location. 

Only system formwork will be accepted. 

 

6.03 FAIR FACED FINISH 

 

a) Facing Material 

The form facing material shall produce a smooth, hard, uniform texture on the concrete. It shall be 

M.S. steel sheets, plywood, tempered concrete grade hardboard, metal or plastic, or other approved 

material capable of producing the desired finish. The arrangement of the facing material shall be 

orderly and symmetrical, with the number of seams kept to the practical minimum. It shall be 

supported by studs or other backing capable of preventing excessive deflection. Material with 

raised grain, torn surface, worn edges, patches, dents, or other defects which will impair the 

texture of the concrete surface, shall not be used. Tie holes and defects shall be patched. All fins 

shall be completely removed. 

 

b) Shop Drawings 

Shop Drawings shall be submitted by the Contractor for Engineer‟s approval, showing grooves, 

joints etc. if indicated on the Drawings or instructed by the Engineer before taking up the job of 

formwork in hand. 

 

c) Repair 

No repair of surfaces designated `fair faced' shall be allowed. Any concrete failing to achieve the 

desired finish or with defective surfaces shall be removed and replaced at Contractor's expense. 

The Engineer may reject any defective concrete surface and order it to be cut out in part or in 

whole and replaced at the Contractor's expenses. 

 

6.04 RIGID WITH ALLOWANCE FOR CAMBER & BULGES 

 

The formwork shall be fabricated and erected in position, perfect in alignment, levels and true to plumb 

and shape and securely braced so as to enable it to withstand all weights, dead and live, to be endured 

during placing of concrete and its subsequent hardening till the formwork is struck. It shall be 

sufficiently rigid as not to lose its shape and shall be made to compensate for bulging, and deflection to 

give the finished concrete the required lines, plumb, size and shape. 

 

6.05 EXPOSED SURFACES LEFT UN-PLASTERED 

 

In addition to the provision made elsewhere, for all the concrete work covered in this Contract which 

are to remain exposed in the finished work and left un-plastered, the formwork shall be smoothly faced 

by using M.S. steel sheets or lining the shuttering with smooth G.I. sheets or non-absorbent material 

like Formica sheets or in any manner as approved by the Engineer so as to make a perfectly smooth 

surface of the finished concrete. Where any surface defects on the exposed concrete surfaces occur and 

which do not impair the structural performance, being in excess of the designed surfaces and the 
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architectural appearance of the Work in the opinion of the Engineer such defects may be removed by 

guniting and grinding with carborundum stone or in any other approved manner, at the cost of the 

Contractor, otherwise the whole or part of the Work shall be removed and made good by the 

Contractor, at his own cost. For precast concrete members, the forms shall be rigid, exact and smooth. 

 

6.06 MATERIALS AND LABORS 

 

The Contractor shall supply all materials runners, and labor, necessary for a good and speedy erection 

of formwork such as steel plates, shuttering planks, struts, bolts, stays, gangways, boards, fillets etc. 

and shall do all that is essential in executing the job in a workman-like manner to the satisfaction of the 

Engineer. 

 

6.07 FORMWORK NOT TO INTERFERE OR INJURE WORK 

  

The formwork shall be so designed and arranged as to not unduly interfere with concrete during its 

placing and easy to be removed without injuring the finished concrete. Wedges, clamps, bolts and rods 

shall be used, when permitted and where practicable, in making the formwork rigid and in holding it to 

true position. 

 

6.08 OPENINGS IN FORMWORK 

 

Wherever concreting is required to be carried out within forms of depth exceeding 6.5 feet, temporary 

openings in the side of the form shall be provided to facilitate the pouring and consolidation of the 

concrete. Small temporary openings shall be provided at bottom of the forms to permit the removal of 

rubbish etc. but the same shall be suitably closed before pouring. 

  

6.09 OPENING AND OTHER DETAILS 

 

Provision shall be kept in the formwork such as openings, recesses, holes, pockets, fillets, etc. for 

housing services and other architectural details in the finished concrete or on its surface and edges as 

shown on the Drawings or as directed by the Engineer and to fix all necessary inserts, dowels, pipes, 

holdfasts etc. in concrete as shown on the Drawings or as directed by the Engineer. 

 

6.10 JOINTS IN FORMWORK 

 

All joints in the formwork shall be sufficiently closed to prevent leakage of mortar from concrete for 

concrete surfaces not to be exposed in the finished work. The joints in the finished work shall be close 

jointed and perfectly smooth so as not to allow any leakage of the mortar from the concrete and show 

any appearance of leaking mortar on concrete surfaces. 

 

6.11 TREATMENT AND INSPECTION OF FORMS 

 

All rubbish particularly chippings, shavings and saw dust shall be removed from the interior of the 

forms, before placing concrete. Forms shall be coated with approved shuttering oil before 

reinforcement is placed. Surplus oil on forms and any oil thus applied on reinforcing steel shall be 

removed. If the forms are not used within 24 hours, a fresh coat of oil shall be given before placing of 

concrete. 

 

6.12 STRIPPING SHUTTERING 

  

Formwork should not be removed until the concrete has developed sufficiently strength to support all 

loads placed upon it. The time required before formwork removal depends on the structural function of 

the member and the rate of strength gain of the concrete. The grade of concrete, type of cement, 

water/cement ratio, temperature during curing etc. influence the rate of strength gain of concrete. 

 

No struts or timbering which serve the purpose of supporting the shuttering or centering shall be struck 

and removed without permission from the Engineer in writing and the work of striking and removal 

after the receipt of such permission shall be conducted under the personal supervision of the competent 

foremen in the employment of the Contractor and the Contractor even after the permission from the 

Engineer shall hold himself fully responsible for any consequences whatsoever.  
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In all cases the Engineer will direct and control the minimum period of time for which the forms, 

shuttering or centering shall remain in place before being struck; but, for the general guidance of the 

Contractor, the following are to be considered as the minimum periods for the main classes of Work. 

 

Type of Formwork Normal Weather Cold Weather 

Footing Sides 

 
24 hours 36 hours 

Vertical sides of Beams, Walls and 

Columns (unloaded) 24 hours 36 hours 

Slab soffits ( up to 15 ft span) 10 days 14 days 

Slab soffits ( > 15 ft span) 14 days 21 days 

Beam soffits ( up to 15 ft span) 14 days 21 days 

Beam soffits ( > 15 ft span) 21 days 28 days 

  

The Engineer may require, however, that any walings, soldiers, struts or other timbers or supports, the 

removal of which may cause the transference of load to the finished work, to be kept in place for three 

weeks after the placing of the concrete. 

 

The formwork parts and connections should be arranged in a way that makes formwork removal easy 

and simple, prevents damage to concrete and formwork panels so that it can be reused without 

extensive repair. 

 

The formwork removal procedure should be supervised by the engineer to ensure that quality of 

hardened concrete in structural member, i.e. it should be free from or has minimum casting defects 

such as honeycombing, size and shape defects etc. These defects in concrete influence the strength and 

stability of structure. Thus immediate repair works can be done or the members can be rejected. 

 

The separation of forms should not be done by forcing crowbars against the concrete. It may damage 

the hardened concrete. This should be achieved by using wooden wedges. 

 

Beam and joist bottoms should remain in place until final removal of all shoring under them are done. 

 

Joist forms should be designed and removed so that the shores may be removed temporarily to permit 

removal of joist forms but must be replaced at once. The shores and joists will be dismantled beginning 

from the middle of the member‟s span, continuing symmetrically up the supports. 

 

The approval from the engineer should be obtained for the sequence and pattern of formwork removal, 

prior to start of removal. 

 

6.13 INJURY OR DAMAGE 

 

The Contractor shall be responsible for any injury to the Work and any consequential damages caused 

by or arising from the removal and striking of forms, centering and supports, due to striking too soon. 

Any advice, permission or approval given by the Engineer relative to the removal and striking of 

forms, centering and supports shall not relieve the Contractor from the responsibilities herein defined. 

 

6.14 TREATMENT AFTER REMOVAL OF FORMS 

 

Any minor surface honey-combing or other irregularities are to be properly made good immediately 

upon the removal of the formwork and the surface made good to the satisfaction of the Engineer at the 

Contractor's own expense. Any small voids shall be neatly repaired with cement mortar consisting of 

one part of cement to two parts of sand and the whole surface rubbed over with carborundum stone and 

cement wash to bring the whole to a smooth and pleasing finish and uniform color. 
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6.15 TOLERANCES  

The structure shall be built to dimensions and levels shown on the Architect's drawings.  Deviation from 

true positions and/or levels will be accepted only if they do not affect the finished dimensions, positions 

and levels as shown on the Architect's drawings. 

 

Permitted tolerances shall be in accordance with the current issue of BS 5606, Code of Practice for 

Accuracy in building with up-to-date amendments. 

 

Construction Tolerances of Structural Elements Supporting curtain walls or surfaces affecting curtain wall 

set out:- 

 

 Maximum deviation vertically from defined position immediately after stripping of formwork 

+12mm. 

 Maximum deviation laterally from defined position immediately after stripping formwork and prior 

to any pre-stressing (if used) +12mm or building height/4000 whichever is greater.  This laterally out 

of position tolerance includes all local deviations in edge of slab or edge beams as well as overall 

building tolerance. 

NOTE: All structural tolerances given above are for curtain walls (if used) and for all external 

structural faces of building affecting set out of masonry, windows and other 

cladding/finishes. 

 

6.16 EXTERNAL EXPOSED CONCRETE SURFACE 

 

All external exposed concrete surfaces of cast-in-situ or precast units shall be given smooth or pattern 

finish as shown in the Drawings schedule or as directed by the Engineer. 

 

6.17 MEASUREMENT AND PAYMENT 

 

All costs for formwork must be included in the concrete prices and will not be measured and paid for 

separately. 

 

 

** END OF SECTION** 
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SECTION - 7 

  

CEMENT CONCRETE BLOCK MASONRY WORK 

 

 

7.01 SCOPE OF WORK 

The Work covered by this section of the Specifications consists of all work required in connection with 

construction of block masonry portions of structures and partition walls including but not limited to 

furnishing of precast solid or hollow cement concrete blocks, cement mortar, all related items and 

appurtenances including all items supplied by other trades and customarily built-in and installed under 

masonry work or required to complete masonry work, all labor, plant, tools, scaffolding, hoisting 

equipment and all other materials, and in performing all operations in connection with blockwork, i.e., 

erecting, placing, bedding, building in, curing and protecting all masonry works, complete in 

accordance with requirements of Drawings, Bill of Quantities, Specifications as stated herein, and to 

the entire satisfaction of the Engineer and subject to the terms and conditions of this Contract. 

 

7.02 MATERIALS 

7.02.1 Portland Cement 

 

All Portland cement for concrete block and mortar shall conform to the stipulations and 

requirements specified in “Section 4 – Specifications of Plain and Reinforced Concrete”. 

 

7.02.2 Sand and Coarse Aggregates 

 

All sand and coarse aggregates for the cement concrete blocks and sand for mortar shall be 

obtained from approved quarries and shall conform to the requirements specified herein 

below: 

 

a. Sand 

Sand shall be clean, and shall be of the same quality as the sand obtained from 

approved quarries for concrete works. It shall be hard, strong, durable, soft and free 

from flaky particles, injurious amounts of dust, alkali, organic matter or other 

deleterious substances and shall comply with all the requirements for concrete. The 

Contractor will be required to screen and wash the sand to remove any foreign matter 

in it. The sand or fine aggregate shall be graded as specified in the section on 

concrete or in the manner approved by the Engineer. 

 

Coarse Aggregate 

Coarse aggregate shall be gravel obtained by screening the gravel or hard crushed 

stone and shall comply with the requirements for aggregates for concrete. The 

Contractor shall screen the aggregate through 9 mm and 5 mm sieve as many times 

as may be necessary to obtain such material as shall be retained on the 5 mm sieve. 

The grading shall be approved by the Engineer and may be modified if required. A 

representative sample of the aggregate collected by the Contractor from time to time 

shall be tested by the Engineer and if the sample would not conform with the 

approved grading as required by the Engineer, the entire gravel collected by the 

Contractor will be liable to be rejected. 

 

The aggregate shall be free from soft, friable, porous, flaky, elongated or laminated 

pieces. The aggregate shall also be free from dirt, silt, clay, shale, alkali or organic 

matter. It shall be sufficiently strong to utilize the full strength of cementing material. 

 

7.02.3 Water 

 

Water used for making concrete blocks, mortar, laying of masonry, or any other operation of 

constructions shall be potable water free from objectionable quantities of silt, organic matter, 



 

 Page 40 
 

alkali, salts and other impurities and shall comply with the requirements of water for mixing 

and curing of concrete and shall be tested and approved by the Engineer. 

 

7.02.4 Admixtures 

 

a. Mortar plasticizers shall comply with the requirements of BS 4887. 

b. Admixtures used in the manufacture of blocks shall comply with BS  5075. 

 

7.02.5 Mortar 

 

Pre mixed mortars shall comply with the general requirements for materials and mix 

proportions shall be as given in this Specification. 

 

7.02.6 Damp-Proof Course 

 

Flexible damp-proof course materials shall comply with BS 743 where applicable and shall 

comprise of the following: 

 

i) bituminous roofing felt not less than 3 mm thick, or 

ii) polyethylene sheeting not less than 0.5 mm thick or  

iii) any other approved material 

 

The damp-proof membrane shall be laid on an even bed of cement sand mortar (1:1) and 

lapped 6” at all joints. The damp-proof membrane shall cover the full width of the blocks. 

 

7.02.7 Bonding Ties 

 

Bonding Ties shall be expanded metal strips as shown on the Drawings or as directed by the 

Engineer. 

 

7.02.8 Wall Ties 

 

Wall ties shall comply with BS 1243 and shall be hot dip galvanized steel as approved by the 

Engineer. 

 

7.03 STRENGTH OF CONCRETE BLOCK 

 Crushing strength shall be min 13 MPa (1900psi) unless otherwise required, considering overall 

dimension on the axis on which test is performed. 

 

7.04 MAKING OF CONCRETE BLOCKS 

7.04.1 All solid and hollow blocks shall be machine moulded of required sizes as shown on 

Drawings and approved by the Engineer and shall generally conform to the requirements of 

British Standard 2028, 1346:1968 “Precast Concrete Blocks” unless specified otherwise. The 

ingredients shall be well worked into the moulds, vibrated, tamped and pressed to ensure that 

the blocks are dense and free from voids. 

 

7.04.2 In case of the hollow blocks, the cavities shall be true to the shapes and sizes specified and 

shall have uniform wall thickness on the outside of the cavities. The cavities in hollow blocks 

shall not be more than 25% of the total volume. 

 

7.04.3 For casting, the moulds shall be placed on a level platform cast from 2” thick 1:3:6 concrete. 

The finished blocks shall be true to shape i.e. every face shall be perfect rectangle exactly 

parallel to the opposite face and exactly perpendicular to the adjoining faces. All the blocks 

shall be free from cracks, spalls, chips, rugged edges or other defects detrimental to their use. 

Blocks with broken edges or which are skew will not be allowed to be used on the Work and 

must be removed from the Site of Work within 24 hours of their being rejected. 
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7.04.4 The blocks must not be lifted from the platform till they have been cured for a period of 2 

days in addition to 10 hours required for setting. After 2 days the blocks must be removed and 

stacked to reasonable height as directed by the Engineer. The block stacks are to be kept wet 

for a period of 8 days and then shall be allowed to dry in shade for atleast twenty (20) days 

before they are used in the Work. The blocks cast on different dates must be separately 

stacked. The date of casting and number of blocks in each stack shall be properly marked with 

non-washable paint. 

 

7.04.5 The average compressive strength of any five solid blocks at random shall be not less than 

1000 pounds per sq. inch. 

 

7.04.6 The average moisture content of all the concrete masonry units shall not exceed 30% of the 

total water absorption of units. The shrinkage of cement concrete blocks is much greater at the 

time it dries for the first time after moulding and subsequent curing. It is, therefore, essential 

that the Contractor shall take full care to see that blocks are sufficiently and thoroughly dried 

so that their initial shrinkage is completed before the blocks are laid in the Works. Not only 

well dried blocks shall be used, but the blocks shall also be laid dry without wetting except 

with slightly moistened surfaces on which mortar is to be applied to obviate absorption of 

water from the mortar and even during curing of the mortar joints. The walls shall be slightly 

moistened and shall not be allowed to be excessively wet till they receive any plaster or 

render. 

 

7.04.7 The blocks shall be stored in such a manner as to avoid any contact with moisture on the Site 

of Works. The blocks shall be stock piled on platforms or other supports free from contact 

with the ground. If necessary, cover for protection against wetting shall be provided. The 

blocks right from casting to curing, drying, stock piling and their subsequent placing in 

masonry walls shall be handled with care. 

 

7.05 MORTAR 

7.05.1 All mortar for masonry shall be in proportion of one part of cement to six parts of sand (fine 

aggregate) or as directed by the Engineer. The ingredients shall be mixed by volume in 

purpose made gauge boxes. All mortar shall be mixed in a mechanical mixers. Hand mixing, 

when permitted by the Engineer shall be done on clean, hard platform of only such quantities 

as required for immediate use with just sufficient water to produce mortar of stiffest 

consistency and sufficient workability.  

 

7.05.2 Cement shall be Portland cement as specified under the section “Plain and Reinforced 

Concrete” as per BS 12. 

 

7.05.3 Fine aggregate (sand) shall be clean, hard, durable, soft and free from flaky particles as 

specified herein above shall be subject to the approval of the Engineer. Mortar shall be mixed 

only in sufficient quantities for immediate use and all mortar not used within 30 minutes after 

addition of water to the mix shall be rejected. Re-tempering of mortar will not be allowed. 

 

7.05.4 The dry materials (cement and sand) shall be dry mixed for approx. two (2) minutes and for 

three minutes after addition of water making total minimum time of five (5) minutes in a 

mortar mixer. When hand mixing is permitted, dry mix, rake well, turn over materials for each 

batch before adding water, until uniform colour of mixed materials indicated through 

distribution of cementitious material. After dry mixing is complete, add water until the correct 

consistency is obtained. 

 

The sand shall meet the following B.S. Specifications: 

 

a. Sand for mortar shall comply with the requirements of BS 1200. 

 

b. The grading of sand for general purpose mortars shall be within the limits of Table 1 

of BS 1200. The grading of sand for reinforced blockwork mortars shall be within the 

limits of Table 2 of BS 1200. 
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c. The clay/silt content, when determined in accordance with BS 812, shall not exceed 

3%. 

 

d. The Chloride and Sulphate contents shall not exceed the limits given in aggregates 

for concrete.    

 

7.06 LAYING OF BLOCK MASONRY 

7.06.1 All block work shall be set out and built to the respective lengths, dimensions, thickness & 

heights shown on the Drawings. 

 

7.06.2 All block work should be true to lines, plumb and level. Chases, grooves, raglet block and 

raked out joints shall be kept free from mortar and debris. 

 

7.06.3 Block work shall be carried up in a uniform manner, no one portion being raised more than 3 

ft. above another at one time unless special circumstances render this impracticable. All 

perpends, quoins etc. shall be kept strictly true and square and the whole properly bonded 

together. The maximum height which is to be built in one day is 5 ft. 

 

7.06.4 All horizontal and vertical joints shall be completely and solidly filled with mortar as and 

when the blocks are laid.  

 

The thickness of joints shall generally be ½” and at no point more than 5/8”. All cross joints 

shall also be filled well. 

 

7.06.5 Any mortar which falls on the floor from the joints or removed due to raking of joints shall 

not be reused and must be cleaned and removed from Work-Site at the end of the day. 

 

7.06.6 Where masonry abuts R.C.C. columns or walls, it shall be anchored thereto by means of 3/8” 

diameter bars at a vertical spacing of 16” and as shown on the Drawings or as instructed by 

the Engineer. 

 

7.06.7 Masonry shall be cured for at least ten (10) days from the day it is laid. 

 

7.06.8 Mortar already spread which becomes diluted by rain shall be removed and replaced before 

continuing with the work. 

 

7.06.9 Hollow blocks where used shall be placed in a manner as shown on the Drawings and/or as 

directed by the Engineer. 

 

7.06.10 Block walls shall be built in stretcher bond, accurately special with each breaking joints with 

the course below. Intersections of block walls shall be properly bonded in alternative courses. 

 

7.06.11 Generally, blockwork where exposed shall be flush jointed as the work proceeds. Joints of 

those facings which are to receive external or internal plastering shall be raked out ¾” deep 

when the mortar is still fresh so as to provide proper bond for the plaster. 

 

7.06.12 All hollow blocks shall be filled at sides of openings and intersections with concrete mix 

having a compressive strength at 28 days of not less than that of the block. 

 

7.06.13 A solid or pre-filled course of blockwork shall be provided at sill level of openings and under 

bearing of all in situ concrete. 

 

7.06.14 Pointing of exposed blockwork shall be as shown in the Drawings or as directed by the 

Engineer. Pointing shall be done as the work proceeds. 

 

7.06.15 Unless otherwise shown on the Drawings or specified, the spaces around frames and other 

built-in-items shall be solidly filled with mortar, except the joints that are to be caulked shall 

be raked out ¾” deep. 
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7.06.16 Work required to be built in with masonry including anchors, wall plugs and accessories shall 

be built in, as the work progresses. Wood plugs and blocking shall not be built into masonry. 

 

7.06.17 No masonry to be erected when temperature of outside air is below 40°F unless suitable 

means as approved are provided to heat material protected from cold and frost and ensure that 

material will harden without freezing. 

 

7.06.18 When the masonry is to receive plaster on one side and pointing on the other, the block shall 

be placed in such a way that the better face shall be on the side of pointing. 

 

7.07 COORDINATION 

7.07.1 The Contractor shall provide chases and openings in block work required under other sections 

to sizes and locations as shown in the Drawings. 

 

7.07.2 The Contractor shall cooperate with other trades in setting built-in items, take special care in 

cutting, fitting, setting units so that built-in members are in their true, respective positions. 

 

7.07.3 The Contractor shall also coordinate during blockwork for the items provided in other sections 

such as door frames, hold fasts, miscellaneous metal work occurring in the masonry and 

sleeves, anchors, supports, nailing strips, braces, jambs etc. to be built-in the masonry. 

 

7.07.4 Special care shall be taken in building walls of door frames. Contractor shall see that frames 

are square and in plumb. Check frames before building blockwork around or against them. 

The Contractor shall see that electric conduits are not housed into frames so as to prevent 

extension of frame anchors. 

 

7.07.5 The Contractor shall be responsible for any damage or abortive work due to lack of 

coordination on his part or due to negligence of his Site supervisory staff in coordination of 

various sections of Works and no compensation shall be made to the Contractor on such 

account. The Contractor shall reinstate/make good such affected works at his own cost. 

 

7.08 PROTECTION AND CLEANING 

7.08.1 Surface of masonry not being worked on shall be properly protected to all times during the 

construction operations. When rain is expected and the work is discontinued, the top of 

exposed masonry walls shall be covered with a strong waterproof membrane, well secured in 

place. 

 

7.08.2 Exposed masonry surfaces shall be cleaned with water and fiber brushes or as directed by the 

Engineer. 

 

7.08.3 Protect adjacent work during cleaning operations. Make good any damages from neglect of 

this account. 

 

7.09 SAMPLES 

 Samples of all kind of materials to be used on the job shall be submitted to the Engineer and to be 

approved by him before quantities are procured for the Works. Source of supply or quality or materials 

not be changed unless authorized in writing by the Engineer. 

 

7.10 TESTING 

 All the materials and completed masonry work shall be subjected to standard testing and if found 

below the Specifications and BSS or ASTM standards, shall be rejected. Rejected material shall be 

removed from the Site immediately at the Contractor‟s expense. All testing shall be done at the 

Contractor‟s cost. 

 

7.11 CONCRETE LINTEL BEAM 

Unless otherwise indicated, provide concrete lintel over openings in the concrete masonry unit walls 

and partitions. Lintels shall be of the size and shall be reinforced as indicated. All lintel shall be as-in 
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place and when exposed shall be the same color, surface texture and finish as the adjacent walls or 

partition. Concrete work shall conform to section 4 of this specification. 

 

 

7.12 MEASUREMENT AND PAYMENT 

Masonry Works in accordance with this section of Specifications shall be measured and paid for per 

square Meter/feet wall of a thickness as specified in the Drawings and Bill of Quantities complete and 

approved including mortar as specified, preparations, tests etc. but excluding cost of blocks which shall 

be supplied by the Employer. Openings of more than 0.28 sq.m shall be deducted. Damp-proof course 

shall be measured and paid for separately. 

 

Steel anchors/wall ties for connection to R.C.C. or steel columns are deemed to be included in the 

above rates and will not be paid for separately. 

 

Cuttings for conduit/pipe installations, anchors, fixing of other installations, embed items, fittings & 

fixtures are deemed to be included in the relevant items and will not be paid for separately.  

 

 

** END OF SECTION** 
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SECTION - 8 

PLASTERING AND RENDERING 
 

8.01 SCOPE OF WORK 

The Work covered by this section of the Specifications consists of furnishing all plant, labor, 

appliances/ equipments and materials for performing all operations in connection with lathing, 

plastering and rendering, complete in all respect; in strict accordance with this section of the 

Specifications and the applicable Drawings and subject to the terms and conditions of the Contract. 

 

8.02 APPLICABLE STANDARDS 

Latest editions of following Pakistan, British & ASTM standards are relevant to these specifications 

wherever applicable. 

 

Pakistan Standard 

PS 232 Ordinary Portland Cement 

 

ISO (International Organization for Standardization)  

R 597 Definitions and terminology of cement. 

R 679 Method of testing strength of cements, compressive and flexural strength of plastic mortar 

(Rilem - Embureau method). 

R 680 Chemical analysis of cement& main constituents of Portland cement. 

R 681 Chemical analysis of cements-mixer Constituents of Portland cement. 

R 682 Chemical analysis of cements - determination of Sulphur as Sulphide. 

ASTM (American Society for Testing and Material)  

C 144 Aggregate for Masonry mortar         

C 631 Bonding compounds for interior plastering 

 

BSI (British Standards Institution) 
812 Methods for sampling and testing of mineral aggregates, sands and fillers. 

1199 Sands for external renderings internal plastering with lime and Portland cement and floor 

screeds. 

1369 Metal lathing (steel) for plastering. 

5262 External rendered finishes. 

5492    Internal plastering. 

8.03 GENERAL 

Except as may be otherwise shown or specified, all interior & exterior plaster shall be cement plaster in 

specified thickness shown on Drawings & BOQ. Plastered ceilings and walls shall include partitions, 

piers, columns, beams, ceilings, plastered jambs and other returns, reveals, and backs of recesses and 

alcoves, and joints and heads of windows and doors, unless otherwise specified or shown on the 

Drawings. Plaster on walls shall be carried down to dado, skirting and projected bases. Plasterwork 

shall also include all plasterwork on and under concrete surfaces and masonry. Concrete surfaces to be 

left exposed and concrete not specified to be left fair faced, as indicated on Drawings. 

A 3/8” render coat shall be applied to walls with a slightly roughened surface where wall finishes of 

applied nature, such as ceramic tiles, marble tiles, granite tiles, textured paint etc., are to be installed 

over wall surfaces. 

Plastering shall not commence until all electric conduits, drainage and sanitary pipes, inlets to tanks, 

brackets, clamps, doors and window frames and all sorts of inserts and embedded items are fixed in 

position. It shall be the responsibility of the Contractor to make sure that other contractors carry out all 

such work before starting of plasterwork. Chiseling and repairing of cement plaster shall not be 

permitted without the approval of the Engineer. 
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8.04 MATERIALS 

a. Cement for plaster shall be Ordinary Portland Cement (BS 12 or PS 232) or Sulphate Resisting 

Cement (BS 4027 or P.S. 612) as specified and shall conform to requirements specified in the 

section "Plain and Reinforced Concrete". 

b. Sand for plaster shall comply with the requirements of BS 1199, BS 1200, ASTM C-33 and/or the 

Pakistan Standard "Sand for Plaster" as directed by the Engineer. 

c. Water shall be clean and free from oils, acids, alkalis, salts and organic or other injurious matter 

and as described in section for "Plain and Reinforced Concrete". 

d. All materials and workmanship for plaster not explained in these Specifications, shall comply with 

the requirements of relevant BS CP 211 and CP 221 as directed by the Engineer. 

e. External rendered finishes should comply with appropriate clauses of BS 882. 

f. Mortar plasticizer shall comply with BS 4887 and shall be used in accordance with the 

manufacturer‟s instructions. 

g. Pigments to be used shall comply with BS 1104. 

h. Galvanized metal angle beads and plaster stops shall be as manufactured by the Expanded Metal 

Co. Ltd., London or other equal and approved. 

8.05 MIXING OF PLASTER 

Measurement of materials by volume shall be by containers of known capacity to maintain consistent 

proportions. No lumpy or caked material shall be used. Mixing equipment boxes and tools shall be 

clean. Materials shall be proportioned as specified on the Drawings or as directed by the Engineer. 

Mixing shall be continuous until all ingredients are evenly distributed and thoroughly mixed. Only 

limited water shall be added for proper workability and such quantity of mortar shall be prepared which 

can be consumed in thirty minutes after preparation. Preparation of mortar in bulk quantity for use 

during the entire day or for any other time more than that stipulated above is expressly prohibited. Re-

tempering shall not be permitted and all mortar, which has begun to stiffen, shall be discarded. 

Except where hand mixing of small batches is approved by the Engineer, mechanical mixers of an 

approved type shall be used for the mixing of plaster. Frozen, caked, or lumped materials shall not be 

used. Mechanical mixers, mixing boxes and tools shall be cleaned after mixing each batch and kept 

free of plaster from previous mixes. Plaster shall be thoroughly mixed with the proper amount of water 

until uniform in color and consistency. 

 Re-tempering will not be permitted, and all plaster which has begun to stiffen shall be discarded. 

Plaster ingredients shall be thoroughly mixed either by hand on a clean cement concrete platform or by 

a mechanical mixer, as directed by the Engineer. 

Water Proofing Plaster 1/2 inch. (13mm) thick 1:4 cement sand plaster mixed with approved water 

proofing agent. 

 Re-tempering will not be permitted, and all plaster which has begun to stiffen shall be discarded. 

8.06 PROPORTIONING OF PLASTER ON INTERNAL AND EXTERNAL WALLS  

All plaster shall be Portland cement plaster, all coats of which shall be mixed in the following 

proportions by volume:  

 One part cement and 4 parts sand or specified otherwise. 

 

All coats of plaster in water retaining structures shall be waterproofed by the addition of an approved 

waterproofing additive/admixture from BCR, Sika, Fosroc, Betocrete C-16or Master Builders or 

approved imported equivalent. 

External plaster shall be pigmented plaster in the shades/ colors to the approval of the Engineer. 

 

8.07 PREPARATION OF SURFACES OF PLASTER 

a. Surfaces to receive plastering shall be brushed to remove all loose particles, dust, laitance, 

efflorescence, etc. and any projecting fins on concrete surfaces shall be hacked off. 
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b. Glossy or greasy surfaces shall also be suitably cleaned and chipped off to remove all traces of 

mould oil. 

c. Where unduly smooth in-situ concrete surfaces are encountered, such surfaces must be hacked 

properly before applying plaster. 

d. Surfaces shall thoroughly be sprayed with water and all free water allowed to disappear before 

plaster is applied. 

e. Irregularities in the surfaces to be plastered shall be filled with cement mortar 24 hours before 

plastering is commenced. 

f. Before plastering is commenced, all junctions between differing materials shall be reinforced. This 

shall apply where walls join columns and beams particularly where cracks are likely to develop 

and places directed by the Engineer. The reinforcement of such joints shall consist of a strip of 

galvanized expanded metal lathe/mesh, at least 6” wide, which shall be plugged, nailed or stapled 

to the surfaces to be plastered at the intervals not exceeding 12”. The joints in mesh shall be lapped 

minimum 6”. 

g. Metal angle beads shall be fixed with plaster dabs at 24” centers applied to the wall on either side 

of the arise and the wings of the beads pressed well in. 

h. The Plaster stops shall also be fixed in a similar manner or plugged, nailed or stapled to the 

surfaces to be plastered to the approval of the Engineer. 

i. Metal angle beads and plaster stops shall be fixed at places shown on the Drawings or as directed 

by the Engineer. 

j. It shall be responsibility of the Contractor to ensure that all electrical conduits, pipes, concealed or 

embedded items, ducts, brackets, doors, window and ventilator frames, and all other fixtures on 

walls, ceilings, columns or required elsewhere have been fixed in position before the plastering is 

commenced. 

k. Cuttings and chasings in the blockwork shall be repaired as per the instructions of the Engineer at 

least twenty four hours before the plastering is commenced. 

 

8.08 APPLICATION OF PLASTER 

The Contractor shall not start any work till the surfaces are inspected by the Engineer. In case, any 

plaster work is done without obtaining the consent of  the Engineer, the Engineer shall have the right to 

order removal of all such  work and cleaning and preparation of the surfaces to his full satisfaction and 

the Contractor shall comply with such orders without any delay. 

All surfaces to be plastered shall be treated with cement slurry as a base coat for proper bond. Any 

approved bonding agent may also be used as an alternative to cement slurry. 

Plaster to internal and external surfaces shall be applied in the thickness shown on the Drawings or 

specified elsewhere. In any case, the plaster thickness shall not be less than the specified thickness. 

Plaster shall be applied in two (2) coats on masonry and concrete surfaces where thickness is more than 

3/4”. The thickness of each coat shall not exceed 3/4”. 

a. In case of 2 coats, the first coat or the under coat shall be full and thick and shall be applied with 

sufficient force to form good keys. The under coat shall be roughened and cross-scratched upon 

attaining its initial set to provide a proper bond to the next coat and shall be kept damp with a 

fog spray. 

b. Finish coat shall not be applied until the under coat has seasoned for 2 days. Just before 

application of the finish coat, the under coat shall again be wetted evenly with a fog spray. 

c. Finish coat shall be smooth finished. 

d. The finish coat shall be kept moist with a fog spray for at least 2 days and thereafter shall be 

protected against rapid drying until properly and thoroughly cured. 

Plastering shall be executed in a neat workmanlike manner and shall be finished off with a wood or 

steel float, straight and plumb and shall not have wavy surface. The surface shall be of even texture and 

entirely free from all marks. The edges and corners shall represent a straight line. All the arises shall be 

rounded to 6 mm radius unless otherwise specified. 

Plastering shall neatly be made good around pipes or fittings. 

As far as practical, plastering shall not be commenced until all mechanical, electrical and plumbing 

items, conduits, pipes, fittings and fixtures have been installed in their sequence of operations. 
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Plaster is to be maintained in moist condition for at least four days after it has developed enough 

strength not to be damaged by water. 

Plaster stops and angle beads of expanded metal shall be used for protection of arises, edges and plaster 

ends as shown on the Drawings and as directed by the Engineer. 

Plaster containing cracks, blisters, pits, discoloration or any defects shall not be acceptable. Any such 

defective plaster rejected by the Engineer shall be removed and replaced in conformity with these 

Specifications by the Contractor at his own cost to the satisfaction and approval of the Engineer. 

8.09 SAMPLING OF PLASTER 

 Samples may be taken by the Engineer at any time from plaster work in place. Areas represented by 

samples which show over sanding will be rejected. 

8.10 PATCHING 

 Plaster containing cracks, blisters, pits, checks, or discoloration will not be acceptable. Such plaster 

shall be removed and replaced with plaster conforming to this Specification and approved by the 

Engineer. Patching shall match with existing work in texture and colour. 

8.11 CONCRETE / MASONRY JOINTS 

 All joints of concrete and block walls shall be specially treated as described here or as shown on 

Drawings. A 150 mm wide approved expanded metal shall be fixed at the joints and then plaster shall 

be applied. The expanded metal shall be with a weight of 3.0 lbs./sq. yd.  

8.12 CLEANING AND PROTECTION 

Rubbish and debris shall be removed as necessary to make way for work of other trades and as 

directed by the Engineer. As each room or space is completed al! Rubbish, debris, scaffolding and 

tools should be removed to leave the room clean. 

Prior to plastering all aluminum windows, finished metals should be covered by sheet of plastic or 

tarpaulin to protect it from damage. 

Protect finished plaster from injury by any source. Contractor shall also protect walls, floors and work 

of other trades from plaster materials. 

8.13 TOLERANCES 

 The work shall be carried out while maintaining the following tolerances: 

 Surfaces of plaster work shall be finished with a true plane to correct line and level unless 

otherwise specified and with walls and reveals plumb and square. 

 Maximum permitted tolerances shall not exceed 1/8 inch. (3mm) in 6ft. (2 meter), but not 

exceeding 12 mm, maximum over the length of the building.  

 Variation from plumb or level in any exposed line or surface and 1/16 inch (1.5 mm)  

 Variation between planes of abutting edges or ends 1/16 inch (1.5 mm) 

 Maximum permissible Offset at joints is1.5 mm maximum 

8.14 MEASUREMENT AND PAYMENT 

Plaster shall be measured and paid per square Meter/feet, complete and approved, at the unit rates 

entered in the Bill of Quantities, including preparations, junction reinforcements, angle beads, plaster 

stops, framing and metal furring, metal lathe, chamfered edges, rounding off corners etc. and in the 

thickness as specified in Bill of Quantities. 

 

** END OF SECTION** 
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SECTION - 9 

 

CARPENTRY AND JOINERY 

 

9.01 SCOPE OF WORK 

 

The work covered under this section of Specifications consists of providing all material, labor, plant, 

equipment, appliances and performing all operations connected with the fabrication and erection of all 

woodwork, mill work, construction assembly, surface finish treatment and building in of all cabinet 

type items, supports etc. of wood or metal and incidentals, associated woodwork appurtenances, 

procuring and applying preservatives, installation of "Finish Hard Ware" in connection with finish 

woodwork as per details shown on the Drawings or as directed by the Engineer. The scope of this 

section is covered with detailed specifications as laid down herein. 

 

9.02 APPLICABLE STANDARDS 

 

Latest editions of following British and ISO Standards are relevant to these specifications wherever 

applicable. 

 

ISO (International Organization for Standardization) 

 

1891 Bolts, screens, nuts and accessories-Terminology and nomenclature. 

 

1097 Plywood - Measurement of dimensions of panels. 

 

1098 Veneer ply wood for general use-General requirements. 

 

2427 Veneer ply wood with rotary cut veneer for general use-Classification by appearance of 

panels with outer veneer of beech. 

 

2429 Ply wood - Veneer ply wood with rotary cut veneer for general use-Classification by 

appearance of panels with outer veneers of brand leaved species of tropical Africa. 

 

3804 Ply wood-Determination of dimension of test pieces. 

 

3805 Ply wood-Determination of density. 

 

3806 Ply wood-Determination of moisture content. 

 

6442 Door leaves-Measurement of defects. 

 

6443 Door leaves-Measurement of dimensions and of defects of squareness. 

 

6444 Door leaves-Test of behavior under humidity variations. 

 

BSI (British Standards Institution) 

 

459 Wooden doors. 

1186 Quality of timber and workmanship in joinery. 

1127 Hinges 

1331 Builder's hardware for housing. 

1567 Wood door frames and linings nails. 

1202 Nails 

1203 Specifications for synthetic resin adhesive for plywood. 

1204 Synthetic resin adhesives for wood. 

1282 Guide to choice, use and application of wood preservatives 

1494 Fixing accessories for building purposes. 

1579 Connectors for timber. 

3842 Treatment of ply wood with preservatives. 
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9.03 MATERIALS 

 

1. Timber 

 

 Common Timber shall be sub divided into following:-. 

 

 Hardwood 1st Class  

 

- Teak Burma  

- Shisham  

 

 Softwood 1st Class 

 

- Deodar  

 

 Softwood 2nd Class 

- Kail  

- Chir  

- Partal   

- Spruce  

- Garjan  

- Loagerstoemia  

 

Wood types to be used shall be taken as per architectural details.  

 

2. General Characteristics 

 

All the timber shall be in accordance with the requirements of BSI No: 1186, „Quality and 

Workmanship in Joinery‟.  

 

The whole of the timber shall be from the heart of sound and fully grown tree, uniform in 

substance, straight in fibber, first class quality properly seasoned, free from large or loose dead 

knots, and open shakes and excessive sapwood. The scantlings of all timbers shall be bright, sound 

and square edged. The moisture content of timber shall not be more than ten (10) percent. 

 

3. Preservation of Wood 

 

Prior to installation of all finish wood works in their respective positions, preservatives shall be 

applied to safeguard the woodwork against fungus, termite and bores. 

 

The preservatives shall be of the best available quality of solignam oil (clear) as approved by the 

Engineer. The method of application shall be strictly in accordance with the manufacturer's 

instructions. The treatment and application of all the preservatives shall comply with the 

requirements of BS-CP 98:1964. 

 

4. Adhesive: 

 

The adhesives shall conform to the requirements of BSI No. 745 "Animal Glues for Wood" or as 

directed and approved by the Engineer. 

 

5. Nails and Screws: 

All Nails shall comply with BS 1202, screws with BS 1210, bolts with BS 916 and timber 

connectors with BS 1579 

 

6. Ply Wood 

 

a. The plywood shall comply in all respects with BSI No. 1455:1963. All the plywood shall 
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only be obtained from manufacturers approved by the Engineer. 

b. Plywood used for doors, paneling and other similar works shall be to the thickness and size 

as shown on the Drawings or as directed by the Engineer. The grade shall be first quality 

and the face and back shall be free from end joints, dead knots, overlaps, patches and other 

surfaces shall be free, smooth for painting or polishing. 

c. The veneer shall be of the required thickness and quality including base veneer and shall be 

impregnated with an approved adhesive and machine compressed. Such machine pressed 

veneered wood shall be fixed on all sides of the inner core wood (softwood of approved 

quality) after it has been treated with water resistant hot setting glue. 

d. External quality plywood shall have Grade 2 veneer with WBP bonding and internal quality 

plywood shall have Grade 2 veneer with MR bonding. 

 

7. Manufactured Boards  

 

a. Blockboard shall comply with BS 3444 Grade 2. 

b. Chipboard shall be resin-bonded wood chipboard complying with BS 2604. 

c. MDF boards shall be “Lasani Board” complying with BS 1142 -89. 

d. Gypsum plaster board shall comply with BS 1230. 

 

8. Decorative Plastic Laminate 

 

Decorative laminated plastic sheeting shall be 0.6 mm thick locally available complying to BS 

3794 Class. Color and type shall be to the approval of the Engineer. 

 

9. Priming Coat  

 

Priming Coat shall comply with BS 2521. 

 

10. Wood Treatment 

 

Prior to fixing in position, all the timber including ceiling frames, joints, purlins, planks, all the 

door frames, furring strips, blocking, grounds, nailing strips scantlings, boards etc. in contact with 

concrete or masonry or wood or other materials shall first be treated with clear Termidor 

insecticide for termite proofing with approved pressure spraying equipment. All spraying will be 

done within one week of working of the material. Spraying shall once again be done at the site, 

after delivery and before installation in accordance with manufacturer‟s instructions and 

complying with BS 1282.   

 

11. Ground, Blocking and Nailing Strips  

 

Ground, blocking and nailing strips shall be provided in ceiling and elsewhere as necessary or as 

shown on Drawings to receive the Work included herein ad as required for the Work of other 

trades. 

 

Except as otherwise shown or specified and approved by the Engineer, ground, blocking and 

nailing strips shall be secured in place as follows:- 

 

 To steel – by means of ½” diameter bolts spaced not over 4 ft. 

 

 To concrete blocks - by the use of steel cut nails spaced not more than 4 ft. apart and 

driven directly into the block. 

 

 To poured concrete – by means of galvanized screws as per details shown on the 

Drawings. 
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12. Glues  

All glues and adhesives used in carpentry, joinery and in the door manufacture shall be synthetic 

resin adhesives to BS 1204, unaffected by oil, gasoline and solvents, resistant to the growth of 

fungus and bacteria, immune from insects and such that the cured glue shall not be harmed by 

paint and lacquer solvents. The Contractor shall furnish a guarantee that the adhesives/glues used 

in the manufacture of all doors, joinery and paneling work conform to the Specifications stated 

above. All the samples of gluing materials shall be subject to the approval of the Engineer before 

use.  

 

9.04 SAMPLES 

 

All samples of the material used for the work under this Section of Specification shall be approved by 

the Engineer and same type of material shall be used throughout the work. If the Engineer desires to 

get the material tested, this will be done by the Contractor at his own cost from a laboratory approved 

by the Engineer. 

 

9.05 FABRICATIONS 

 

General 

Unwrought' timber shall be used. Sawing shall be done true to the size and dimensions to finally 

meet the requirements of specified sizes and dimensions of the finished work. 

All framing shall be joined as shown on the Drawings or as directed by the Engineer. All joints 

shall be secured with sufficient number of nails. The Contractor shall perform all necessary 

mortising, tenoning, grooving, matching, tonguing, housing, rebating and all operations required 

for the correct jointing. The Contractor shall also provide all metal plates, screws, nails and 

other fixing material that may be ordered by the Engineer for the proper execution of the joinery 

work. Fabrication that develop defects due to bad workmanship or unsound materials not 

conforming to these specifications and the directions of the Engineer, shall be cut out and 

replaced at Contractor's own expense before the expiry of the maintenance period. 

 

Doors 

Verify design and size of doors required for each opening. Door thickness shall be 40 mm (1 1/2 

inch.) unless otherwise indicated.  

 

Fabricate flush wood doors in accordance with the following requirements. 

 

Cores 

Edging of doors, cores and shutters shall be of wood as shown on the drawings planed to a 

smooth uniform thickness.  

All doors and shutters shall have wood lapping on all edges as per details shown on the drawing. 

Face Panels 

- Door facing on each side of door shall consist of plywood have total minimum thickness 

of 1/8 inch before sanding.  

 

- Door plywood shall be bonded to each other, and to core unit with approved adhesive and 

machine compressed. 

 

9.06 PROTECTION OF MATERIALS 

 

All materials and assembled units shall be protected from weather and stored in such a way as to 

prevent decay and attack by fungus and termites. 

 

9.07 WOODEN DOORS & DOOR FRAMES 

 

9.07.1 Materials 

 

 First class Deodar wood as approved by the Engineer shall be used for the door 

frames and full/half glazed and paneled shutters. 
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 The plywood and veneering shall be of selected best quality as approved by the 

Engineer. 

 

9.07.2 Exterior and Interior Door Frames 

 

All exterior and interior door frames shall be constructed 18 SWG MS sheet or of wood as 

shown on the drawings. 

 

The door frames shall be secured in place by means of mild steel anchors welded/screwed in 

place and built into the masonry as it is being constructed. There shall be one such anchor 

near the top and bottom of each jamb but not over 900mm intervals between the top and 

bottom anchors. 

 

9.07.3 Exterior and Interior Wooden Doors 

 

The Engineer shall unless otherwise shown or specified, of the paneled type, flush and type 

as shown on the Drawings or as direct the exterior and interior wooden door. 

 

All the door shall conform to the following requirements: 

 

Paneled doors shall be constructed in accordance with the requirements of Part I of British 

Standard Specification No. 459 with the additional requirements that panels in exterior 

openings shall be assembled with waterproof glue, glued tacked in place. Flush door shall 

comply with BSI 459 Part-2 and shall consist of solid core 40mm (1 1/2 inch.) thick 

shutters as shown on drawings. 

 

9.07.4 Door Shutters 

 

The shutters will be fixed to the frames with approved quality hardware schedule. 

 

All doors, shutters shall be fabricated in a workman- manner strictly to the correct sizes 

and shapes as shown on the Drawings or as directed by the Engineer. 

 

The door shutters shall have solid core as shown on the Drawings. It shall be built in 

sections, properly jointed and glued together, both sides being covered with plywood of 

the required thickness and approved quality. The surfaces shall be prepared for painting or 

polishing. 

 

The arrangements of inner core for solid shutters shall be approved by the Engineer. It 

shall be so adjusted that circulation of air is free and uninterrupted. Minute holes shall be 

provided in edges at suitable places to admit and exit air. 

 

Each door shall be constructed so as to permit the installation of hinges, knobs and locks in 

the position shown on the Drawings. 

 

Completed doors shall be sound, rigid and free from defects and warp. All edges shall have 

Deodar wood lipping and shall be aligned and smooth, joints shall be close fitting, hard 

wood doweled or mortised framed and of strength to maintain frame and of strength to 

maintain the structural properties of the member connected. All adjoining edges and faces 

shall be flush and smooth. Edges shall be rectangular and solid 

 

9.07.5 Fitting. Hanging and trimming 

All the doors shall be fitted, hung and trimmed as hereinafter specified and as indicated on 

the Drawings. 

 

Doors shall have a clearance of 4 mm at sides and top unless otherwise directed by the 

Engineer and shall have 5 mm clearance at bottom. Doors shall be hung and trimmed with 

hardware as specified. All the locks shall be installed at the same height and shall be 

located at height as directed by the Engineer. 
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9.07.6 Hardware 

 

Hardware shall be of approved quality and first class finished material. The Contractor 

shall obtain prior approval from the Engineer for quality; shape and pattern of ail the 

hardware materials by providing samples and shall provide and fix only the approved 

hardware materials. 

 

Hardware shall be carefully and securely fitted. Upon handing over the work, hardware 

shall be demonstrated to operate freely. Keys shall be placed into respective locks and 

upon acceptance of the work keys shall be tagged and delivered to the Employer. 

 

9.07.7 Quality Assurance 

 

Tolerances: Doors shall be fabricated to the following 

 

- Size: Plus or minus 1.6 mm overall dimensions 

 

- Maximum Wrap: 3mm 

 

- Squareness: Maximum diagonal difference 3mm (between length of diagonal 

measured on face of door from upper right corner to lower left corner and length 

of diagonal measured from upper left corner to lower right corner). 

 

9.07.8 Submittals 

 

a. Provide shop drawings showing door types, details and locations, referred to the door 

type and hardware group shown on door and hardware schedules.  

 

b. Provide certificates stating that doors were constructed timbers of the species 

specified having moisture content and meeting equilibrium and relative humidity 

requirements. 

 

c. Submit samples of face veneers for selection of color and pattern.  

 

9.07.9 Product Delivery, Storage and Handling 

 

a. Keep products dry, stack products off ground on level platforms, fully protected 

from weather, including direct sunlight. 

 

b. Identify type, size and location of each door in order to permit installation at correct 

location. 

 

 

9.07.10 Installation 

 

a. Install doors at correct openings and assure smooth swing and proper closer with 

frames. 

 

b. Install finishes hardware in accordance with manufacturer directions. 

 

9.08 KITCHEN CABINETS/WOODEN  

 

CABINETS/WARDROBES/DRESSERS/SHELVES/SEATS 

 

All kitchen cabinet/ wardrobes/ dressers/ shelves/ seat/ file cabinets including fittings, fixtures and 

hardware‟s shall be supplied of approved manufacturer and shall be of best quality fabricated by using 

materials and details as shown on the drawings. 
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9.09.01 Installation 

All cabinets, wardrobes and shelves/seat shall be installed in position by the skilled 

workmen specialized in the job.  Works shall be executed in accordance with drawings and 

the Engineer's instructions. 

 

The Contractor shall inspect delivered cabinets, wardrobes seats and shelves and related 

parts for indication or location, size required by field measurements, finishing hardware 

and similar preliminary works. Verify locations for installation, required floor and wall 

finishes, painting and all other related work. Cabinets/wardrobe, shelves and seats shall 

exactly flush the floor and wall surfaces. Cut and fit accurately scribe strips at wall 

surfaces and bases. Secure wall cabinet to blocking. Concealed fasteners all joints surfaces 

shall be smooth and even. Doors and other moving parts shall exactly fit in the frame. 

Refit, as necessary, to ensure proper and easy operation. Refit, if necessary, all cabinet, 

wardrobes and shelves hardware, test for proper operation, remove for painting and other 

finishing and properly replace in position with all fittings and accessories. 

 

All work shall be thoroughly protected from damage at all times by suitable methods 

approved by the Engineer. Adjacent works shall similarly be protected from damage. Any 

damage or disfigurement shall immediately make good at Contractor's expense. 

 

9.09.02 Cabinet work will be coordinated with Employer supplied items (if any) such as cooking 

range etc. 

 

9.09.03 Kitchen cabinet work, generally all Framing will be in treated Deodar wood with portions' 

etc., in best quality commercial plywood. All exposed surfaces will be covered by 

approved laminates. Exposed edges, if any, will be covered by polished Deodar wood 

lipping. Where approved counter tops for kitchen will be specified thick selected marble 

on painted M.S. framing.  

 

9.09.04 Best quality hinges, metallic drawer guides (with bearing) and handles will be used. 

Samples and shop drawings to be approved by Engineer. 

 

9.09.05 Wardrobes 

 

Wardrobes (and similar works) will be made of deodar wood. Internal partitions will be as 

shown on the drawings. Shutters will have a (deodar wood) louvered front backed by 

laminated plywood. All louvers and exposed deodar wood edges/faces will be polished. 

Best quality hinges metallic drawer guiders (with bearing) handles locks catches etc., will 

be used. Shoe rack (inside wardrobe) will consist of 13mm dia (hollow) chrome plated 

M.S. rods. Samples and shop draw to be approved by the Engineer. 

 

9.09 WOODEN LOUVERS 

 

If shown on Drawings, wooden louvers shall be made in first quality seasoned deodar wood. Frame 

with recesses on sides to receive louvres shall be made as per details shown on the Drawings from first 

quality seasoned deodar wood planks and louvers shall be securely fixed in the recesses. The frame 

shall be anchored by means of 1”x4” M.S. hold fasts, and shall be perfectly in line and plumb. 

 

9.10 ARCHITRAVES, MOLDINGS AND TRIMS  
 

Architraves, Moldings, Beadings, miscellaneous trim and scribe pieces shall be provided as shown on 

Drawings and shall be in deodar wood shop milled to type, profiles and machine sanded to a smooth 

and even finish all to the approval of Engineer. On running trim, all outsides corners to be mitered and 

shall be leveled. All flat trim is to be blocked out to prevent warp. Nailing is to be concealed wherever 

practicable and all nails are to be driven below surface, filled in and polished or painted as specified 

 

9.11 DEFECTIVE WORK 

 

In the event of non-conformance to specification and drawings, the wood works shall be rejected by the 
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Engineer and the Contractor shall remove and replace the rejected work by new work of same 

specifications. 

 

9.12 SURFACE PREPARATION 

 

The surfaces of all wood works shall be prepared in the manner as directed by the Engineer for 

polishing and painting. 

 

9.13 MOCK-UP SAMPLE 

 

After approval of shop drawings and tests etc., the contractor shall submit at his own cost one mock-up 

sample of each type of wood works complete with all fittings/fixtures accessories prior to the actual 

fabrication of the bulk. 

The samples shall be returned to the Contractor for incorporation in the works after installation of at 

least 80% of the works. 

 

9.14 MEASUREMENT AND PAYMENT 

 

Door shutters shall be measured per square Meter/ feet rough opening area, complete and approved, 

including cost of door frames, hardware as specified in Drawings, architraves/beadings etc. supply, 

fabrication, fixing, installation, at the unit rates entered in the Bill of Quantities. 

 

No separate payment shall be made for Termite Proofing for carpentry/joinery items and shall be 

deemed to be included in the rates of relevant items. 

 

All other items shall be paid at the rates entered in the Bill of Quantities. 

 

 

 

*** END OF SECTION*** 
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SECTION - 10 

 

ALUMINUM WORKS 

 

10.01 SCOPE OF WORK 

The work under this section of specification includes furnishing all labor, equipment, appliances and 

materials and performing all operations in carrying out the work of anodized aluminum doors, 

windows and ventilators (other than curtain wall type doors and windows) ventilators, louver and fly 

screen. All related items such as sealants, rubber gasket for glazing, netting, rollers, latches, fastenings, 

glazing, anchor bolts and all items supplied by other trades and customarily built in and/or installed in 

strict accordance with this section of the specifications and as shown on the applicable drawings and 

subject to the terms and conditions of the Contract. 

 

10.02 APPLICABLE STANDARDS 

Latest editions of following ISO and British Standards are relevant to these Specifications wherever 

applicable. 

 

a. ISO (International Organization for Standardization 

 

1804 Doors 

6442 Door Leaves 

6443 Door Leaves 

6444 Door Leaves 

 

6612 Windows& Doors 

6613 Windows& Door 

- Terminology 

- Measurement of defects of general flatness, 

- Measurement of dimensions and defects of squareness. 

- Test of behavior under humidity variations (successive uniform 

climates) 

Wind resistance tests 

- Air permeability test. 

 

b. BSI (British Standard Institution) 

 

1227 

4873 

- Hinges 

- Aluminum alloy windows 

 

10.03 GENERAL 

a. Aluminum doors and windows shall be of profile, pattern and design shown on drawings and 

manufactured by reputable manufacturer approved by the Engineer. The contractor shall provide 

manufacture literature completely describing the product, instructions for installation and 

maintenance. 

b. All the sections used for doors, windows, ventilators & fly screens shall be of best quality 

aluminum products such as equal and unequal angles, channels, tubes, corrugated strips, 

moldings etc., in accordance with International standards conforming to ASTM B308 & B221. 

c. All doors windows & ventilators shall be of type and size indicated on drawings and shall 

conform to the requirements shown and specified herein. 

d. Contractor shall arrange tests and analysis if directed by the Engineer of scaled models of each 

window type at the maker's works or any laboratory specified by the Engineer for the material 

supplied by him to be tested in the presence of the Engineer's Inspector, to whom test certificates, 

proof sheets, etc. shall be furnished.  The models shall be submitted to the Engineer for approval 

prior to testing. Nevertheless, neither the fact that the materials have been tested in the presence 

of the inspector nor that the Engineer may have been furnished with test certificates in lieu of 

sending an inspector to the works shall affect the liberty of the Engineer to reject, after delivery 

of materials found not in accordance with these specifications. 

e. The contractor shall submit shop drawings, which shall show full construction details, quantities 

and locations, fastenings and attachment to adjacent construction and materials. Shop drawings 

shall be submitted at the proper time to allow for checking, revisions, and agreement and to 

permit manufacturer's product delivery and start of site work to suit the building program.  The 

Contractor shall submit representative samples of finished windows, anchoring mechanism, 

embedded parts, fastenings, glass panes, accessories and other materials for the Engineer's 
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approval. 

f. After approval of shop drawings and tests etc., the contractor shall submit at his own cost one 

mock-up sample of each type of aluminum works complete with glazing, all component assembly 

method and required fittings and accessories prior to the actual fabrication of the bulk. The 

samples shall be returned to the Contractor for incorporation in the works after installation of at 

least 80% of the works. 

g. Fabricate and assemble all work in the shop of the approved manufacturer to reduce field 

fabrication to a minimum unless otherwise directed by the Engineer. 

h. The glass shall conform to specification laid down under section 'Glazing' and shall be free from 

all blemishes, bubbles, distortions and other flaws of any kind and shall be properly cut to size as 

shown on drawings, so as to fit the grooves in door and window members. All the glass shall be 

best quality of approved manufacture. 

i. The structural shape of the Aluminum members shall be of uniform quality, color and temper, 

clean, round, commercially straight and free from injurious defects. 

j. All doors, windows and ventilators shall be fabricated as a complete unit, fully airtight and 

watertight, including rubber gasket for glazing, rollers, latch, anodized in specified color, 

inclusive of glass sheet, necessary holes for fixing, door locks, door closures and window locking 

requirements, all as approved by the Engineer. 

k. Contractor shall, on request, get certificate signed by the manufacturer stating that each lot has 

been sampled, tested and inspected and has met the requirements in accordance with these 

specifications, and the same shall be furnished to the Engineer. 

 

10.04 MATERIAL  

10.04.1 Aluminum 

a. All aluminum extruded sections shall comply with BS 1470 to BS 1474 and shall be 

manufactured by Pakistan Cables or approved equivalent. Certificates of origin shall 

be supplied in all cases. 

b. All aluminum shall be anodized to comply with BS 3987 and 1615 with an anodic 

film thickness of not less than 25 microns. All surfaces are to be anodized. 

c. Aluminum shall be supplied in natural matt anodized finish to the approval of the 

Engineer. 

d. The Contractor/manufacturer shall provide 25 years guarantee of 25 micron anodized 

aluminum extruded sections against corrosion to the satisfaction of the Employer. 

10.04.2 Other Components 

a. All glazing gaskets are to be vinyl glazing channel gaskets (extruded Neoprene or 

Hypalon). Gaskets shall conform to commercial standard CS-230-60. 

b. All draught seals are to be either in Neoprene as above, or in approved nylon pile, of 

density and configuration suitable for the designed condition. 

c. All fly screens are to be approved pattern aluminum screens. 

d. Hardware shall be manufacturer's standard match door and windows finish. 

e. Joint sealant shall be approved elastomer. 

f. The finish shall be in approved color in accordance with the standards of Aluminum 

Association. 

g. Minimum coating should not be less than 23-25 micron. 

10.04.3 Fixings 

All fixings shall be in aluminum, non-ferrous metal or stainless steel, selected to prevent 

galvanic action with the components fastened. In no circumstances shall untreated or 

painted steel fixings be employed on any part of any door or window component.  
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10.04.4 Glass and Glazing 

Glazing shall be provided as shown in Drawings and Bill of Quantities and shall meet the 

Specification requirements as described in “Section 12 – Glass & Glazing”. 

 

10.04.5 Frames/Shutters 

The frames/shutters of anodized aluminum doors, windows, ventilator and louvers shall be 

formed from rolled, strip or extruded aluminum and be as per drawing. Fastening bolts and 

screws shall be made from hardened aluminum. 

 

10.05 WORKMANSHIP DESIGN AND FABRICATION 

The Contractor shall be responsible for the protection and installation of all items furnished. All items 

shall be installed plumb and square and shall be solidly anchored in a good workman like manner in 

accordance with the manufacturer's instruction and as specified herein. The Contractor shall be 

responsible for the protection of installed items from damage by other trades. All items shall be left in 

operating, neat and clean condition, free from dirt, finger marks, etc. The Contractor shall be 

responsible for final cleaning before the final acceptance. 

The glass panes shall firmly be secured in the rebates with the rubber gasket. Ensure that the beads and 

grooves are clean, dry and unobstructed at the time of glazing. The complete unit shall be airtight and 

watertight on completion.  No doors windows ventilator louvers shall be considered complete until and 

unless the fingerprints and other stains and marks have been removed from the surface of glass and 

aluminum. 

 

10.06 PRODUCT DELIVERY AND STORAGE 

10.06.01 Deliver doors, windows, ventilator and louvers in a manner preventing damage to units. 

Store materials off the ground under cover in a manner preventing deterioration or 

damage. 

10.06.02 All embedded parts and anchor bolts shall be delivered to the site carefully and keeping 

the fabricated shape and configuration. All these parts shall be suitably marked for 

identification. 

 

10.07 FIXING AND ERECTION 

 

10.07.01 All aluminum doors, windows & ventilators shall be fixed in strict accordance with the 

manufacturer‟s detailed requirements and recommendations, using only fixing 

components specified by them, by operative experience in this work. All windows & 

ventilators shall be solidly and rigidly fixed, square, level, plumb and without distortion; 

all opening lights and hardware are to be eased, oiled and otherwise left operating 

smoothly. 

10.07.02 All aluminum protection is to be left in place until all surrounding wet trades have been 

completed and cured; then removed by approved means. 

10.07.03 Raw plugs and anchoring bolts shall be embedded into the concrete or block masonry for 

holding the doors, windows, ventilators and louvers in their correct positions. 

10.07.04 Care shall be taken to install the doors and windows, ventilators and louvers in line and 

plumb& solidly anchored in a good workman like manner in accordance with the 

drawings. Should any scale or scratch appears on the surface of doors, windows, 

ventilators the contractor shall at his own expense and louvers the contractor shall at his 

own expenses and at the Engineers direction have all exposed surfaces cleaned to bare 

bright specified color.  

10.07.05 All works shall be installed in strict accordance with the manufacturer's instructions. 

 

10.08 PROTECTION AND CLEANING 

10.08.01 Temporary protection shall be achieved by applying water-soluble protective coating 

capable of withstanding the action of lime mortar. 
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10.08.02 Apply coating in the manufacturer's plant to the exposed surfaces of all components. 

10.08.03 Before application of coating, remove all fabrication compounds, moisture and dirt 

accumulations. 

10.08.04 All the aluminum doors, windows & ventilators and other items shall be protected 

throughout the Contract period. 

10.08.05 Any damage occurring to any of the member of the  windows & ventilators before the 

Contract completion from whatever cause shall be rectified or replaced at Contractor‟s 

cost, all to the satisfaction of the Engineer 

 

10.09 DEFECTIVE WORK 

In the event of non-conformance to specifications and drawings the aluminum work shall be rejected 

by the Engineer and the Contractor shall remove and replace the rejected works by new work of same 

specifications. 

 

10.10 GUARANTEE 

The manufacturer shall furnish his standard written guarantee against leakage of rain, excessive 

infiltration of dust and air and all defects in materials and workmanship covering all work under this 

section. 

Such guarantee shall be in addition to and not in lieu of all other liabilities, which manufacturers and 

the Contractor may have by law or by other provisions of the Contract Documents. 

10.11 MEASUREMENT AND PAYMENT 

Aluminum doors, windows & ventilators shall be measured per Square Meter/feet and paid for at the 

unit rates entered in the Bill of Quantities and as per the terms and Conditions of this Contract. 

The unit rates shall include the cost of all glazing, aluminum sections, hardware, fly screens, fixing 

accessories, gaskets, sealants etc., fixing and installation, complete in all respect. 

 

 

*** END OF SECTION*** 
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SECTION - 11 

 

GLAZING 

 

11.01 SCOPE OF WORK 

 

The work under this section of the Specifications consists of furnishing all labor, equipment, tools, 

appliances, scaffoldings and providing glass gaskets, sealants, compound and other materials required 

for performing all operations in connection with the installation and setting of all types of glass, 

glazing and glass blocks complete in every respect in accordance with the Drawings or as directed by 

the Engineer. The scope of this section of Specifications is covered with detailed Specifications as laid 

down herein. 

 

11.02 APPLICABLE STANDARDS 

 

Latest editions of following British Standards are relevant to these specifications wherever applicable. 

 

BSI (British Standards Institution) 

952 Glass for glazing  

5051 Security glazing Part I&I)  

CP.152   Glazing 

 

11.03 GENERAL 

 

a. Glazing sealant shall be as recommended by the manufacturer for the particular application. 

b. Spacer shims (distance pieces) shall be elasticized polyvinyl chloride (PVC). Thickness shall be 

equal to space shown on drawings between glass and rebates, bead or cleat. Depth shall give not 

less than inch cover of glazing sealant. 

c. Contractor shall submit samples for each type of glass, minimum 4 ft. x 4 ft. in size with protective 

edges. Samples of glazing sealant minimum 0.1 liter of specified types shall be submitted. Samples 

of minimum of three glass blocks shall also be submitted. 

d. Contractor shall submit 1 feet long sample of each type of glazing gasket. 

e. Contractor shall also submit printed materials manufacturer's installation instructions for specified 

glazing gaskets, compounds sealants and accessories including description of required equipment 

and procedures and precautions to be observed. 

 

11.04 DELIVERY STORAGE AND HANDLING 

 

a. Contractor shall deliver materials in manufacturer's original, unopened containers clearly labeled 

with manufacturer's name and address, material, brand, type, class and rating as applicable. 

b. Contractor shall store the materials in original unopened containers with labels intact/protected 

from ground contact and from elements which may damage glass. 

c. Contractor shall handle the materials in a manner to prevent breakage of glass and damage to 

surfaces. 

 

11.05 MATERIALS  

 

11.05.1 General 

Glass shall be free from all blemishes, bubbles, distortions and other flaws of any kind 

and shall be properly cut to fit the rebates so as to have a uniform clearance of 1.6 mm 

round the panes between the edges of glass and the rebates. All glass shall be best quality 

from reputable manufacturer (USA/Sweden) as approved by the Engineer. 
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11.05.2 Glass  

Glass for windows, and ventilators and louvers shall be of specified thickness and of 

approved quality. 

 

Clear and Tinted Plate Glass 

Clear plate glass shall be imported glass complying with BS 952 Part I M Table 2, Ordinary 

Glazing Quality. 

The single glazing shall comprise of 5 mm thick clear/ tinted plate glass. 

The double glazing shall comprise of an assembly of two glass panels of clear plate glass 

each 6 mm thick, with a 12 mm separator between them and hermetically sealed 

 

Clear Laminated Glass 

Clear Laminated glass shall comply with BS 952, ASTM C1036 or C1048. The thickness 

shall be 11 mm. 

 

Glass Bricks   
Glass bricks/ blocks shall be best quality imported glass bricks/ blocks, to the approval of 

the Engineer and shall comply with BS 1207. 

 

11.05.3 Glazing Sealants and Compounds 

Contractor shall provide material colored to match frame in which glass is installed. Provide 

only compounds known to be fully compatible with surfaces, which they will contact as 

follows: 

 

 Two component polysulfide glazing sealant.  

 One component acrylic glazing  

 Acrylic-latex glazing sealant consisting of modified latex rubber and acrylic 

emulsion, non-hardening, non- staining and non-bleeding. 

 Cleaners, Primers and sealer as recommended by the sealant manufacturer. 

11.05.4 Accessories 

 All sealants, neoprene gaskets, tapes, cords, bedding materials, etc. shall be those 

recommended by the manufacturer for application to aluminum or other window frame 

materials to suit the environmental conditions. 

 

Glazing Sealant 

It shall be tape or ribbon of polymerized butyl or mixture of buty 1 and polyisolbutylene 

compounded with inert fillers and pigments, solvent based, 95 percent solids thread or 

fabric reinforced, paintable, non- staining. 

 

Setting Blocks 

It shall be chloroprene (Neoprene) 70 to 90 durometer hardness, compatible with sealant 

used, channel shaped and of the necessary height for proper perimeter clearance. 

 

Channels. Gaskets, and spacer's 

It shall be chloroprene (Neoprene), 40 to 50 durometer hardness compatible with sealant 

used. 

 

11.06 INSTALLATION OF GLAZING 

 

a. Glass is to be handled with care, and placed into openings without distortion, set on such spacers, 

sprigs or other components as recommended. 

b. Glazing shall comply with the recommendations of glass and glazing materials manufacturers. 

c. Examine each piece of glass and discard and replace glass with edge damage or face 

imperfection. All glazing shall be wind tight and fully water tight on completion. 
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d. All rebates, grooves, etc. for glazing shall be prepared by thoroughly cleaning of all dirt, dust, 

oil, grease and other foreign matter. Clean glazing channels and other framing members 

indicated to receive glass. Remove coatings, which are not firmly bonded to the substrate.  

e. Remove lacquer from metal surfaces wherever elastomeric sealants are to be used. Apply primer 

and sealer to joint surfaces wherever recommended by the sealant manufacturer and as shown on 

the drawings. 

f. All glass shall be cut to suit each opening, perfectly square, and with due allowance for glazing 

tolerances, thermal expansion as recommended by the manufacturer. 

g. Trim and clean excess glazing materials from surrounding surfaces immediately after installation 

and eliminate stains and discolorations.  

h. Cure glazing sealants and compounds in compliance with manufacturer's instructions to obtain 

high early bond strength internal cohesive strength and surface durability. 

i. All glazing secured by neoprene gaskets is to be held in place by full enclosure of gaskets, 

applied with approved tools, corners continuously gasketted not mitred 

j. While glazing operation is in progress care shall be taken to avoid breakage or damage to the 

glass and adjoining glazing. The Contractor shall make good at his own cost, all glass broken by 

his workmen while cleaning or carrying out other operations. On the completion of the glazing 

work, all glass that has been set by the Contractor shall, if it becomes loose, within the 

maintenance period, be refixed at Contractor's expense. 

k. No glazing shall be considered complete until and unless paint and other stains have been 

removed from the surface of the glass ad checked by the Engineer for water tightness. 

l. All glazing, by whatever method employed, shall be completely watertight and sound, and 

generally be in accordance with B.S.C.P. 152 Section 4/404. 

m. All glass shall thoroughly be cleaned on completion 

 

11.07 PROTECTION AND CLEANING OF GLAZING 

Glass shall be protected against damage. Any damaged or broken glass shall be removed and replaced 

by the Contractor at his own cost to the approval of the Engineer. 

 

11.08 ACCEPTANCE  

Labels showing glass manufacturer‟s identity, type of glass, thickness and quality will be required on 

each piece of glass. Labels must remain on glass until it has been set and inspected. 

 

11.09 CLEANING  

Remove all smears, labels and excess glazing sealant, leave clean inside and outside free from 

scratches. The Contractor shall be responsible for the protection of installed glass. Before final 

acceptance, damaged or broken glass shall be removed and replaced with new glass at no additional 

expense to the Employer. 

 

All glass surfaces shall be washed clean both inside and outside within two weeks prior to final 

acceptance by the Employer. 

 

Any labels, smears, stains, marks, spots and dirt etc. shall be removed from the glass and the glass 

shall be washed clean on both sides taking care not to scratch or damage the glass. 

 

Plaster, mortar, paint, excess sealant, putty etc. or any other material shall be removed immediately 

after contact with the glass and shall not be permitted to remain on the glass surface. 

 

11.10 GUARANTEE 

Contractor shall provide a guarantee that all glazing joints in exterior openings shall remain water tight 

for a period of at least ten years after the acceptance of the building. The Contractor shall also 

guarantee that during the above period, glazing gaskets & sealants shall not crack, dry out, crumble or 
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fall away from smash on glass. 

 

11.11 SAMPLES 

Samples of all kinds of materials to be used on the job shall be submitted to the Engineer for approval. 

Approved samples shall be retained by the Engineer to form standards against which all deliveries will 

be judged. 

 

11.12 TESTING 

All materials shall be subject to standard testing and specifications such as ASTM, British Standard or 

equivalent. If any item found below the specified standard, shall be rejected and removed from the Site 

immediately and replaced by the Contractor at his own cost. 

 

11.13 MEASUREMENT AND PAYMENT 

No separate payment shall be made for the supply, installation and fixing of glass/ glazing as per the 

requirements of this section of Specifications but is deemed to be included in the unit rates of the 

relevant items of aluminum doors, windows, ventilators, glazed screens/walls etc. entered in the Bill of 

Quantities. 

 

Glass bricks/ blocks shall, however, be paid separately per square meter/feet for the supply, installation 

and fixing as per the requirement of this section of Specifications at the unit rates entered in the Bill of 

Quantities and as per the terms of the Conditions of this Contract. 

 

*** END OF SECTION *** 
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SECTION - 12 

 

ROOF WATER PROOFING  

 

 

12.01 SCOPE OF WORK 

 

The works under this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in any floor and at any height in connection 

with installation of insulation, water-proofing and built-up roofing, including water proof treatment to 

roof, terraces, balconies and other roofing structures complete in strict accordance with this section of 

the specifications and the applicable drawings and subject to the terms and conditions of the Contract. 

 

12.02 SUBMITTAL 

 

2.1 Shop Drawings: Shop drawings showing layout and all the details for construction. 

 

2.2 Samples of all materials proposed for use under this section shall be submitted to the Engineer 

for approval. 

 

12.03 MATERIALS  

 

a. 1/2" thick CS slurry with SBR 

b. 3mm thick water proofing membrane  

c. 200 micron thick polythene sheet 

d. Average 3" thick PCC 1:3:6 screed 

e. 3" to 1" CC 1:6 base laid to slope 

f. Heat insulation tiles with expansion joints (for Roof) 

g. 3/4" thick boticina marble slab (For Open Terrace) 

h. Cement and aggregates shall be in accordance with specifications Section for "plain and 

reinforced concrete". 

 

12.04 DELIVERY STORAGE AND HANDLING 

 

Materials shall be protected from damage during loading shipment delivery and storage non-staining 

materials shall be used for blocking and packing. 

 

12.05 PREPARATORY WORK 

 

All scuppers and roof drains shall be placed and metal flashing, cant strips flanges etc. shall be 

provided in time to be installed along with the roofing assembly. 

 

All surfaces, to be treated shall be dust free and dry. Application of roof finishes shall not start unless 

the preparatory work has been inspected and approved by the Engineer. 

 

12.06 APPLICATION  

 

a. All water proofing treatment shall be done as specified, as indicated on the drawings, as per 

manufacturer/ supplier instruction and to the approval of Engineer. 

b. Waterproofing shall not be applied during rain or while surfaces are damp, it shall be applied 

only to surfaces that are clean and dry. 

c. Mopping of surface with bitumen shall be performed so that the surface shall be completely 

covered. Coats of bitumen shall be as specified in drawings. All bitumen shall be applied with 

mops except that the hot surfacing application shall be poured from a dipper. 
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d. Polyethylene sheet shall be laid in position wherever shown in drawings. Where joint is 

necessary at the side or end of the sheet, this shall be a double weld folded joint made by 

placing the edges together and folding over twice continuously taking the top edge prior to 

plastering or screeding. The contractor shall protect the sheets from damages during laying and 

subsequent operation and shall replace at his own cost all damaged sheets to the satisfaction of 

the Engineer. 

e. Mud mortar/concrete screed of specified thickness as indicated on drawing shall be laid in 

slope. 

f. Brick tiles of specified size laid over prepared base to be grouted and flush pointed with cement 

sand mortar. 

 

12.07 MEASUREMENT AND PAYMENT 

 

The waterproofing shall be measured per square meter and paid as per unit rates entered in the Bill of 

Quantities inclusive of all overlaps, complete in accordance with the terms and Conditions of Contract. 

 

PVC water stop shall be measured per running meter and paid at per unit rates entered in the Bill of 

Quantities of accepted lengths a complete with accordance with the terms and Conditions of the 

Contract. 

 

*** END OF SECTION*** 
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SECTION - 13 

 

MARBLE AND GRANITE WORK 

 

 

13.01 SCOPE OF WORK 

The work under this section of specifications, consists of providing all material, labor, plant, 

equipment, appliances and performing all operations required for providing and installing marble 

natural stone slab and tile finishes in floor and special aglow marble stone in floor & skirting, where 

shown on the drawings, complete in strict accordance with this section of the specification and the 

applicable Drawings. 

 

13.02 SUBMITTALS 

Submit three range samples of size as mentioned in BOQ, of each type of marble, granite used; 

showing color, grade, finishing and texture for approval. 

 

13.03 DELIVERY, STORAGE AND HANDLING 

Materials shall be protected from damage during loading, shipment, delivery and storage. Non-staining 

materials for blocking and packing shall be used. Stack marble units at site in accordance with 

manufacturer's recommendations and as required to prevent staining, scratching, etching or breakage. 

 

13.04 MATERIALS  

13.04.1 General 

 

The marble/granite work of all types should be consistent in type, color range and texture. 

 

Provide slabs or tiles of specified sizes in floor and wall areas as given in BOQ. 

 

Provide marble/stone of specified thickness. Saw-cut the back surfaces that are meant to be 

concealed in finished work. 

 

Provide irregular shaped units, staircase units and skirting base units to the profiles of 

required, with arises sharp true and matched at joints, polish exposed edges. 

 

13.04.2 Marble/Granite Type 

 

All marble/granite types are to be selected, as shown in drawings, as written in BOQ and as 

approved by the Engineer for quality, color and texture as: 

 

a. Marble of local origin or imported, first class quality and high class finish acceptable 

to the Engineer. 

 

b. As approved by the Engineer.  

 

c. Granite shall be of good quality, having smooth, hard polished surface, regular in 

shape, size and of uniform thickness, of good appearance, and of sharp and square 

edges. It shall be free from cracks and other defects. The color and size shall be as 

per the instruction of the engineer, as per drawings, or given in BOQ. Sample of 

granite stone to be used shall be submitted to the engineer and his approval should be 

taken before the bulk purchase. All the granite stone supplied shall conform to the 

approved sample in all respect. 

 

13.04.3 Beds and Backings 

 

Where applicable, standard cementitious screed and mortar beds and backings, mixed and 

proportioned by volume as given in BOQ. 

Mortar mixing shall be done as per specification for mortar mixing of block masonry work 
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13.04.4 Adhesives Grouts and Sealants 

 

Proprietary adhesives, joint grouts and sealants of approved type as required and 

recommended by the manufacturer for specific application shall be used. The color of the 

joint grout and the sealants shall match with the color of stone/marble. 

 

13.04.5 Marble, Granite  Counter Tops 

 

Marble/ Granite slabs to kitchen counters, toilet counters or others shall be provided to sizes 

and profiles as indicated on the Drawings. The marble/ granite tops shall be provided in 

configurations to suit the built-in cabinets as per approved shop drawings in approved shade 

and color, delivered to Site polished and finished to the approval of the Engineer. Marble/ 

Granite tops for toilets shall be recessed to provide wash hand basins, where required. 

 

13.05 EXECUTION 

13.05.1 Flooring, Skirting and Stair 

 

Apply cement slurry coat over surfaces of concrete substrate immediately prior to placing 

setting bed. Limit area of application to avoid premature drying out. Install setting bed of 

required thickness and set marble/stone units before initial set occurs. Apply a thin layer of 

cement paste to bottom of each unit. Set, tamp and level units immediately. Set units in 

required pattern with uniform joint widths. 

 

Joints as soon as possible after initial set. Force grout into Joints, strike flush and tool slightly 

concave. 

 

Remove mortar and grout from surfaces while still moist and as the work progresses. Do not 

permit traffic on finished surface during setting and for a minimum of 24 hours after final 

pointing of joints. 

 

13.05.2 Dressing 

 

Each marble/granite stone slab shall be machine cut to required size and shape as specified in 

the drawings. All angles and edges of the marble/granite slabs shall be true and square and 

free from chippings and the surface shall be true and plane. The thickness of the stone shall 

be as specified in the drawings. No tolerance shall be allowed for thickness. 

 

The marble/granite slabs shall be mirror polished. All v stones shall be brought pre-polished 

to the site. The contractor shall prepare samples and obtain approval of the Engineers before 

proceeding with the work. 

 

The contractor shall ensure that no chisel marks are visible on the surface of the stone before 

fixing. Stones with chisel marks or broken edges shall be rejected. 

 

13.05.3 Laying 

 

The base shall be made rough and watered and given a cement wash and then the mortar 

shall be laid in 19-20 mm. thick layers as per instruction of Engineer. After laying mortar, it 

should be leveled with wooden floats. Proper slope for draining wash water shall be provided 

as per instruction of the Engineer. And over this, marble/granite stone should be laid; the 

joints should not be more than 1.5 mm. The joints should be painted with approved colored 

cement slurry. 

 

13.05.4 Curing 

 

After about 2 hours of laying, the surface shall be covered with wet bags and kept wet and 

left undisturbed for 2 days. 

 

13.05.5 Repair and Cleaning 
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Remove and replace marble/stone units, which are broken, chipped, stained or otherwise 

damaged. Where directed, remove and replace units, which do not match adjoining 

stonework or are not in line and level as shown on Drawings. Provide new matching units, 

install and point joints to eliminate evidence of replacement. Repoint defective and 

unsatisfactory joints to provide neat, uniform appearance. 

Clean stonework not less than 6 days after completion of work, using clean water and bristle 

brushes. Do not use wire brushes, acid or caustic type cleaning agents or other cleaning 

compounds which may be detrimental to the marble/stone finish or joint grout. 

 

13.05.6 Protection 

 

Provide covers, boards, supports and all other necessary materials to protect finished work 

from collapse, deterioration, discoloration or damage during installation and until contract 

completion. 

 

13.05.7 Polishing 

 

The finished surface shall be provided with two applications of approved wax polish or as 

approved by Engineer. 

 

13.05.8 Finish 

 

Finally, when the surface is absolutely dry, the surface shall be rubbed with wax to give a 

glazing surface, as per instruction of Engineer. Care shall be taken that the floor is not left 

slippery and that ordinary wax is not used under any circumstances 

 

13.06 MEASUREMENT AND PAYMENT  

Measurement shall be in square meter of exact length and breadth of the floor. Rate shall include 

materials, mixing, laying, curing, finishing and labor etc. all complete. 

 

 

 

*** END OF SECTION*** 
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SECTION - 14 

 

FLOOR AND WALL FINISHES 

 

14.01 SCOPE OF WORK 

 

The work under this section of the Specification consists of furnishing all plant, labor, equipment, 

appliances and materials and performing all operations in connection with the laying of cement 

concrete floors and floor finishes including bases, skirting and dado, complete in strict accordance with 

this section of the specifications and the applicable drawings and in accordance with the terms and 

conditions of the Contract. 

 

14.02 APPLICABLE STANDARDS 

 

Latest editions of following Pakistan, ISO, British& ASTM standards are relevant to these 

specifications wherever applicable. 

 

Pakistan Standard  

 

P.S. 232 Ordinary Portland Cement 

 

ISO (International Organization for Standardization 

 

R 680   Chemical analysis of cements Main constituents of Portland Cement. 

R 681    Chemical analysis of cements Minor constituents of Portland cement. 

 

ASTM (American Society for Testing and Materials) 

  

C 482   Bond strength of ceramic tile to Portland cement.  

C 648   Breaking strength of ceramic tile.  

C 650   Resistance of ceramic tile to chemical substances.  

C 798   Color permanency of glazed ceramic tile. 

E 84     Surface burning characteristics of building materials 

 

BSI (British Standards Institutions)  

 

882 Pt.2 Course and fine aggregates from natural sources. 

1199 Sands for external renderings, internal plastering with lime and Portland cement and 

floor screeds. 

1201    Pt.2 Aggregates for granolithic concrete floor finishes.  

1281 Glazed ceramic tiles and tile fittings for internal walls. 

5442 Classification of adhesives for use in Construction pt-1 Adhesives for use. 

203 Tile flooring 

204 In-situ Floor Finishes. 

209 Pt.1 Care and Maintenance of floor surface, wooden flooring. 

 

14.03 GENERAL 

 

14.03.1 Samples and Approval 

 

a. All applied floor finishes materials such as terrazzo tiles, marble imported or local, 

imported Porcelain Tiles and ceramic tiles etc. to be used in the Works shall receive 

prior approval of the Engineer. 

b. Samples of all the materials to be used shall be submitted to the Engineer for his 

selection and approval before their use in the Works. The Contractor shall strictly 

follow the instructions of the manufacturers and the floor finishes shall be laid 

accordingly. 
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c. Floor finishes shall be laid true to the line and level in approved manner satisfactory to 

the Engineer. 

d. Any work covered under this section of the Specifications not conforming to the 

requirements of the specified quality and workmanship will not be acceptable and shall 

be rejected and the Contractor shall be required to remove and replace such work at his 

own cost as per the instructions of the Engineer. 

14.03.2 Floor Screed Beds 

a. All floor finishes of an integral nature such as cement concrete flooring, waterproof 

flooring shall be laid direct on to structural or site reinforced concrete slabs. In these 

cases, the slabs must first have been fully cured, then hacked, chipped or otherwise 

roughened to provide a good adhesion key, then brushed, hosed and cleaned thoroughly 

of all loose concrete, dirt, dust, grease, oil and other impurities. The surfaces shall then 

be thoroughly wetted for a period of at least a day before the application of the floor 

finish, and given a thin brush applied cement slurry grout. The floor finishes of integral 

nature shall then be laid as described in their respective subsections. 

b. All floor finishes of an applied nature such as terrazzo tiling, ceramic/marble tiling, etc. 

shall be laid on a floor screed as described below at 7.03 or as per the instructions of 

the Engineer. The floor screed shall be laid to a thickness calculated to be the overall 

nominal floor thickness less the actual thickness of the applied finish. 

c. Care is to be taken to relate finished floor levels to specified floor levels. The screed is 

to be completely flat, level and smooth, with no projections, low or high areas, etc., and 

finished with a wood float. Where required, the screed shall be laid to falls as shown on 

Drawings or as directed by the Engineer. 

 

14.04 CEMENT SAND SCREED 

 

14.04.1 Preparation of Base 

a. The laitance on the base shall be entirely removed by complete chipping, hacking & 

exposing the clean coarse aggregate. All loose concrete and dirt should be removed by 

thorough washing or hosing. The Contractor shall not undertake any finishing work 

until the surfaces are approved by the Engineer. 

b. The base concrete shall be wetted thoroughly for a period of at least a day before the 

application of floor finishes and any excess water is brushed off before laying the 

screed. 

c. Just before the screed is to be laid, a neat grout should be brushed into the base. The 

grout should consist of water and cement mixed to the consistency of a thick fluid. An 

approved bonding agent may be used as an alternative to the grout. Excess of the grout 

shall be removed by thorough sweeping just prior to placing the topping material. 

14.04.2 Laying of Screed 

a. Cement sand screed up to a thickness of 40 mm shall be mixed in the proportions of 1:3 

by volume with fine aggregate of approved size and gradation. Screeds over 40 mm 

thick should be mixed in the proportions of 1: 1 ½ :3 (cement: sand: aggregate) to the 

approval of the Engineer. 

 

b. Where specified, Aqua guard or an equal approved waterproofing additive shall be 

mixed in the waterproof cement sand screed in the ratio as per manufacturer‟s 

instructions or as directed by the Engineer and shall be finished with a steel float. 

 

c. Where screeds are to receive terrazzo or marble tiles etc. the screeds shall be finished 

with a slight rough finish to accept the cement paste and tiles. The mortar bed shall be 

spread and tamped to an even thickness over an area no greater than that, which can be 

tiled before the mortar reaches its initial set. However, ceramic tiles shall be bedded 

over a hard set cement sand floor screed laid earlier and well cured. 
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14.05 MARBLE FLOOR TILES 

 

14.05.1 Description 

a. The Work included under this subsection shall comprise of providing and fixing marble 

tiles in floors at locations shown on the Drawings in approved shades and colors. 

Unless otherwise specified, all marble work shall be in conformity with the latest 

British Code of Practice for this Work. 

b. The marble tiles shall be from approved local source, uniform in color, texture, shade 

and quality. 

c. Generally, marble tiles shall be 12”x12”x 1/2” and 24” x 24” x 3/4" or of size and 

thickness specified in the Drawings and Bill of Quantities. 

14.05.2 Materials 

a. Marble 

 Marble shall be best quality Boticina marble, compact, dense, metamorphic rock 

of lime stone origin from quarries in Pakistan or elsewhere. It must be evenly 

grained with sugar like appearance. The shade and colors shall be to the approval 

of the Engineer. 

 All marble tiles shall be totally free from cracks, defects, fissures etc. and shall 

have adequate strength to perform as required with good resistance against 

abrasion and shall have an abrasive strength not less than 20. 

b. Portland cement conforming to BS 12. 

c. White Cement conforming to relevant BS Specification. 

d. Sand and aggregate shall comply with requirements of ASTM Specifications C-33. 

e. Water shall be clean potable drinking water, free from oils, acids, alkalis, and salts and 

organic or other injurious matter. 

f. Pigments to be used shall comply with BS 1014. 

14.05.3  Samples 

a. The Contractor shall provide samples of marble tiles to be used for this item of Work 

showing the entire range of variation and color for the selection and approval of the 

Engineer. The samples shall be in finished sizes and shape, the cost of which shall be 

deemed to be included in the rates. The approved samples shall be retained by the 

Engineer to form standards against which deliveries will be judged. 

 

b. The samples supplied shall conform to the ASTM standards stated below for the 

determination of the following:  

 

 Weight % Absorption  ASTM C-97-47 

 Modules of Rupture  ASTM C-99 

 Compressive Strength  ASTM C-170 

 Resistance to Abrasion   ASTM C-241-51 

 Flexural Strength   ASTM C-8880-78 

 

14.05.4 Bedding & Finishing 

a. The Contractor shall employ skilled and trained marble workers for doing this job. The 

Contractor may be allowed to employ an approved specialist subcontractor for this item 

of Work. All Work shall be of the highest quality in conformance with the Contract 

requirements and to the approval of the Engineer. Any substandard work shall be 

rejected and the Contractor shall remove and replace the same at his own cost. 

b. The surface over which the marble tiles are required to be fixed shall be clean of all dirt 

and dust and should be properly hacked so that the mortar sticks well to the surface. 
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c. The Contractor shall ensure that all the edges of tiles supplied at Site are at right angles 

to each other, unless other angles are required due to design requirements. The 

Contractor shall also ensure that all sizes are adequate for the Work as specified. 

d. Damaged tiles or tiles with broken edges shall not be acceptable and in no case shall be 

used in the Work & shall immediately be removed from the Site. 

e. Marble tiles shall be bedded on the wet screeding described above at 7.02.2 and 7.03 by 

applying a thin layer of neat cement paste on to the screed bed and the tiles placed in 

position and tamped down gently with a wooden mallet to be level with other tiles. The 

tiles shall be laid in the manner so that they align perfectly to the specified lines and 

levels and are square. The tile joints shall be as thin as possible but not more than 2 mm 

wide and shall be regular and perfectly straight, and setting out shall be carried to 

ensure a minimum of cut tiles. Any tiles requiring to be cut shall be saw-cut by 

approved tools. Tiles pattern shall be square to the spaces floored, and any patterning 

by tile jointing, alternating colors, etc. is to be carried out as indicated on the Drawings 

and as approved by the Engineer. 

f. The surface during laying shall be frequently checked with a straight edge at least 2m 

long to obtain a true surface with dead level or slope, as directed. 

g. All tile joints shall be grouted up solidly with a grout comprising of white Portland 

cement and water, all surplus to be cleaned off immediately. 

h. Once bedded, curing shall be carried out by covering in hessian and continuous wetting 

for a minimum period of 3 days and the floor kept clear of traffic for at least 48 hours. 

i. When cured, the marble tiling shall be polished with chemical polish to the approval of 

the Engineer. No wax polish shall be allowed. Polishing must be evenly and carefully 

carried out and a perfect smooth surface produced. 

j. The marble shall be chemical polish finished to a glossy surface that will reflect light to 

emphasize the color and marking. All finished surfaces shall be of uniform texture, 

color and appearance. 

14.05.5 Dado 

a. Dado in all marble tiled areas are to be in marble to match the floor tiling to the area 

concerned, unless specified otherwise. The dado shall be produced in an identical 

manner as for tiling. The dado shall normally be fixed to the walls up to heights shown 

in the Drawings with top edges arris-rounded or as shown on the Drawings or as 

approved by the Engineer. 

b. The dado tiles shall be fixed to walls on a plastered backing having a slightly rough 

surface with neat cement paste. The back of each tile shall be covered with a thin layer 

of neat cement paste and the tile shall then be gently tapped against the wall with a 

wooden mallet so that the tile faces are set in one plane. The tiles shall then be grouted 

and polished with chemical polish as for marble floor tiling. 

14.05.6 Marble Tread and Risers 

Stair tread and riser slabs shall be provided in local “Boticina” marble or imported  marble 

in approved color and shade and to sizes and profiles as indicated on the Drawings. Treads 

to be 3/4” thick in single pieces as shown on Drawings, length to suit stair widths, one long 

edge arris-rounded and polished, risers shall be 3/8” thick in single pieces of sizes to suit 

stair widths; ends polished. Treads and risers shall be bedded in screed as for tiling, of 

thickness as indicated, all level and square or to profiles shown on Drawings, chemical 

polished and finished. 

 

14.05.7 Marble Counter Tops 

Marble slabs to kitchen counters, toilet counters or others shall be provided to sizes and 

profiles as indicated on the Drawings. The marble tops shall be provided in configurations 

to suit the built-in cabinets as per approved shop drawings in approved shade and color, 

delivered to Site polished and finished to the approval of the Engineer. Marble tops for 

toilets shall be recessed to provide wash hand basins, where required. 
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14.06 CERAMIC FLOOR TILES 

 

14.06.1 Description 

 

The Work included in this sub-section shall comprise of providing and fixing in position 

locally manufactured ceramic floor tiles in approved sizes, color and pattern at locations 

shown on the Drawings and mentioned in the Bill of Quantities. 

 

14.06.2 Materials 

 

a. Ceramic floor tiles shall be local or imported or equal approved from local source. 

Ceramic floor tiles for bathrooms shall be non-skid. 

b. The tile shall be bedded with neat cement paste or as recommended by the 

manufacturer to the approval of the Engineer. 

c. Joint filler shall be white cement grout which shall be non-shrinking, stain resistant, 

permanent in colors, and shall not inhabit fungus and bacterial growth. It shall be 

odorless and non-toxic, of smooth consistency for easy preparation and neat, rapid 

installation, and shall not contain any metallic material or ingredients. The joint floor 

grout shall be water resistant and shall not washout underwater. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS standard. 

f. Sand & aggregate shall comply with ASTM C33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and 

organic or other impurities and injurious matter. 

h. Pigments to be used shall comply with BS 1014. 

 

14.06.3 Samples 

 

The tile samples for local ceramic floor tiles shall be furnished from various product ranges 

of different manufacturers in sizes, patterns and colors for the selection and approval of the 

Engineer. The approved samples shall be retained by the Engineer to form standards against 

which deliveries will be judged. 

 

14.06.4 Bedding, Laying & Jointing 

  

a. Ceramic Tiles shall either be bedded on the hard set floor screeding described above at 

7.02.2(b) and 7.03 by applying a thin layer of neat cement paste on to the screed bed 

and the tiles placed in position and tamped down gently with a rubber mallet to be 

level with other tiles or directly on top of the M. S. plate with approved tile adhesive. 

The tiles shall be laid in the manner so that they align perfectly to the specified lines 

and levels and are square. The tile joints shall be as thin as possible but not more than 

2 mm wide if spacer nibs not provided, and shall be regular and perfectly straight, and 

setting out shall be carried to ensure a minimum of cut tiles. Any tiles requiring to be 

cut shall be cut by approved tools. Tiles pattern shall be square to the spaces floored, 

and any patterning by tile jointing, alternating colors, etc. is to be carried out as 

indicated on the Drawings and as approved by the Engineer. 

b. The surface during laying shall be frequently checked with a straight edge at least 2m 

long to obtain a true surface with dead level or slope as directed. Tiles that are out of 

true plane or placed incorrectly shall be removed and reset. 

c. All tile joints shall be straight, level and of even width throughout. The tile joints shall 

be grouted up solidly in matching color with a grout comprising of white cement or 

approved tile joint filler, pigment and water; all surplus to be cleaned off immediately. 
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d. Once bedded, curing shall be carried out by covering in hessian and continuous 

wetting for a minimum period of 3 days and the floor kept clear of traffic for at least 

48 hours. 

e. When cured, the floor shall be washed and cleaned to the approval of the Engineer. 

 

14.06.5 Skirting 

 

a. Skirting in all ceramic floor tiled areas are to be of ceramic tile to match the floor 

tiling to the area concerned, as specified or shown on Drawings. The skirting shall be 

provided in an identical manner as for tiling. The skirting shall normally be 4” high 

with top edges arris-rounded or in the size and shape as shown on the Drawings or as 

approved by the Engineer. 

b. The skirting shall be fixed to walls on a plastered backing having a slightly rough 

surface with neat cement paste. The back of each skirting tile shall be covered with a 

thin layer of neat cement paste and the tile shall then be gently tapped against the wall 

over rendered backing with a rubber mallet so that the tile faces are set in one plane. 

The skirting shall be grouted and finished as for ceramic floor tiles. 

14.06.6 Dado 

 

a. Dado in all ceramic floor tiled areas is to be in ceramic tiles to match the floor tiling to 

the area concerned, as specified or shown on Drawings. The dado shall be provided in 

an identical manner as for tiling. The dado shall normally be fixed on walls upto the 

heights shown in the Drawings with top edges arris-rounded or as shown on the 

Drawings or as approved by the Engineer. 

b. The dado tiles shall be fixed to walls on a plastered backing having a slightly rough 

surface with neat cement paste. The back of each tile shall be covered with a thin layer 

of neat cement paste and the tile shall then be gently tapped against the wall over a 

rendered backing with a wooden mallet so that the tile faces are set in one plane. The 

dado shall be grouted and finished as for ceramic floor tiles. 

 

14.07 QUARRY FLOOR TILES 

 

The non-slip quarry tiles shall be in accordance to B.S. ASTM standard of sizes colors and design as 

indicated in the Schedule of Finishes. Square tiles shall be laid square with straight joints perfectly 

horizontal and vertical. Rectangular tiles shall be laid similarly to the square tiles or with broken joints 

to the tile face. 

 

The preparation, Workmanship and protection are to be as described in the above Specification for 

Tiling work. 

 

 

14.08 PORCELAIN FLOOR TILES 

 

14.08.1 Description 

The Work included in this subsection shall comprise of providing and fixing in position 

imported porcelain floor tiles of approved size, color and pattern at locations shown on the 

Drawings and mentioned in the Bill of Quantities. 

 

14.08.2 Materials 

a. Imported non-skid Porcelain Ceramic Floor Tiles shall be from RAK Ceramics, 

UAE, or equal approved to the approval of the Engineer in the specified size, color 

and pattern. 

b. The tiles shall be bedded with neat cement paste or as recommended by the 

manufacturer and approved by the Engineer. 
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c. Joint filler grout shall be from the same manufacture. The grout which shall be non-

shrinking, stain resistant, permanent in color, and shall not inhabit fungus and 

bacterial growth. It shall be odorless and non-toxic, of smooth consistency for easy 

preparation and neat, rapid installation, and shall not contain any metallic material or 

ingredients. The joint floor grout shall be water resistant and shall not washout 

underwater. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS standard. 

f. Sand & aggregate shall comply with ASTM C33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and 

organic or other impurities and injurious matter. 

h. Pigments to be used shall comply with BS 1014. 

14.08.3 Samples 

The tile samples for the imported porcelain floor tiles shall be furnished from various product 

ranges of different manufacturers in sizes, patterns and colors for the selection and approval of 

the Engineer. The approved samples shall be retained by the Engineer to form standards 

against which deliveries will be judged. 

 

14.08.4 Bedding, Laying & Jointing 

a. Porcelain Tiles shall either be bedded on the hard set floor screeding described above 

at 7.02.2(b) and 7.03 by applying a thin layer of neat cement paste on the screed bed 

and the tiles placed in position and tamped down gently with a rubber mallet to be 

level with other tiles. The tiles shall be laid in the manner so that they align perfectly 

to the specified lines and levels and are square. The tile joints shall be as thin as 

possible but not more than 2 mm wide, and shall be regular and perfectly straight, 

and setting out shall be carried to ensure a minimum of cut tiles. Any tiles requiring 

to be cut shall be cut by approved tools. Tiles pattern shall be square to the spaces 

floored, and any patterning by tile jointing, alternating colors, etc. is to be carried out 

as indicated on the Drawings and as approved by the Engineer. 

b. The surface during laying shall be frequently checked with a straight edge at least 2m 

long to obtain a true surface with dead level or slope as directed. Tiles that are out of 

true plane or placed incorrect shall be removed and reset. 

c. All tile joints shall be straight, level and of even width throughout. The tile joints 

shall be grouted up solidly in matching color with approved tile joint filler and water; 

all surpluses to be cleaned off immediately. 

d. Once bedded, curing shall be carried out by covering in hessian and continuous 

wetting for a minimum period of 3 days and the floor kept clear of traffic for at least 

48 hours. 

e. When cured, the floor shall be washed and cleaned to the approval of the Engineer. 

 

14.08.5 Skirting 

a. Skirting in all porcelain ceramic floor tiled areas are to be of porcelain tiles to match 

the floor tiling to the area concerned, as specified or shown on Drawings. The skirting 

shall be provided in an identical manner as for tiling. The skirting shall normally be 4” 

high with top edges arris-rounded or in the size and shape as shown on the Drawings 

or as approved by the Engineer. 

b. The skirting shall be fixed to walls on a plastered backing having a slightly rough 

surface with neat cement paste. The back of each skirting tile shall be covered with a 

thin layer of neat cement paste and the tile shall then be gently tapped against the wall 

over rendered backing with a rubber mallet so that the tile faces are set in one plane. 

The skirting shall then be grouted and finished as for porcelain tiling. 

 

 



 

 Page 77 
 

14.08.6 Protection 

The completed Works or parts thereof shall be protected by the Contractor against any 

damage. The Works shall be handed over in perfect condition. If any damage is incurred then 

the Contractor shall remove and/or replace the same at no additional costs. The Contractor 

shall exercise all care to protect the works executed by other trades and not covered by his 

Contract. Any damage to these shall be made good and the works restored at no additional 

cost. 

 

14.09 MEASUREMENT AND PAYMENT 

 

Floor tiling works covered by this section of Specifications, complete and approved, will be measured 

and paid for per square meter, at the individual item rates entered in the Bill of Quantities and generally 

in accordance with the applicable terms and conditions of the Contract. 

 

Skirting, treads and risers shall be measured and paid for per square meter at the individual item rates 

entered in the Bill of Quantities, as per terms stated above. 

 

 

*** END OF SECTION*** 
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SECTION - 15 
 

PAINTING 

 

15.01 SCOPE OF WORK 

 

The work under this section of the Specifications consists of furnishing all materials, plant, labor, 

equipment, appliances and performing all operations in connection with surface preparation, mixing, 

painting concrete works, gates, grills, frames, walls, ceilings and all such surfaces as shown on the 

Drawings and/or as directed by the Engineer. The scope of this section of specification is covered with 

detailed specifications as laid down herein. 

 

15.02 APPLICABLE STANDARDS 

 

Latest editions of following British Standards are relevant to these specifications wherever applicable. 

 

BSI (British Standards Institution) 

 

BS 245 -- Specification for mineral solvents (white spirits and related hydrocarbon solvents) 

for paints and other purposes. 

BS 2521 --     Lead-based priming paint for woodwork.  

BS 2522 --     Lead based priming paint for iron and steel. 

BS 2569 --     Sprayed metal coatings. Paint colors for building purposes 

CP 231   --     Painting of building 

CP 3012 --    Cleaning and preparation of metal surfaces.  

 

15.03 GENERAL 

 

15.03.1 Except as otherwise specified, all painting shall be applied in conformity with BS CP 231 

"Painting of Building" as applicable to the work. 

15.03.2 The Contractor shall repair at his own/expense all damaged or defective areas of shop-

painted metal work and structural steel work. Metal surfaces against which concrete is to 

be placed will be furnished shop-painted and shall be cleaned to being embedded in 

concrete. 

15.03.3 Except as otherwise specified, all concrete and plastered surfaces are to be painted. 

15.03.4 The Engineer will furnish a schedule of colors for each area and surface.   All colors shall 

be mixed in accordance with the manufacturer's instructions. 

15.03.5 Colors of priming coat (and body coat where specified, shall be lighter than those of 

finish coat. The Engineer shall have unlimited choice of colors. 

15.03.6 Samples of all colors and finishes shall be prepared in advance of requirement so as not 

to delay work and shall be submitted to the Engineer for approval before any work is 

commenced. Any work done without such approval shall be redone to the Engineer's 

satisfaction, without additional expense to the Employer, samples of each type of paint 

shall be on separate 1 ft. x 1 ft. x 1/8 inch tempered hard hoard panels. Manufacturer's 

color chart shall be submitted for color specifications and selection. 

 

15.04 MATERIALS AND EQUIPMENT’S 

 

15.04.1 All materials shall be acceptable, proven, first grade products and shall meet or exceed 

the minimum standards of approved manufacturers. 

 

15.04.2 Colors shall be pure, non-fading pigments, mildew-proof, sun-proof, finely ground in 

approved medium. Colors used on plaster and concrete surfaces shall be lime-proof. All 
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materials shall be subject to the Engineer's approval. 

15.04.3 Approved quality Distemper paint shall be used for painting where specified on the 

drawings as directed by the Engineer. 

15.04.4 The plastic emulsion/weather shield paint or similar as approved by the Engineer shall be 

used where specified on the drawing as directed by the Engineer. 

15.04.5 Other materials/ equipment‟s to be used are;  

 

 Cement primer, Turpentine, Putty, Polish paper, Wood primer, Emery polish 

paper and Water 

 Drop cloth and polythene sheets of suitable size & quality shall be used to protect 

other materials and surfaces. 

 The masking material where-ever necessary shall be used in sufficient quantities 

to avoid falling of paint on unwanted surfaces. 

 Grinding / buffing wheels, wire brush & emery paper. 

 Electrical distribution panels switch boards & hand lamps. 

 Kerosene, thinners, acetone etc. to remove oil / grease etc. 

 Painting brush: 

 Good quality brushes with long and flexible bristles free from any paint residue 

shall be used. 

 Neat, clean & painted scaffoldings of good quality. 

 Good quality ladders, platforms etc. 

 Safety gears to be used by personnel like respirator, face mask, hand gloves, 

protective clothing etc. 

 

All material shall be delivered to site in their original unbroken containers or packages and bear the 

manufacturer's name, label, brand and formula and will be mixed and applied in accordance with his 

directions. 

 

15.05 DELIVERY STORAGE AND CONTAINER SIZES 

 

Paints shall be delivered to the site in sealed containers which plainly show the type of paint, color 

(formula or specifications number) batch number, quantity, and date of manufacture, name of 

manufacturer and instructions for use. Pigmented paints shall be supplied in containers not larger than 

20 liters. All materials shall be stored under cover in a clean storage space which should be accessible 

at all times to the Engineer. If storage is allowed inside the building, floors shall be kept clean and free 

from paint spillage. 

 

15.06 SURFACE PREPARATION 

 

a. All oil, grease, dirt, dust, loose mill scale and any other foreign substance shall be removed from the 

surface to be painted, polished and white washed by the use of a solvent and clean wiping material. 

Following the solvent cleaning, the surfaces shall be cleaned by scrapping, chipping, blasting, wire 

brushing or other effective means as approved by the Engineer. 

 

b. All the surfaces to be painted shall be free from dust, dirt, fungus, lichen, algae etc. old paint, 

varnish and lime wash should always be removed by scraping and washing. 

 

c. All surfaces shall be made smooth, prior to the application of primer by rubbing with Bathy (silicon 

carbide rubbing brick) and/ or sand paper,  filling the voids putty (Zinc/ Chalk/ Plaster of Paris 

mixture). 

 

d. In the event the surfaces become otherwise contaminated in the interval between cleaning and 

painting, re-cleaning will be done by the Contractor at no additional cost. 

 

e. No work in this section shall be allowed until all surfaces or conditions have been inspected and 

approved by the Engineer. 
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15.07 APPLICATION 

 

All paint and coating materials shall be in a thoroughly mixed condition at the time of application. All 

work shall be done in a workman like manner, leaving the finished surface free from drips, ridges, 

waves, laps, and brush marks. All paints shall be applied under dry and dust free conditions, Unless 

approved by the Engineer paint shall not be applied when the temperature of the metal or of the 

surrounding air is below 7 degrees centigrade, Surfaces shall be free from moisture at the time of 

painting. 

 

All primary paint shall be applied by brushing. The first coat of paint shall be applied immediately 

after cleaning. When paint is applied by spraying, suitable measures shall be taken to prevent 

segregation of the paint in the container during painting operation. 

                                 

Effective means shall be adopted for removing all free oil and moisture from the air supply lines of 

the spraying equipment. 

 

A priming coat shall be applied to the cleaned and smooth surfaces first. Unless otherwise specified in 

the BOQ or approved by the Engineer, all surfaces shall have at least 3 coats of paint in addition to the 

priming coat.  

 

Each coat of paint shall be allowed to dry or harden thoroughly before the succeeding coat is applied. 

Surfaces to be painted that will be inaccessible after installation shall be completely painted prior to 

installation. Only as much material should be mixed as can be used up in one hour. Over-thinning will 

not be permitted. After the first coat the surfaces will be soaked evenly four or five times and the 

second coat shall be applied after leaving for at least overnight. 

 

a. Where shown on Drawings all exterior finishes shall be stucco plaster 3/4" thick on all external 

surface with 1:1:2 (One white cement, one Malir sand and two Makli crushed stone passing 8mm 

sieve and retained on 3mm sieve) applying in external walls in panels with horizontal and vertical 

grooves made with 10mm wide aluminum channel nailed in walls before application of plaster, 

applying a spray of retarder on the plastered surface and washing of the surface with water and 

sponge complete to give stone finish as per directions of Engineer. 

 

b. For Interior finishes on concrete, masonry, door, windows, cabinets, grills etc. any of the listed 

types of paints, i.e.; Whitewash, Oil, Plastic or Matte Emulsion, Cement-based, Enamel, Distemper, 

Textured, Bituminous, Epoxy, Anti-condensation, Luminous (fluorescent), Latex, Lead, Metallic, 

Rubber, Aluminum, Silicone, Zinc rich, Anti-corrosive, Fungicidal Paint of the approved make and 

shade shall be applied to surfaces as shown on Drawings or as specified by the Engineer. 

 

Walls, floors & ceiling and adjacent equipment‟s and piping shall be satisfactorily protected by drop 

clothes. Other precautionary measures should be taken during spray / brush painting to ensure at 

surrounding area /equipment is not affected. 

 

The application should be as per manufacturer‟s instructions / specifications. Before opening the 

packed drum, it should be rolled on the floor and after opening the drum paints shall be stirred well so 

that no material/ pigments remains settled at the bottom. Suitably of the paint shall be checked as per 

requirement before opening. 

  

The choice of method of application i.e. by brush or by spray gun will be decided by the Engineer. 

However, adjacent equipment / structures shall be suitably protected and care shall be taken to prevent 

intoxication of the surrounding area. The method of paint application depending upon the area shall be 

jointly discussed and decided with Engineer. Paint thickness (DFT) shall be as per the item scheduled. 

In case the dry film thickness of finish paint is observed less than the specified values, additional coat 

shall have to be applied free of charge. 

 

Polishing 

After fine sanding by a skilled operator, one coat of clear polish should be rubbed in by hand using a 

cloth or pad, be allowed to dry and buffed up with worn fine sand paper or steel wool to remove raised 

grain. A second coat of clear polish should then be applied. 
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15.08 JOB CONDITIONS 

 

15.08.1 Observe manufacturer's recommended minimum and maximum temperature but do not 

apply paint or finish to any surface unless ambient temperature is 10 degree C or above 

and less than 43 decree C. No painting shall be done above 90% relative humidity. 

15.08.2 Adequately protect all finished work. 

15.08.3 Remove and replace all items of finish hardware, device plates, accessories, lighting 

fixtures or other removable items. 

15.08.4 In no case shall any finish hardware or other finished item that is already fitted into place 

be painted, unless otherwise specified 

15.09 Inspection & check : 

  

All the work is subject to the inspection of the Engineer or his authorized representative which shall be 

carried out in a manner, satisfactory to the Engineer. The contractor shall rectify any short comings 

pointed out by the said representative. The general inspection requirements are as follows:- 

  

a. No paint shall be applied until the authorized inspection has ascertained that all prepared 

surfaces are satisfactorily cleaned and are in a condition to ensure the proper receipt of and 

adhesion of the coating. 

b. The contractor shall furnish all gauges, instruments and the necessary measuring equipment‟s 

required for inspecting the work, test pieces, samples etc. at site and in the shop. The Engineer‟s 

authorized representative is intended to ensure that the material and workmanship are in 

accordance with this specification, but it will not relieve the contractor for any of his 

responsibilities for the ultimate workmanship and performances. 

 

15.10 QUALITY ASSURANCE 

 

All paint for any one surface shall be top quality, of one manufacturer of the specified. Deep tone 

accent colors shall be used and the unavailability of final coat colors may be the basis for rejecting 

materials for any one surface. 

 

15.11 MEASUREMENT AND PAYMENT 

 

All the painting and finishing on all surfaces, other than timber and steelworks which shall be deemed 

to be inclusive of painting and finishing in their own items of works, shall be measured per square 

Meter/ft in accordance with standard method of measurement and paid for at the unit rates entered in 

the Bill of Quantities and in accordance with the terms and conditions of this Contract. 

 

Where separate quantities are not shown in the Bill of Quantities, these shall be deemed to have been 

included in the rate of the relevant items to be finished and painted and no separate payment shall be 

made for painting/finishing works of such items. 

 

 

*** END OF SECTION *** 
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SECTION - 16 

 

MISCELLANEOUS METAL WORK 

 

16.01 SCOPE OF WORK 

 

The Work covered in this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with the fabrication and 

installation of miscellaneous metal works, complete in strict accordance with this section of the 

Specifications and the applicable Drawings and subject to the terms and conditions of the Contract. 

 

16.02 GENERAL 

 

All metal shall be well formed to shape and size, with sharp lines or angles. Shearing and punching shall 

be left clean to true lines and surfaces. Shop connections shall be welded or riveted and site connections 

bolted unless otherwise noted. Use flat headed countersunk rivets where riveted connections are exposed 

to view in finished work. Bolts shall be turned up tight and threads nicked to prevent loosening. All bolts 

shall be provided with washers. 

For exposed connections with hair line joints which are flush and smooth, concealed fasteners shall be 

used wherever possible. If exposed fasteners are unavoidable, use countersunk flathead screws or bolts. 

All metals shall be free from corrosion, scale, distortion and other damage, and only new material shall 

be used for fabrication purposes. 

 

16.03 MATERIALS 

 

16.03.1 Steel 

a. All steel sections shall comply with BS 4, parts 1 and 2, and BS 4848. Steel shall be 

mild steel complying with BS 4360, Grades 43A, 43B and 43C as appropriate. 

b. Steel tubes for structural and general engineering purposes shall comply with BS 1775. 

c. Steel tubes and tubulars for balustrades shall comply with BS 1387 designation of 

either light, medium or heavy and the steel pipe fittings shall comply with BS 1740. 

d. Galvanized MS tube shall comply with BS4 and BS 1387 medium grade. 

e. Stainless steel sections shall be to BS 970, quality En. 58A. stainless steel pipes shall 

be to BS 3605. 

f. All steel shall be supplied from a specifically approved source, from approved 

manufacturers, and certificates of origin and mill test certificates shall be supplied in all 

cases, proof of compliance with the relevant standards shall be a condition of approval. 

16.03.2 Nuts, Bolts and Screws 

a. Nuts and bolts etc. shall comply with BS 4190 and BS 1494 and shall have SI metric 

threads complying with BS 3643. 

b. Stainless steel bolts are to be set bolts and shall comply with BS 4190. The stainless 

steel for bolts, nuts and washers shall comply with BS 970, quality En 58 A.M. 

c. Self-tapping screws shall comply with BS 4194.  

 

16.04 COORDINATION WITH OTHER TRADES 

 

a. All work under this section shall be coordinated with the work to be done as specified under 

other sections of the Specifications and as well as with other trades. 

b. The Contractor shall furnish all information and instructions required for work by other trades. 

c. The Contractor shall drill, tap, cut and fit the work included herein as required to accommodate 

work of other trades in conjunction with it. 

d. The Contractor shall be responsible for obtaining exact site dimensions and accurate execution 

of all parts of the work specified.  
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e. All the works shall be carried out exactly in accordance with the approved shop drawings. 

 

16.05 SAMPLES 

Samples or materials specified shall be submitted for approval when required by the Engineer. 

 

16.06 FABRICATION 

 

16.06.1 General Fabrication 

a. All steel and other metals are to be cut, drilled, formed, bent, worked and otherwise 

fabricated to the details, forms and dimensions indicated on the approved shop 

drawings; setting out joints and fixings are to be such as to produce finished 

components that are perfectly square, sound and rigid. All members are to be of the 

sizes specified, and no alterations, additions or omissions in the size or arrangements of 

members may be made without Engineer‟s approval. The inclusion of gussets, bracing 

plates, fixing lugs, spacers, packings, etc. in the interests of rigidity or ease of fixing 

may be considered, but on a specific approval from the Engineer. 

 

b. All open-ended members, including hollow sections, shall be capped off with welded 

plates or caps; no hollow surfaces which cannot be galvanized or maintained are to be 

left exposed to atmosphere, whether shown so on Drawings or not. 

 

c. The provision of BS 449 shall apply generally to fabrication workmanship. 

 

16.06.2 Joints 

All steel joints specified as welded shall be cleanly and solidly welded, in general accordance 

with the provisions of BS 5135, using electrodes as specified in BS 639. All welds shall be 

continuous, solid, with no spot welding, and shall be ground off smooth flush and perfect on 

completion. 

All joints specified as bolted, screwed or otherwise mechanically connected shall be properly 

set out to provide sufficient but not excessive tolerance, holes drilled accurately, and then 

soundly and solidly connected. All bolts, screws and connectors shall be either hot-dipped 

galvanized steel, stainless steel or non-ferrous metal, no untreated steel fixing device is to be 

used in any circumstances. Fixings shall be selected suitable for the particular purposes, and 

Engineer‟s approval obtained. 

 

16.06.3 Tolerances  

All metalwork shall be fabricated to overall dimensions so as to provide sufficient but not 

excessive tolerances between the components and adjoining work, and between adjoining 

metal components, bearing in mind building materials tolerances, thermal expansion, erection 

distortions and all other factors. 

 

 

 

16.06.4 Drawings and Calculations 

Detailed fabrication and shop drawings and, where appropriate, structural calculations shall be 

prepared by the Contractor for the approval of the Engineer for all the fabricated components. 

These shall be approved before commencement of work and should indicate all connections, 

fixing, methods of fabrication, and all other relevant details. 

 

16.06.5 Finishes and Protection 

All steel and other metal components specified for painting shall be finished in a smooth 

workmanlike fashion, free of irregularities of surface, burrs, galvanizing excess, mill marks, 

oil, grease, dirt, etc. ready for painting. 

All metalwork shall be protected during transportation delivery, storage on Site, and after 

erection, by such measures as shall be agreed with the Engineer, to prevent damage of any 
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type, in particular scratching, denting, distortion, and other mistreatment. Materials so 

damaged will not be acceptable, and shall have to be replaced. 

16.06.6 Riveting 

Riveting where exposed shall be flush unless otherwise indicated on Drawings or directed by 

the Engineer. 

 

16.06.7 Bolting 

Bolting, where permitted, shall be done with proper size bolts. Nuts shall be drawn tight and 

thread nicked. 

 

16.06.8 Steel 

The use of Structural Steel in Buildings shall comply with BS 449 Part 2. 

 

16.06.9 Welding 

 

a. Welding of all steel shall comply with BS 5135. All welded joints which will be 

exposed shall be ground to a smooth finish. All welding shall be executed by 

experienced certified welders. 

b. Welding shall be continuous except where tack-welding is specifically permitted. Tack 

welding will not be permitted on exposed surfaces. 

c. Where galvanized items are to be welded, the weld and joint shall be ground smooth. 

Only complete welded assemblies may be hot pip galvanized. No cold galvanizing 

paint permitted cold galvanizing zinc.  

d. No black bolts will be accepted. Only H.D. galvanized bolts shall be allowed. 

16.06.10 Shop Finishing 

 

a. Provide a 6 micron thick zinc coating for the items shown or specified to be galvanized 

using the hot dip process after fabrication. 

b. Shop paint all ferrous metalwork except galvanized work and those portions of items 

which are to be embedded in concrete or masonry and surfaces and edges which are to 

be site welded. 

c. Remove scale, rust and other deleterious materials before the shop coat of paint is 

applied. 

d. Immediately after surface preparation, anticorrosion metal primer paint be applied in 

accordance with the manufacturer‟s instructions. Use painting methods which will 

result in full coverage of joints, corners, edges and all exposed surfaces. 

 

16.06.11 Installation  

 

a. Provide anchorage devices and fasteners where necessary for securing to finished work 

including threaded fasteners for concrete and masonry inserts, toggle bolts, through-

bolts, rag-bolts, wood screws and other connectors as necessary. 

b. Cut, drill and fit as necessary for installation. Set the work accurately in location, 

alignment and elevation, plumb, level and true. Provide temporary bracing or anchors 

in formwork for items which are to be cast or built into concrete, masonry or similar 

construction. Form right joints with exposed connections accurately fitted together. Do 

not cut or abrade members with finishes which cannot be completely restored on Site. 

Where cutting, welding and grinding are required for fitting and jointing of the work, 

restore finishes to eliminate any evidence of such corrective work. 

c. Carry out all welds and carefully make good on completion. 
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d. Immediately after erection, clean all site welds, bolted connections and rough areas of 

the shop paint and coat all exposed areas with the same material as used for shop 

painting. 

e. No site welding to galvanized item will be permitted. 

 

16.06.12 Storage and Handling  

 

a. All items described under this Section shall be handled, delivered and stored in a 

manner that will avoid damage, rust or deformation. Items shall be stored off-ground 

and shall be entirely covered with weatherproof coverings in storage area. 

b. Items which become rusted or damaged because of non-compliance with these 

conditions will be subject to rejection, and such items shall be replaced without 

additional cost to the Employer. 

16.06.13 Protection 

 

a. Before arriving on Site, all surfaces of hot-dip galvanized method which are damaged, 

have rough spots or joints may be permitted to be by the Engineer be touched up, using 

an approved zinc primer coat. Damaged hot dip galvanized components will however 

generally be rejected. Primer shall be compatible for finish paint. Hot dip galvanized 

items shall not receive a shop coat of primer so that there may be a visual inspection on 

Site of such items by the Engineer. 

b. Thoroughly insulate all non-ferrous items in contact with dissimilar metals, concrete, 

masonry and mortar with approved zinc-chromate coating or plastic membrane on 

contact surfaces before installation.    

 

16.07 MISCELLANEOUS ITEMS 

 

16.07.1 Hollow Metal Frames and Doors 

Metal doors shall comprises of M.S. frames and shutters. All shapes and sizes of complete 

unit as well as components shall be strictly in accordance with details shown on the 

Drawings, fabricated, painted and fixed to hollow metal frame as per details shown on the 

Drawings. 

a. Frames 

i. All hollow metal frames shall be fabricated using 16 gauge M.S. sheets of best 

quality, free from all defects, and in accordance with the details indicated on the 

Drawings and Bill of Quantities. 

ii. Frames shall be constructed as full welded units from approved manufacturers as 

per approved shop drawings. 

iii. All corners mitred and back-welded and any exposed welds at all joints ground 

and dressed smooth. 

iv. Anchors shall be provided as per approved details, 9” long, three to jambs and 

welded to frame at shop for embedding in blockwork.  

v. All frames shall have channel spreaders. Frames cut, reinforced, mortised, drilled 

and tapped as required for application of all hardware. All frames shall be 

fabricated as per final approved hardware schedule. 

vi. Rubber/Neoprene bumper or sound absorbers shall be installed 3 per strike jamb. 

vii. All contact edges shall be closed tight. 

viii. Finished work shall be strong and rigid, neat in appearance and free from defects, 

warps, bulges or buckles. Moulded members shall be clean-cut straight with true 

edges. 

ix. All cut-outs shall be protected against mortar or plaster with mortar guards of 

approved gauge. 
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x. After the frame is fabricated, all tool marks shall be ground smooth, all exposed 

surfaces degreased and thoroughly cleaned of rust, oil and other impurities and 

coated with approved primer to enable the surface of the metal to resist corrosion 

and promote paint adhesion. The remaining irregularities specially welding shall 

be dressed smooth. 

b. Doors 

Single or double leaf doors shall be fabricated from 20 gauge M.S. sheets of best 

quality and free from all defects and in accordance with the details indicated on the 

Drawings and Bill of Quantities.  

The doors shall be manufactured from approved manufacturer as per the approved 

shop drawings. The door shall be provided with hinges and ready to receive locks 

etc. 

 

c. Installation 

i. Doors and frames that are fabricated and brought on the Site shall be approved 

by the Engineer before installation. Any defective or substandard work shall not 

be acceptable. 

ii. Doors and frames shall be installed in accordance with the manufacturer‟s 

drawings and recommendations, all to the satisfaction of the Engineer. 

 

d. Painting 

i. One coat of anti-corrosion primer paint shall be applied to all exposed surfaces 

before the door and frame is installed. After this another base coat of enamel 

paint should be given. 

ii. After the door and frame has been installed properly, three coats of enamel paint 

of an approved quality and shade shall be finally applied to all exposed surfaces. 

 

e. Storage and Handling 

The Contractor shall be responsible for storage, handling and protection of the 

material on the job. Scratches, holes, dents and nicks and other marring of the paint 

film will have to be made good and touched up without any extra cost. 

 

16.07.2 Pipe Handrail 

M.S. pipe hand rail shall be fabricated and installed, as per details indicated on Drawings & 

Bill of Quantities, by approved manufacturers in accordance with approved shop drawings. 

The pipe handrail shall be of 2 ½” dia M.S. balusters, M.S. fixing brackets/plates and screws 

etc., painted and installed. 

 

16.07.3 M.S. Ladder  

M.S. ladder shall be fabricated and installed, as per details indicated on Drawings & Bill of 

Quantities, by approved manufacturers in accordance with approved shop drawings. 

 

16.08 MEASUREMENT AND PAYMENT 

Metal doors shall be measured per square meter and paid for at the unit rates entered in the Bill of 

Quantities, inclusive of hollow metal frame, anchors, hardware, painting, installation, complete in all 

respect. 

 

M.S. pipe handrail shall be measured per-running foot and paid for at the unit rate entered in the Bill of 

Quantities, inclusive of M.S. balusters, M.S. fixing brackets / plates, screws etc., painting and 

installation, complete in all respect. 

 

M.S. ladder shall be measured and paid for at the unit rate entered in the Bill of Quantities, inclusive of 

all materials etc., painting and installation, complete in all respect. 

 

 

*** END OF SECTION *** 
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SECTION - 17 

 

WALL TILING  
 

17.01 SCOPE OF WORK 

 

The Work under this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with providing and laying of 

wall tiles, complete in strict compliance with this section of Specifications, the applicable Drawings 

and in accordance with the terms and conditions of the Contract. 

 

17.02 GENERAL 

 

Best quality local or imported wall tiles from approved manufacturers in approved size, color and 

pattern at locations shown on the Drawings and in the Bill of Quantities shall be supplied and laid dully 

approved by the Engineer. 

 

17.03 MATERIALS 

 

Tile can be from of any of the types listed below: 

 

Ceramic tiles, Porcelain tiles, Marble tiles, Granite tiles, Cement tiles, Vitrified tiles, Glass Tiles, 

Mosaic Tiles, Travertine tiles, Slate Tile, Quartzite Tiles etc. 

 

a. All the tiles shall be perfectly true to shape, flat, free from crazing, walks and other flaws and 

shall be consistent in color and pattern equal to samples presented to the Engineer for 

approval. The bedding faces of all tiles shall be keyed to an approved pattern. 

 Except as otherwise specified, the following British Standards and Code of Practice shall be 

applicable to materials and fixing methods for ceramic tiles: 

i. British Standard 1281: 1966 “Glazed Ceramic Tiles and Tile Fittings for internal wall”. 

ii. British Standard CP 212: for fixing methods and workmanship. 

b. Adhesives for ceramic tiling shall be neat cement paste or as recommended by the tile 

manufacturer. 

c. Joint Filler shall be white cement grout in matching color which shall be non-shrinking, stain 

resistant, permanent in color, and shall not inhabit fungus and bacterial growth. It shall be 

odorless and non-toxic, of smooth consistency for easy preparation and neat, rapid 

installation, and shall not contain any metallic material or ingredients. The joint grout shall be 

water resistant and shall not wash out under water. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS Specifications. 

f. Sand shall comply with ASTM C-33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and organic or 

other injurious matter. 

h. Pigments to be used shall comply with BS 1014.  

 

17.04 SAMPLES 

 

All wall tiles materials such as ceramic tiles etc. to be used in the Works shall receive prior approval of 

the Engineer. 

 

The Contractor shall submit adequate number of samples of tiles from the product ranges of different 

local manufacturers for the selection and approval of the Engineer. The approved samples shall be kept 

by the Engineer to form standards against which all deliveries will be judged. 
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The Contractor shall strictly follow the instructions of the manufacturers and the wall finishes shall be 

applied accordingly. 

 

Wall tiling to internal and external walls and fascia shall be fixed true to the line level and plumb in 

approved manner satisfactory to the Engineer. All tiles shall be aligned properly with straight joints in 

even widths. 

 

Any work covered under this section of the Specifications, not conforming to the requirements of the 

specified quality and workmanship will not be acceptable and shall be rejected by the Engineer, and the 

Contractor shall be required to remove and replace such work without any claim at his own cost as per 

the instructions of the Engineer. 

 

17.05 BEDDING AND JOINTING 

 

a. The tiles shall be fixed to the walls over a rendered backing as described below: 

 

Rendered Backing 

The tiles to be fixed to walls shall be fixed on a rendered backing. Walls to be tiled are to be 

prepared exactly as for rendering/plastering. A 10 mm thick cement sand render coat shall 

then be applied exactly as described for plastering in a ratio of 1:4. The surface to be scratch-

keyed as approved and particular attention to be given to curing. The tiles shall be fixed to this 

rendered backing with a paste of cement. 

 

b. Surfaces to receive the ceramic tiling shall be clean and free of dirt, dust, oil, grease or other 

objectionable material. 

 

c. After having been immersed in clean water for a minimum of 7 hours, until saturated the tiles 

shall then be bedded in a bedding coat of cement paste, all to the approval and instructions of 

the Engineer. 

 

d. Tiles shall be set out carefully and bedded to a true vertical face, square and plumb, aligned in 

accurate continuous horizontal and vertical courses to an un-bonded pattern so as to give 

regular joint widths of approx. 2 mm if spacer nibs are not provided. 

 

e. Tiled areas shall be cured when set by continuous wetting for a minimum period of 3 days. 

 

f. When cured, tile joints shall be pointed with a liquid neat white Portland cement grout in 

matching color so as to fill each joint solidly and continuously. When set, joints shall be 

finger-smoothed off to an even concave profile. 

 

g. Tiles where required to be cut shall be marked off and cut with approved tools perfectly 

square and true, with no chipped or cracked edges. Cut tiles shall generally be positioned on 

the perimeters, and setting-out should be carefully carried out to ensure this. Tiles shall 

similarly be carefully and cleanly cut around pipes, fixings and other projecting components. 

 

17.06 PROTECTION 

  

The completed works or parts thereof shall be protected by the Contractor against any damage. The 

works shall be handed over in perfect condition. If any damage is incurred then the Contractor shall 

remove and/or replace the same at no additional costs. The Contractor shall exercise all care to protect 

the works executed by other trades and not covered by his Contract. Any damage to these shall be 

made good and the works restored at no additional cost. 

 

 

17.07 MEASUREMENT AND PAYMENT 

 

Wall tiling work covered under this section of Specifications, complete and approved, will be measured 

and paid for per square meter including preparations, rendered backing, tile adhesive, grouting and 
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pointing etc. at the respective individual item rates entered in the Bill of Quantities and generally in 

accordance with the applicable terms and Conditions of the Contract. 

 

*** END OF SECTION *** 
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SECTION - 18 

 

SUSPENDED CEILING 
 

18.01 SCOPE OF WORK 

The Work under this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with the installation of 

suspended ceilings at locations shown on the Drawings, complete in strict accordance with this section 

of the Specifications and applicable Drawings and subject to the terms and conditions of the Contract. 

18.02 GENERAL 

a. Suspended ceilings to be provided at the project shall be Gypsum Board Ceiling: 

b. All the suspended ceilings shall be installed in conformance with British Code of Practice: CP 

290. 

c. In most cases, ceilings are intended to conceal or contain services. The Contractor shall liaise 

directly with the mechanical and electrical services specialists and following this shall prepare 

detailed reflected ceiling plans and shop drawings of each area of ceiling indicating the intended 

method of framing, tile layout, position of electrical light fittings & smoke detectors etc. for the 

approval of Engineer. Requirements for removable access panels shall be determined by the 

services specialists and indicated on the drawings accordingly. Suspended ceilings shall then be 

installed as per the approved shop drawings. 

d. Suspended ceilings shall be installed by specialist subcontractors as per the recommendations of 

the manufacturers in conformity with the approved shop drawings and to the approval of the 

Engineer.  

18.03 SAMPLES 

a. The Contractor shall provide samples of gypsum board ceiling tiles, and proposed suspension and 

framing systems for the selection and approval of the Engineer. The samples shall be in finished 

sizes and shape, the cost of which shall be deemed to be included in the rates. The approved 

samples shall be retained by the Engineer to form standards against which deliveries will be 

judged. 

b. All the materials shall be supplied from the approved manufacturers as per the samples approved 

by the Engineer. 

 

18.04 MATERIALS AND INSTALLATION 

Gypsum Board Ceiling  

 

Gypsum board ceiling shall comprise of gypsum board tiles, 7.5 mm thick, fixed to the framing. 

Framework to be fabricated from wooden runners or galvanized steel metal frame. Sizes of sections to 

be appropriate to spans and framing conditions so that a perfectly stable and rigid result is achieved. 

Boards are to be fixed to the framework with rustproof self-tapping screws/nails with heads 

countersunk and filled. Gaps between boards are to be filled with a suitable inert filler and the whole 

surface sanded off so as to produce a perfectly plane smooth matching surface. 

Removable access panels shall be provided where indicated on the approved reflected ceiling plans. 

The panels shall be secured by suitable rustproof proprietary fixing devices. 

Propriety Acoustic Suspended Ceiling Systems 

The suspended ceiling systems shall be from approved suppliers/ manufacturers all propriety ceilings 

shall be inclusive of all suspension system steel framing, trims angles exposed or concealed grid 

system subject to approval of the Engineer. 

 

Approved Manufacturers  

 

 U.S. Gypsum 

 Armstrong 
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 Or other approved suppliers, manufacturers 

 

Dampa Acoustic Metal Pan Ceiling Systems 

The suspended aluminum ceiling systems shall be from approved suppliers/ manufacturers all propriety 

ceilings shall be inclusive of all concealed/ exposed system as recommended by the manufacturers and 

approved by the Engineer. Various whole sizes and perforation patters in conformation with colored 

acoustic felt bonded to the reverse side of the tiles shall be used to achieve optimal acoustics. All 

panels must achieve NRC rating of 0.75 ASTM minimum panel size shall be 600mm x 600mm. 

 

Approved Manufacturers  

 

 Dampa U.K 

 Thermec Engineering (PVT) LTD.  

 Or other approved suppliers, manufacturers 

 

 Other Ceiling Systems 

 

 Mineral fiber Acoustical Ceiling Tiles. 

 Glass fiber Insulation board adhesive applied to chip board panels  

 False Ceiling comprising of Fur Wood Planks. 

 False Ceiling of Fur Wood planks with deodar wood facia   

 

18.05 WORKMANSHIP 

a. The installation of suspended ceiling shall be carried out by approved specialist subcontractors 

with adequate experience in this field. 

b. The Work shall generally by executed in accordance with best practice; members shall be cut, 

drilled and framed, joints made, fixings positioned and made, and work assembled and fixed 

generally in accordance with approved shop drawings and manufacturers recommendations. 

c. The workmanship shall generally comply with the standards set out in CP 290. 

d. All suspended ceilings shall be set out and installed in accordance with the details shown on the 

approved reflected ceiling plans and shop drawings and no modification in form or detail may be 

made except with the specific approval of the Engineer. 

e. All fixtures shall be fixed as per approved plans. 

f. No suspended ceilings shall be fixed until all wet trades and services above have been completed. 

 

18.06 PROTECTION 

a. All the suspended ceilings shall be protected throughout the Contract period. 

b. Any damage occurring to the suspended ceiling before the Contract completion from whatever 

cause shall be made good or replaced at Contractor‟s cost, all to the approval of the Engineer. 

 

18.07 MEASUREMENT AND PAYMENT 

Suspended ceilings shall be measured per square meter and paid at the unit rates entered in the Bill of 

Quantities inclusive of all framing, suspension system, accessories, painting, access panels, recesses for 

lights etc., complete in all respect. 

 

 

*** END OF SECTION *** 
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SECTION - 19 

 

WATER RETAINING STRUCTURES 

 

19.01 SCOPE OF WORK 

 

The Work covered under this subsection of Specifications consists of furnishing all labor, tools, 

scaffolding, hoisting equipment, appliances and materials of every kind and character; and in performing 

all operations in connection with procurement, transportation and delivery, supply and installation of 

special provisions for water retaining structures to ensure water tightness in all possible respects in strict 

accordance with requirements of Drawings and Bill of Quantities as specified herein, and to the entire 

satisfaction of the Engineer and subject to the terms and conditions of the Contract. 

 

19.02 GENERAL 

 

a. Special consideration shall be given to the control of cracking and the provision of dense 

impervious concrete. Special consideration will also be given to the design of the concrete mix and 

to the supervision of the placing and compacting in order to provide a dense impermeable concrete. 

The mix shall be of the stiffest consistency having a workability which will ensure that it can be 

satisfactorily placed in the formwork and compacted without risk of segregation, honey-combing, 

sweating or bleeding. Special care shall be given to the method and order of placing the concrete 

and to the construction of joints in order to achieve full continuity and complete water tightness. 

 

b. The Contractor shall maintain an accurate record of ambient temperature at Site. 

 

c. Ambient temperature shall be measured using mercury thermometers or other thermometers 

acceptable to the Engineer. 

 

d. Throughout the concrete work, the Contractor shall employ full time on the Works suitable number 

of qualified and experienced Engineers whose sole duties shall be as follows; 

 

- Design of concrete mixes 

- Control of quality of concrete 

- Supervision of mixing, transporting, placing, compacting, finishing, curing and protecting 

concrete including thermal control of concrete pours. 

- Supervision of sampling and testing. 

- Preparation and submission of test certificates and reports. 

- Compilation and keeping of record. 

- Such other duties as the Engineer may direct. 

 

19.03 CEMENT CONTENT 

 

The minimum cement content for all water retaining structures shall be 385 kg/m3 and the maximum 

cement content of 500 kg/m3. The maximum water-cement ratio shall not exceed 0.42. 

 

19.04 ADMIXTURES 

 

a. Suitable admixtures from BCR, Sika, Fosroc, Betocrete C-16or Master Builders may be used in 

concrete mixes with the prior approval of the Engineer. The amount of admixtures added to each 

batch of concrete requires careful control and shall be added in the doses as recommended by the 

manufacturers and approved by the Engineer. The cost of the admixtures shall be deemed to be 

included in the rates. 

 

b. For use of an admixture, the information required by the Engineer shall be submitted to him for 

each admixture for his approval. 
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19.05 JUNCTION OF FLOOR AND WALL 

  

Where the walls are designed to be monolithic with the bottom slab and beam system, a continuous 

upstand section of the wall shall be cast at the same time integrally with slab. A suitable arrangement of 

the reinforcement and formwork shall be made to facilitate this. The height of this upstand, which shall 

not be less than specified shall be sufficient to enable the next lift of formwork to fit tightly and avoid 

leakage of the cement paste from the newly deposited concrete. Such leakage, where it occurs is liable to 

cause porosity in the finished concrete and is not acceptable. 

 

19.06 PIPES THROUGH WALLS AND FLOOR 

 

When it is necessary for pipes to pass through a wall or bottom floor, it is preferable to cast the pipes into 

the panel when it is concreted. If this is not practicable, it will be necessary to box out. In either case, it is 

desirable that the position of the pipe shall not coincide with a joint. When an opening has been boxed 

out the sides of the opening shall be treated as construction joint. 

 

All piping and fittings shall be tested as a unit for leaks immediately prior to concreting. The testing 

pressure above atmospheric pressure shall be fifty (50) percent in excess of the pressure to which the 

piping and fittings may be subjected but the minimum testing pressure shall be not less than 1.0 N/mm2 

150 psi above atmospheric pressure. The pressure test shall be held for four hours with no drop in 

pressure except that which may be caused by air pressure. 

 

No liquid, gas or vapor, except water not exceeding 32°C nor 0.135 N/mm2 pressure, is to be placed in 

the pipes until the concrete has thoroughly set. 

 

The concrete cover of the pipes and fittings shall be not less than 1½ inch. The piping and fittings shall be 

assembled by welding, brazing, solder seating, or other equally satisfactory method. Screw connections 

shall be prohibited. The piping shall be so fabricated and installed that it will not require any cutting, 

bending, or displacement of the reinforcement from its proper locations. 

 

Drain pipes and other piping designed for pressure of not more than 1 psi above atmospheric pressure 

need not be tested. 

 

19.07 ARRANGEMENT OF REINFORCEMENT 

 

Particular attention shall be given to the spacing of reinforcement at points so that access to the concrete 

surface can be provided to enable it to be prepared to receive the following batch of concrete. 

 

The length of lap and anchorage provided shall be in accordance with the requirements of ACI 318-95. 

 

19.08 FORMWORK 

 

Ties used to secure and align the formwork shall not pass completely through any part of the water 

retaining structure unless effective precaution can be taken to ensure water tightness after their removal. 

The ends of any embedded ties shall have cover equal to that required for the reinforcement. The gap left 

from the end of the tie to the face of the concrete shall effectively be sealed. Any steel left in the structure 

shall be adequately protected against corrosion. 

 

19.09 CONSTRUCTION 

 

The degree of success in achieving a watertight structure depends on the quality of workmanship in 

making and placing concrete, good on site organization, proper ground water control, clean and dry 

excavation, careful storage of materials, close-fitting formwork, correctly fixed reinforcement and clean 

joints. 

 

It is essential that the concrete, when placed, is thoroughly compacted to form a dense uniform mass. The 

mix shall be of adequate workability and compaction by vibration. Immediately after the removal of 

formwork, the concrete surface shall be carefully inspected and any defects made good as soon as 

possible. 
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19.10 CURING  
 

Even after minimum curing period specified in the clause pertaining to curing in the Specifications for 

Plain and Reinforced Concrete, it may be desirable to prevent drying of the concrete and to restrict the 

range of temperature changes which it is subjected to. 

 

19.11 INSPECTION AND REPAIR 

 

As soon as possible after completion of the water retaining structures, the structure shall be examined for 

defects which may lead to water penetration or leakage. All openings exposed to the weather shall be 

covered and all water on the floors shall be removed and the surfaces allowed to dry before the 

inspection. Water retaining structures shall be tested in accordance with BS: 5337 or other approved 

standard. 

 

Defects that are revealed through which water may penetrate or leak shall be repaired by the Contractor 

to the entire satisfaction of the Engineer. Where internal repairs are to be made, the areas of weakness 

shall be isolated by suitable means and any cracks sealed by an approved process by a specialist 

contractor experienced in this type of work. 

 

19.12 INSPECTION AND MAKING GOOD  

 

a. Inspection of Defects 

 

(i) Surfaces exposed after stripping shall be inspected by the Concrete Engineer of the 

Contractor, together with the Engineer. The following standards shall be valid for the 

assessment of the concrete quality: 

 

- The appearance of the concrete surface must conform to the specified 

classification of finish, refer to Subsection 3.04.2. 

 

- The concrete surface must be uniformly smooth, even and free of ridges and 

other irregularities, 

 

- The concrete must have a pore-free, dense surface on all sides with no evidence 

of segregation or inadequate compaction, 

 

- No reinforcing bars may be exposed or signs be present, which indicate an 

inadequate concrete cover of the reinforcing bars, 

 

- No hair cracks shall be visible. 

 

(ii) During the inspection, the Engineer will determine the type and extent of defects to be 

eliminated and ascertain if cracks are still moving. 

 

(iii) The Contractor is obligated, if necessary and applicable, undertake the following in 

accordance with para (iii) below: 

 

- To expose reinforcing bars, which apparently have an inadequate concrete 

cover, in the area determined by the Engineer and to bend them inward 

through suitable measures. 

 

- To caulk out honeycombs and similar defective spots, which are traceable to 

segregation of the concrete. 

 

- To pressure-grout damaged areas, cracks, etc., 

 

- To seal all hair cracks of a measured width of more than 0.05 mm, with 

suitable and recognized epoxy resin material. 

 

- To seal all holes resulting from the removal of formwork bolts and the like. 
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- To demolish and reconstruct such structural concrete members which cannot 

satisfactorily be repaired or which are otherwise unfit for the Works in the 

Engineer's opinion. 

 

- To propose and apply a proven system or measures according to the type and 

extent of the defect, as set out in para (iii) below in order to achieve a result 

and appearance acceptable to the Engineer. 

 

b. Patching & Repair 

 

(i) Apply a cementitious repair material approved by the Engineer. The proprietary 

cementitious repair material, bonding agent and application method shall meet the following 

criteria: 

 The repair material shall be cementitious and shall possess a similar thermal co-

efficient to the base concrete. 

 The repair material shall have shrinkage compensating characteristics. 

 The bonding agent shall be compatible with both the existing concrete and the repair 

material. 

 The system shall exhibit long term durability. 

 

The proprietary cementitious repair material and bonding agent shall be stored, applied and cured 

in accordance with the manufacturer‟s requirements and recommendations. 

 

Finish the cementitious repair material to a straight line with the existing surface, to the profile of 

the original undamaged concrete section. 

 

The Engineer may direct that where the cover to the existing reinforcing is insufficient, the repair 

may protrude beyond the existing concrete face. The protruding edges of the repair shall then 

have a 45° chamfer, and shall be horizontal or vertical to provide a pleasing finish. 

 

The Engineer‟s evaluation of the Contractor‟s proposed materials and application method shall be 

based on the above criteria. 

The Contractor shall submit full details and specifications of his proposed materials and 

installation methods to the Engineer for approval prior to commencement of work. 

 

This shall include certificates of approval from competent authorities to prove their suitability. 

 

(ii) Patching work shall begin at the latest 24 hours after stripping, however it shall in no 

case be undertaken prior to carrying out the joint inspection of the concrete by the 

Contractor and the Engineer. 

 

(iii) Patching and repair work shall be executed only through qualified personnel using high 

quality and recognized materials, e.g., concrete and cement or special mortar. A special 

bonding agent such as suitable epoxy resin and the like, of first class quality shall be 

used where appropriate, to also ensure good bonding and adequate denseness in the 

joints. 

 

(iv) All costs for repair and patching work are to be borne by the Contractor. 

 

c. Sealing of Cracks 

 

(i) Cracks detected in concrete members cast by the Contractor, are to be sealed according 

to the directives of the Engineer, provided cracked structural concrete members are not 

rejected by the Engineer. 

 

(ii) All cracks identified by the Engineer as requiring remedial work shall be sealed by 
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injection of epoxy resin to a maximum depth of 4” from the exposed surface. The 

surface of the cracks must be cleaned. Injection nipples are to be provided at 6” to 12” 

intervals and the remaining surfaces of the cracks are to be sealed with a thixotropic 

epoxy resin compound. Prior to the injection, the crack shall be cleaned of dust etc. by 

blowing oil free and clean compressed air through all the injection nipples. In case of 

cracks in vertical or sloped walls, the injection must start at the lowest nipple.  

 

(iii) The epoxy resin shall be Fosroc Nitokit TH System or product of equivalent or better 

performance and as approved by the Engineer. Epoxy injection shall be in accordance 

with the manufacturers written instructions. Note that on completion of injection and 

curing of the epoxy, the nipples are to be removed and the exposed surfaces ground or 

scraped smooth (following heating with a hot air gun) to provide a smooth, even and 

tidy finish restoring the original profile). 

 

19.13 MEASUREMENT & PAYMENT  

 

All work done under this section shall be paid under relevant respective works; i.e. concrete, 

reinforcement, formwork, waterproofing etc. 

 

*** END OF SECTION *** 

  



 

 Page 97 
 

SECTION - 20  

 

POLYVINYLCHLORIDE (P.V.C) WATER STOPPER AND SWELL BARS 
 

20.01 SCOPE OF WORK 

 

The work comprises of providing all labour, tools, equipments, to install, place and fabricate in position 

and locations rubber water stops together with all jointing and sealing materials as per recommendations, 

specifications of the Manufacturer and instructions. All embedment in concrete, lapping, turning, sealing 

shall ensure absolute water tightness subjected to any pressures. The workmanship and operation shall be 

perfect and guarantee leak proof at places wherever used in the structure.  

 

20.02 MATERIAL REQUIREMENTS 

 

Polyvinylchloride water stop shall be extruded from an elastomeric plastic compound, the basic resin of 

which shall be polyvinylchloride (PVC). The compound shall contain such additional resins plasticizers 

stabilizers or other materials needed to ensure that when the material is compounded and extruded to the 

shapes and dimensions shown, it will have physical characteristic when tested by U.S. Corps of  

Engineers Test Method specified below:- 

 

Physical Characteristic 

No. of 

Specimens 

Tested 

Requirement 
Test 

Method 

Tensile strength using die III, not less than 5 1750 psi 568 

Ultimate elongation using die III, not less than 5 350% 573 

Low temperature brittleness, no sign of failure 

such as cracking or chipping at 
3 (-) 35 F 570 

Stiffness in flexure, 1/2” span, not less than 3 400 psi 571 

 

Swell Bar is a flexible, hydrophilic waterstop based on synthetic rubber, with cross-sectional dimensions 

of 20 mm by 10 mm, applied with the help of adhesive which is used to secure the swell bar to the 

concrete substrate and around penetrations.  

 

Swell bars of approved make shall satisfy provisions of a Type B (structurally integral) protection as 

defined in BS 8102: 2009 to waterproof construction joints and penetrations in underground waterproof 

reinforced concrete structures. 

 

20.03 CONSTRUCTION REQUIREMENTS 

 

Splices in the continuity or at the intersections of runs of PVC water stoppers shall be performed by heat 

sealing the adjacent surfaces in accordance with the Manufacturer‟s recommendations or as directed.             

 

A thermostatically controlled electric source of heat shall be used to make all splices. The correct 

temperature at which splices should be made will differ. With the material used but should be sufficient 

to melt but not char the plastic. After splicing, a remoulding iron with ribs and corrugations to match the 

pattern of the water stoppers shall be used to reform the ribs at the splice. The continuity of the 

characteristic components of the cross section of the water stoppers design (ribs, tabular centre axis, 

protrusions, and the like) shall be maintained across the splice. 

 

The expansion joints wherever indicated on drawings shall have centre bulb rubber water stops or its 

equivalent as indicated on drawings to be cast integrally with the in-situ-concrete of retaining walls, 

beams, columns, slabs or at any locations marked on the drawings incorporating junction places or as 

straight lengths with separate intersection pieces to be jointed at site as per Manufacturer‟s 

recommendations and Specifications. The water stops shall be installed so as to hold them securely in 
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their correct position during the placement of concrete. The concrete shall be fully and properly 

compacted around the water stops to ensure that no voids or porous areas remain. Where reinforcement is 

present adequate clearance shall be left between water stoppers and the reinforcement to permit proper 

compaction of concrete. No holes shall be made through any water stops. Hot or cold volcanising for 

jointing places of water stoppers at site shall be done with the prior Approval in accordance with the 

Manufacturer‟s recommendations and specifications. 

 

20.04 MEASUREMENT 

   

Measurement will be made of the number of Linear feet/meter of Polyvinylchloride water stoppers of the 

size and gauge shown on the drawings acceptably placed in the work. In computing the quantities, no 

allowance will be made for laps. 

 

20.05 RATE AND PAYMENT 

 

Payment will be made for the number of Linear feet/meter measured as provided above at the contract 

unit price per Ft/M. for Furnishing and installing polyvinylchloride water stoppers and shall include full 

compensation for splicing materials, splicing, sealant and all other work related to the section.  

 

*** END OF SECTION *** 
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SECTION 21 

 

WATERPROOFING OF TANKS AND BELOW-GRADE STRUCTURES 

 

21.01 SCOPE OF WORK 

The Work covered in this section of the Specifications consists of furnishing all plant, labor, 

equipment, appliances and materials and performing all operations in connection with the supply and 

installation of waterproofing of basements, pools, tanks and below grade structures, complete in strict 

accordance with this section of the Specifications and the applicable Drawings, Bill of Quantities and 

subject to the terms and conditions of the Contract. 

 

21.02 GENERAL 

The Contractor shall be completely responsible for the supply and proper installation of the specified 

waterproof membrane system, or its equivalent, to make the basement structure absolutely watertight. All 

membrane material shall be new and shall comply with the specified material requirements. The 

Contractor shall produce testing certificates to verify that the membrane meets the specification and is 

suitable for the end use intended. 

The Contractor shall engage a qualified waterproofing specialist as a sub-contractor to supply, install and 

protect the waterproof membrane system, all in accordance with the membrane manufacturer's 

recommendations. The waterproofing specialist shall be approved by the Engineer and shall be selected 

on the basis of past track record, technical reliability, capability and willingness to supply technical 

assistance, and reputation for standing behind his product and work. The Contractor shall submit the 

name of his Specialist Contractor at the time of tender. 

All basement and below-grade structures (including lift pits, water tanks, fuel tanks, etc) shall be 

protected by a water proof membrane all round, of the type complying with clause 14.07. 

The Contractor shall be responsible for the implementation and maintenance of a temporary dewatering 

system to keep the Site dry at all times for proper installation of the membrane system.  Where relief 

holes and/or relief panels are required to be left in the basement structure to prevent hydro-static uplift 

during the construction stage, these shall be cast back with full water proofing treatment following 

completion of the superstructure and/or when directed by the Engineer. 

 

21.03 PERFORMANCE GUARANTEE 

The Contractor shall provide a ten (10) year guarantee for water tightness of the basement, swimming 

pools, tanks and/or other below-grade structures (including lift pits), effective from the date of completion 

of the whole Works.  The guarantee shall be submitted in the specified format and shall be subject to the 

approval and acceptance by the Employer. 

Should any leak, moist lines, points or patches occur during the guarantee period, the Contractor shall 

immediately carry out the necessary remedial works, to restore the water tightness of the structure, at no 

cost to the Employer. 

The Contractor shall make good damages to all finishes (such as plaster, paint, panelling, tiling, etc.) 

electrical or other installations, or other property, caused by water leakage or dampness. Alternatively, he 

shall reimburse the Employer for making good such damages. 

 

21.04 SHOP DRAWINGS 

The Contractor shall provide the Engineer with comprehensive shop drawings showing all details and 

procedures for the relevant parts of the Works. Reasonable time shall be allowed for checking by the 

Engineer in programming the production of shop drawings. Delays caused by the late submission of shop 

drawings or repeated amendments of drawings due to inadequate or inaccurate drawings will not be 

recognised as a reason for extension to the contract time. 

 

The manufacturer's standard application details shall be used only as a guide for the preparation of shop 

drawings. The Contractor is deemed to have taken due consideration of the particular requirements of this 

contract based on the tender documents. Where necessary, the Contractor is expected to improve upon the 
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manufacturer's standard details to suit the project requirements and such amendments shall be shown in 

shop drawings for approval by the Engineer. The Contractor shall not be entitled to extra contract cost 

and/or time in this respect. 

 

21.05 CONCRETE CONDITIONING 

 

The membrane material shall be compatible with the surface of concrete. The use of curing compounds, 

release coatings on concrete forms, or admixtures in the concrete that interfere with the adhesion of the 

barrier material to concrete shall not be permitted. 

Curing compounds shall not be used on concrete surfaces unless the Contractor can conduct field tests to 

demonstrate that complete removal of the compound can be achieved before application of the membrane. 

Alternatively, the Contractor may perform field tests to establish the compatibility of the compound with 

the membrane materials and the concrete surface. 

Release agents such as oil, wax, grease and silicone which transfer to the concrete surface during 

placement, and contribute to poor adhesion between membrane system and concrete, shall not be used. 

The use of proprietary paint systems applied to forms and formulated to prevent contamination of the 

concrete surface, or the use of polyethylene lined forms, may be considered. 

Special purpose admixtures, such as water-immiscible chemicals intended to retard evaporation of water 

during cure, may create adhesion problems and shall not be used. 

 

21.06 CONCRETE SURFACE PREPARATION 

 

i. Surface defects, including tie holes, unless otherwise specified in the Contract Documents, shall be 

repaired immediately after form removal. All honeycombed and defective concrete areas shall be 

removed down to sound concrete which shall then be cleaned. If chipping is necessary, the edges 

shall be perpendicular to the surface or slightly undercut. No feather edges shall be permitted. 

ii. Unless specifically recommended by the membrane material manufacturer, normal mix Portland 

cement-based patching materials shall not be used for the repair of small surface voids and rutted 

cracks on account of their relatively poor adhesion to cured concrete. Such repair shall be effected 

with suitable resin-based materials composed of the same resin found in the protective membrane 

material mixed with inert fillers, but the specific recommendation of the membrane system 

manufacturer shall be obtained before using such materials for patching. Coarse aggregate shall be 

omitted. 

iii. Large surface voids and rutted cracks shall be dry packed with graded aggregate and pressure 

grouted with suitable non-shrink cementitious mortar. 

iv. The quantity of mixing water shall be limited to that necessary for handling and placing. The 

patching material shall be thoroughly mixed to the extent that it is the stiffest consistency that will 

permit placing. 

v. The area to be patched and a band at least 150mm wide surrounding it shall be dampened to 

prevent absorption of water from the patching mortar. After surface water has evaporated from the 

area to be patched, an approved bonding agent shall be well brushed into the prepared surface. The 

premixed patching mortar shall be thoroughly consolidated into place, struck off so as to leave the 

patch slightly higher than the surrounding surface and left undisturbed for at least 1 hour to allow 

for some initial shrinkage before being finally finished. The patched area shall be kept damp for 7 

days. 

vi. Proprietary compounds may be used in lieu of, or in addition to, the foregoing patching 

procedures. Such compounds must be used strictly in accordance with the manufacturer's 

recommendations. Specific approval from the membrane manufacturer shall be obtained before 

proprietary compounds are used for patching. These materials shall be compatible with the 

membrane system and the concrete, and not interfere with good adhesion between the two. 

vii. Fins, protrusions or similar irregularities projecting from the concrete surface shall be removed 

back to the surface by chipping, bush-hammering, needle-gunning, or wire brushing. Care shall be 

exercised to obtain a reasonably planar surface for application of the membrane system. Sharp 

offsets in the surface, such as those caused by formwork misalignment, shall be mechanically 

abraded to provide gradual and smooth transitions between the offset surfaces. 
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viii. The Contractor shall employ a suitable method of repair to stop any seepage or flow of water into 

or through the concrete structure prior to application of the membrane system. The method of 

repair shall depend on the type of defects present in the concrete and the source of water. 

ix. Generally, surfaces shall be dry and must be newly exposed concrete, free of chemical 

contaminants and loose, weak or unsound materials. 

 

21.07 MATERIAL 

 

i. The waterproofing membrane shall be applied in double layers, each layer shall be a self-adhesive 

2.0 mm thick water-proofing sheet membrane, “Aquafin-Latex” or equivalent, consisting of a non-

woven polyester, coated on both sides with an elastomeric bitumen compound. The upper surface 

of the membrane is covered with polyethylene film with 8 cm strip of siliconized release paper and 

the lower surface is fully covered with siliconized release paper to protect the adhesive side of the 

rolls during storage and is removed just prior to application. Joining of seams shall be only by hot 

air welding without any use of adhesives or solvents. Proper accessories such as preformed 

corners, outlets, pipe collars and terminations shall be used. The waterproofing membrane shall 

conform to ASTM Standards D-146, D412 and D751. 

ii. The 3mm thick waterproofing membrane shall have high biaxial strength, elongation and puncture 

resistance. It shall be resistant to most chemicals including all ground chemicals and be root-

impenetrable.  All joints shall be hot air welded with double seams with a test channel for integrity 

verification.   

iii. The waterproofing membrane shall be terminated at the top of vertical walls, pile caps, etc. by 

heat-welding to double anchor strips or mechanical fastening by using an adhesive underlay (Heat-

seal or an approved equivalent). The adhesive underlay shall be capable of providing an excellent 

bond between the waterproofing membrane and substrate.  Termination using only liquid-applied 

sealants is not acceptable. 

iv. The water-proofing membrane for walls shall be covered with cement-sand mortar layer protected 

by block wall, as shown on the Drawings.  

v. Prior to commencement of waterproofing treatment, the Contractor shall submit shop drawings for 

each waterproofing detail and endorsed by the manufacturer or his approved representative.  These 

are to be approved by the Engineer. The shop drawing shall be on a CAD-recognisable format and 

A1 or AO size. 

 

21.08 METHOD OF CONSTRUCTION 

Generally, the application procedures shall be consistent with the Manufacturer's recommendations. 

The procedure of work shall be as follows unless otherwise modified by the Engineer to suit the site and 

project requirements. 

a) At formation level, install proper drainage system including dewatering system, drain channels, 

sumps and pumps, to ensure dry site conditions. Lay stone soiling and concrete screed as 

specified. Concrete surface shall be smooth wood float finish. 

b) The concrete surface shall be prepared in accordance with the requirements of the clause headed 

“Concrete Surface Preparation” in this Specification. The surface shall be free of sharp 

projections such as nail heads, concrete ribs, etc. 

c) The waterproofing shall be a well-designed system installed by a single Specialist Waterproofing 

Contractor strictly according to the recommendations of the manufacturer. 

d) The waterproofing membrane shall be identified with the manufacturer‟s inscriptions on the 

packaging. 

e) The waterproofing membrane shall be rolled out lengthwise and aligned with an adjoining 

membrane to form an overlap joint of 50mm. A special hand operated hot-air welding gun or 

versions of the automatic welding machine shall then be used to fuse the membranes together and 

weld the overlap. 
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f) If required, single anchor strips shall be welded to the waterproofing membrane bi-directionally to 

provide structural anchoring to the base slab and create watertight compartments at not more than 

100 sq.m grid. 

g) The waterproofing membrane may be terminated to pile caps, ground beams using double anchor 

strips or an adhesive underlay. 

h) If an adhesive underlay is used for termination, the concrete surface shall be primed with an 

approved primer prior to the installation of the adhesive underlay. The waterproofing membrane 

shall be terminated by using an adhesive underlay to bond the membrane to the structure and 

thereafter mechanical fastening it. The minimum widths for the termination using adhesive 

underlay shall be 250mm at ground beams, pile caps. The membrane shall be terminated using 

the same termination methods. 

i) The waterproofing membrane shall be terminated at the top of the vertical walls at least a 300mm 

minimum above ground level by only using double anchor strips. 

j) For horizontal below ground areas, the waterproofing membrane shall be protected with a 

minimum 25mm thick 1:3 cement and sand screed render prior to the commencement of further 

construction activities. 

k) For vertical surfaces, the waterproofing membrane shall be covered with the approved protection 

material prior to backfilling. 

 

21.09 Membrane Flashing 

Flashing shall be provided at the line or joint where the membrane will terminate, particularly at the 

diaphragm walls and pile foundations. The flashing material used shall be of approved and durable type, 

and shall be resistant to weathering and mechanical damage. The flashing material shall be compatible 

with all other material employed in the membrane system and shall not cause chemical reactions when in 

contact with the latter. 

The surface of adjoining building elements that are used to form the terminus of the waterproofing 

membrane shall meet the same requirements as the surfaces that receive the barrier. A treated timber 

nailer or equivalent device shall be used to mechanically secure the top edge of the flashing material 

according to the manufacturer's recommendations. Reglets shall not be used as a substitute for a nailing 

strip or device. 

Flashing materials shall be the same as or compatible with those used in the waterproofing system. 

Compatibility shall be determined by the membrane manufacturer. 

21.10 JOINTS 

The waterproofing specialist shall give careful consideration to the design of membrane details at 

expansion, contraction and construction joints in the concrete substrate to minimise damage to the 

membrane due to differential movement. 

Where the movement of soil substrate supporting horizontal membrane is likely to occur, the 

waterproofing specialist in association with the Contractor shall take appropriate measures as necessary to 

ensure the integrity of the membrane is not compromised. 

21.11 MEMBRANE PROTECTION 

Membrane protection shall be applied immediately following the application and testing of the 

waterproofing membrane. No membrane material shall be left permanently exposed for any period of 

time after installation. 

The Contractor shall take immediate steps to cover up the Works following the application of membrane 

protection. If for any reason the Works cannot be covered up immediately, the Contractor shall be 

responsible for taking all necessary and approved measures required either to protect the membrane 

material from damage or if damage of the material has occurred, to make good all such damage, for the 

duration of exposure of the Works prior to covering up. 
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21.12 WATER TESTING 

Water tightness test of below-grade holding structures shall be carried out in full compliance with BS 

8007 Section 9, all at the Contractor‟s expense within contract period.  Any leaks found shall be rectified 

at the Contractor‟s expense and re-tested to the Engineer‟s satisfaction. 

Where required by the Engineer, water testing shall be carried out to check the performance of horizontal 

membrane applications. The area to be tested shall be flooded with at least 25mm of water. Drains shall 

be plugged and kerbings (temporary or permanent) shall be formed to retain the water for a period of at 

least 24 hours. Any leaks found during this period shall be repaired in accordance with the manufacturer's 

recommendations and the area shall then be retested. Before repairing the surfaces, they shall be dry. 

Where it is impractical to water test an area because the slope of the substrate would produce excessive 

water depths, the membrane shall be tested by allowing water to run continuously over the area for a 

period of at least 8 hours. During the 8 hour period, the whole area shall be kept completely immersed. 

Where water testing is not possible because of job conditions, location, etc, a thorough inspection shall be 

carried out to check all laps, terminations and flashings for any evidence of 'fish mouths', incomplete 

adhesion or other conditions that may be detrimental to the watertight integrity of the membrane. 

21.13 WATERPROOFING TO TANKS AND LIFT PITS 

 

Lift Pits and Non-Potable Water Tanks 

a) All lift pits (bases and walls up to Ground Floor level) shall be constructed using waterproof 

concrete.  The waterproofing shall be effected by incorporation of an approved waterproofing 

additive. 

b) The internal faces of lift pits in contact with the ground and of concrete tanks holding non-potable 

water, including the underside of tank roofs, shall be made watertight with Industries or other 

approved equivalent. 

c) Preparation of the concrete substrate and the method of application shall be carried out strictly in 

accordance with the manufacturer's directions. The substrate shall be well saturated with water but 

the concrete surface is to be kept matt damp and free of ponding before mortar application. The 

sealing mortar shall be applied in 3 coats of 1.0 - 1.5mm each. The preceding coat shall be allowed 

to set before applying the next coat but the time lapse between successive coatings shall not be more 

than 2 days. The total dry coat thickness of Tricolastic sealing mortar or equivalent (3 coats 

combined) shall not exceed 3mm. 

Potable Water Tanks 

a) The waterproofing system provided to internal face of concrete tanks holding potable water for 

consumption shall be of a type which is non-toxic and approved for such use. Flexible 

waterproofing coating Flexolastic or approved equivalent shall be used for waterproofing of potable 

water tanks as per manufacturer‟s recommendation. 

b) The Contractor shall allow for 9” wide central bulb water-stop for all walls installed in accordance 

with the earlier requirements of the Concrete Specification. 

21.14 MEASUREMENT AND PAYMENT 

The waterproofing of basement raft and walls shall be measured per square meter /feet and paid as per 

unit rates entered in the Bill of Quantities inclusive of all overlaps, complete in accordance with the 

terms and Conditions of Contract. 

PVC water stopper/ swell bars shall be measured per running meter/ feet and paid at per unit rates 

entered in the Bill of Quantities of accepted lengths a complete with accordance with the terms and 

Conditions of the Contract. 

*** END OF SECTION *** 
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SECTION – 22 
 

 EXTERNAL PAVING, PARKING AREAS 

 

22.01 SCOPE 

 

The work covered under this section consist of providing and making items as per specifications laid 

down herein under, drawings and Bill of Quantities. 

 

 CC Paving Stones as per finishes schedule and Bill of Quantities 

 Kerb Stone as per finishes schedule and Bill of Quantities 

 CC floor with grooves 

 CC floor laid in panel 

 

22.02 MATERIAL REQUIREMENTS 

 

Cement, Sand, Aggregate: Shall conform to specifications given in the relevant Section of this 

specification. 

Concrete Blocks: Shall conform to specifications given in the relevant Section of this specification. 

Tiles and Special Dry Bond Mortar: Shall conform to specifications given in relevant Section of this 

specification. 

Concrete Pavers / Tuff Tiles / Uni-block: As per manufacturer‟s specifications 

Chips: For washed terrazzo shall conform to specifications given in relevant section of “Materials” & 

washed Terrazzo. 

Strength: Min 28 days Cylinder Compressive strength for 50 mm thickness shall be 35 MPa (5000 psi) 

and for 60 / 80 mm thickness, it shall be 48 MPa (7000 psi). 

Thickness of Sub Base and Pavers: Recommended thickness of sub base and pavers is shown in Table 

below: 

 

 

Shapes: Pavers are available in Uni-Block, I-Section, Rectangle, Half Rectangle, Wavy, Heagon and 

Delta Shapes 

Quantity and thickness: Quantity and thickness required per Square meter of different shape and size 

of pavers is shown in Table below: 
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22.03 CONSTRUCTION REQUIREMENTS 

 

The entire area under external Paving shall be prepared by dressing earth, to a hard or graded surface 

where necessary, the prepared surface shall be made up to the required levels by filling and 

consolidating earth in accordance with the specifications for earth filling under floors.   

 

CC Paving Stones 

50mm thick cc paving stone in natural color shall be laid over 50mm thick sand over compacted earth 

for entrance foyer.  

 

Kerb Stone 
The kerb stone 350mm x 300mm x 150mm shall be joint in Cement Mortar 1:4 or as specified by 

Engineer. 

 

 CC Floor 

CC Type "A," (1:2:4) with Power float Screed bed 50 mm thick in panel of 10‟x10‟ where joint is 

filled with hot bitumen mixed with fine sand on bond breaking material as specified by Engineer. 

 

22.04 MEASUREMENT AND PAYMENT 

 

Measurement for all the items covered under this section shall be made in Sq. ft/m of the actual 

surfaces completed and approved. 

 

The rate quote from the work items covered in this Section shall constitute full compensation for all 

materials, labor equipment, plant and all incidentals to complete the works. 

 

*** END OF SECTION *** 
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SECTION 23 

 

SOLING 

 

23.01 SCOPE OF WORK  

The work to be done under this section of specifications consists of furnishing all plant, labour, 

equipment, appliances, materials and performance of all operations required in connection with the 

construction of stone or gravel bottoming under foundations and/or floors in strict accordance with the 

specifications and Drawings and/or as directed by the Engineer. The scope of this section of 

specifications is covered with detailed specifications as laid down herein. 

 

23.02 MATERIAL  

Stone/ Gravel 

Stone to be used shall comprise of strong, hard, durable stone of the specified/approved size, free from 

impurities, quarry sap, dust, dirt and solubility characteristics. The stone/ gravel shall be obtained from 

approved quarries and shall be sound, free from laminations and weak cleavages.  

 

23.03 CONSTRUCTION  

 

I. Preparation of Sub-grade 

Sub-grade shall be formed of suitable materials free of clods, roots, stumps, bush or other 

objectionable material. 

Sub-grade material shall be placed in successive layers not exceeding 6 inch. (150mm) in 

thickness loose measure, and each layer shall be thoroughly compacted to give the specified 

density. 

The sub-grade will be compacted at optimum moisture content and loose pockets, if any, cut-

out and refilled with selected materials in layers not more than 6 inch. (150mm) thick and 

formed to levels and grades shown on the Drawings. 

Compaction shall be done by approved methods consistent with the soil/material to be 

compacted. 

The maximum dry weight density of the sub-grade shall not be less than 95% of Modified 

AASHTO requirements. 

Maximum density is defined as the maximum dry weight density as determined by ASTM 

Designation D-1557 (MOD-AASHTO). 

 

II. Stone Soling 

The stone shall be well graded having a maximum size or 2 inch (50mm). It should be graded 

down to 3/4 inch (20mm). 

The soling material shall be laid and packed to even grades and well rolled to a                

consolidated thickness as shown on the Drawings. 

The whole of the surface of the compacted stone bottoming will be blinded with or any other 

approved gritty material, after the interstices have been filled with smaller size stones, so as to 

effectively fill in the voids and crevices, watered, if necessary and again thoroughly rolled with 

the same roller to produce a smooth and even surface free from irregularities, true to line and 

level. 

Care is to be taken to avoid any damage to existing structures, mains or pipes while rolling 

operation is in progress. In places inaccessible for a roller, compaction shall be done by hand 

tampers weighing not less than 9 kg or power rammers as directed by the Engineer. 
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23.04 MEASUREMENT AND PAYMENT 

Soling shall be measured per cubic ft/ Meter; on areas and in thickness as shown on the Drawings and 

paid for at the unit rates entered in the Bill of Quantities, inclusive of compaction, grading, leveling, 

bracing, shoring etc. 

 

 

*** END OF SECTION***  
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S. No. Description of Works

Cost of 

Schedule Items 

(Rs.) 

Cost of Non-

Schedule Items 

(Rs.)

Total Cost (Rs.)

1 PART-A GROUND FLOOR

i CIVIL WORK 4,159,873 ______%

ii PLUMBING WORK 208,410 ______%

iii ELECTRICAL 172,717 ______%

2 PART-B FIRST FLOOR

i CIVIL WORK 3,041,885 ______%

ii PLUMBING WORK 4,892 ______%

iii ELECTRICAL 205,716 ______%

Add % Above/Below on Schedule 

Items

Amount in Words ______________________________________________________________________________________________________

BILL OF QUANTITIES OF

CONSTRUCTION OF MAIN GATE OF THAR INSTITUTE OF ENGINEERING SCIENCES & TECHNOLOGY

AT

THARPARKAR 

SUMMARY

COST OF PART-A GROUND FLOOR

COST OF PART-B FIRST FLOOR

TOTAL GROUND FLOOR + FIRST FLOOR 



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.No. 18 (c) /P-4 A-1.1

Excvation in foundation of building bricks and

other structure i/c dag belling dressing refilling

arround the structure with excvated earth watering

and ramming lead upto 5 ft. ( c) In hard soil or soft

murum. 6,512.05 %oCft 3554.38 23,146.30

S.No. 21/P-4 A-1.2

Filling, watering and ramming earth in floor with

surplus earth from foundation lead upto the one

chain and lift upto 5 ft. (for plinth) 2,974.25 %0Cft 1512.50 4,498.55

S.No. 22/P-4 A-1.3

Filling, watering and ramming earth under floor

with new earth (Excavated from outside) lead upto

one chain and lift upto 5 feet. 1,185.85 %0Cft 3630.00 4,304.64

S.No.13 (b)/P-3 A-1.4

Earth work compaction (Soft ordinary or 

hard soil)(b) Laying earth in 6 layers levelling and

dressing and watering for compaction etc.

complete. 4,160.10 %0Cft 354.00 1,472.68

33,422.16

 S.No. 5(i)/P-15 A-2.1

Cement concrete plain including placing

compacting, finishing and curing, complete

(includingscreening and washing of stone

aggregate without shuttering).

(a) Ratio 1:4:8 1,287.29 %Cft          11,289 145,318.95

S.No. 6(a) P-17 A-2.2

Reinforcement concrete work including all labour

and material except the cost of steel reinforcement

and its labour for bending and binding which will

be paid separately. This rate also includes all kind

of forms, moulds, lifting shuttering, curing,

rendering and finishing the exposed surface

(including Screening and washing of shingle)

R.C.C work in roof slab beams columns rafts lintels

staircases and other structural members laid in situ

or pre-cast laid in position complete in all respects,

ratio (II) Ratio 1:2:4
2,015.75 Cft          337.00                     679,308 

S.No. 5(h) P-15 A-2.3

Cement concrete plain including placing

compacting, finishing and curing, complete

(including screening and washing of stone

aggregate without shuttering).

Ratio ( 1: 3:6)  840.33 %Cft          12,595                     105,840 

S.No 19 b (ii) / P-

17
A-2.4

Erection and removal of centering for R.C.C or

plain concrete works of Partal wood 

vertical 214.67 %Sft            3,127                         6,714 

937,179.87

S.No 5(I)/P-21
B-3.1

Pacca brick work in foundation and plinth in: (e)

Cement sand mortar 1:6 11.00 % Cft.          11,948 1,314

S.No 13 /P-23 B-3.2

Reinforced brick work laid in 1:3 cement mortar

including all labour, material, forms moulds, lifting

and shuttering etc, but excluding cost and labour of

steel reinforcement which shall be paid for

separately. 66.47 P.Cft. 214.16                       14,235 

15,549.22

SECTION -3 BRICK MASONRY WORK 

TOTAL COST  

BILL OF QUANTITIES OF

CONSTRUCTION OF MAIN GATE OF THAR INSTITUTE OF ENGINEERING SCIENCES & 

AT

THARPARKAR 

CIVIL WORKS

SECTION - 1 EARTH WORK

TOTAL COST  

SECTION -2 PLAIN CEMENT  CONCRETE

TOTAL COST  

PART-A FOUNDATION

SCHEDULE ITEM



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.No 91 /P-108 A-4.1

Providing anti-termite treatment by spraying/

sprinkling / spreading Neptachlar 0.5% or

equivalent. Emulsion as an over all Pre

Construction treatment in slab type construction

along external foundation trenches of the building

over complete parimeter of the foundation trench

etc. as per directions of engineer incharge. 1,470.00  Sft 9.74                       14,318 

S.No 9 /P-71 A-4.2

Bitumen coating to plastered or cement concrete

surface. 2,608.17 % Sft 778.09                       20,294 

S.No 14 /P-16 A-4.3

Providing & fixing Precast Edge Block 3750 PSI

Industrial Made Size 6 inches thick x 12 inches

long x 12 inches high including the cost of

Cartage, excavation, form Work for haunching,

1450 PSI lean concrete, 2250 PSI concrete for

haunching, 1:4 cement sand mortor. 151.50 P.Rft 297.013                       44,997 

79,609.18

1,065,760.43

NSI A-1.1

Providing and laying deformed (minimum yield

point 60,000 psi) reinforcement bars with &

including the cost of straightening, cutting,

bending, binding, placing in position in all kinds of

RCC work in foundation, basement, plinth and any

floor of building and as per direction of engineer in

charge. 7,315 Kg

S.No. 6(a) P-17 B-1.1

Reinforcement concrete work including all labour

and material except the cost of steel reinforcement

and its labour for bending and binding which will

be paid separately. This rate also includes all kind

of forms, moulds, lifting shuttering, curing,

rendering and finishing the exposed surface

(including Screening and washing of shingle)

R.C.C work in roof slab beams columns rafts lintels

staircases and other structural members laid in situ

or pre-cast laid in position complete in all respects,

ratio (II) Ratio 1:2:4
2,021.74 Cft          337.00                     681,326 

S.No 16 (c) /P-42

B-1.2

Provide & lay topping of concrete 1:2:4, including

surface finishing & dividing in panels : 2" thick

(For Under Floor) 1,031.50 %Sft            3,276                       33,787 

S.No 2 /P-15
B-1.3

Dry rammed shingle brick ballast or stone ballast

1.5" to 2"guage 515.75 %Cft            3,328                       17,162 

S.No 4 /P-15
B-1.4

Cement concrete brick or stone ballast 1 1/2" to 2"

gauge. (c) Ratio 1 : 5 : 10 172.26 %Cft            8,695                       14,978 

747,252.66

S.No 5(I)/P-21
B-2.1

Pacca brick work in ground floor in

(e) Cement sand mortar. 1:6 2,122.33 % Cft. 12,674.36 268,992

SECTION -4 MISCELLANEOUS

TOTAL COST  

SECTION -2 BRICK MASONRY WORK 

TOTAL COST  

TOTAL SCHEDHULE ITEM PART-A FOUNDATION

PART-B GROUND FLOOR

SCHEDULE ITEM

SECTION -1 PLAIN CEMENT  CONCRETE

SECTION-1 REINFORCEMENT WORK

NON SCHEDULE ITEM

TOTAL COST  

SUB TOTAL NON SCHEDHULE ITEM PART-A FOUNDATION



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.No 13 /P-23 B-2.2

Reinforced brick work laid in 1:3 cement mortar

including all labour, material, forms moulds, lifting

and shuttering etc, but excluding cost and labour of

steel reinforcement which shall be paid for

separately. 121.85 P.Cft. 214.16                       26,095 

295,087.40

B-3.1
Cement plaster 1:6 upto 12' height

(b) 1/2" thick  (For Internal Side)

a Ground Floor 3297 %Sft 2206.6                       72,742 

B-3.2
Cement plaster 1:4 upto 12' height

(a) 3/8" thick  (For Ceiling )

a Ground Floor 924.00 %Sft 2197.52                       20,305 

S.No 13 /P-52 B-3.3
Cement plaster 1:6 upto 12' height.

( c) 3/4" thick. (For External ) 4572 %Sft 2590.5                     118,438 

211,484.63

S.I. No. 36(a) / P-

54
B-4.1

Preparing the surface and painting with matt finish

i/c rubbing the surface with bathy (Silicon carbide

rubbing brick) filling the voids with

zink/chalk/plaster of paris mixture, applying first

coat premix making the surface smooth and then

painting 3 coats with matt finish of approved make

etc: complete (3 coats ) 3296.56 %Sft 3444.38                  113,546.1 

S.I. No. 23/P-53 B-4.2
Primary coat of Chalk under distemper (for ceiling)

924.00 %Sft 442.75                      4,091.0 

S.I No. 24/P-53. B-4.3 Distempering (c) three coats.(for ceiling) 924.00 %Sft 1079.65                      9,976.0 

S.No 7 /P-71 B-4.4 French polishing complete: On new work 192.00 %Sft       3,841.75                      7,376.2 

Painting new surfaces:-

(d) Preparing surface and painting guard bars,

gates of iron bars, gratings, railings (including

standards braces, etc). And similar open work.

(a) Priming coat. 298.00 %Sft          521.95                      1,555.4 

(b) Each subsequent coat  of paint. 298.00 %Sft          374.44                      1,115.8 

137,660.43

S.No 24 /P-43 B-5.1

Laying floor of approved with glazed tile 1/4"

thick in white cement 1:2 over 3/4" thick cement

mortar 1:2 complete. 140.00 %Sft          27,679                       38,750 

S.No 38 /P-45 B-5.2

Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing. 602.00 %Sft          28,299                     170,362 

S.No 72 /P-49 B-5.3

Providing & fixing cement paving blocks flooring

having size of 197 x 97 x 60 (mm) of city / quddra

/ cobble shape with pigmented, having strength b/w 

5000 psi to 8500 psi I/c filling the joints with hill

sand and laying in specified manner/ pattern and

design etc: complete. 1187.07 P. Sft.               224                     265,868 

474,980.26

S.No 7 /P-58 B-6.1

Fist class deodar wood wrought, joinery in doors

and windows etc, fixxed in position including

chowkats hold fasts hinges, iron tower bolts,

chocks cleats, handles and cords with hooks, etc.

Deodar panelled or panelled and glazed, or fully

glazed.

(b) 1 3/4" thick.

(1273.76-370.83=902.93 ) 192.00 Sft          902.93 173,362.56

SECTION -5 FLOOR FINISHES

TOTAL COST  

SECTION -3 SURFACE RENDERING

S.No 13(b) /P-52

S.No 11(a) /P-52

TOTAL COST  

SECTION -4 PAINTING & VARNISHING

S.No 5(d) /P-70 B-4.5

TOTAL COST  

TOTAL COST  

SECTION -6 CARPENTRY AND JOINERY



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.No 29 /P-93 B-6.2

Providing and fixing G.I frames /Choukhats of size

7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I

sheet I/c welded hinges and fixing at site with

necessary hold fasts, filling with cement sand

slurry of ratio 1:6 and repairing the jambs. The cost

also i/c all carriage , tools and plants used in

making and fixing. 152.00 P.Rft.          228.90                  34,792.80 

S.No 84 /P-108 B-6.3

Supplying & fixing in position Aluminium

channels framing for slidding windows &

ventilators of Alcop made with 5 mm thick tinted

glass glazing (Belgium) & Aluminium fly screen

I/c handles stoppers & locking arrangement etc.

complete.

298.00 Sft       1,647.69 491,011.62

S.No 89 /P-109 B-6.4
Providing & Fixing railing for curtains I/c fixed in

wall with clips screwed in gitties etc. complete. 78.00 Rft          174.84 13,637.52

S.No 21 /P-60 B-6.5
Providing and fixing approved quality mortice

lock. 8.00 Each       1,786.13 14,289.04

S.No 26 /P-93 B-6.6

Supplying & fixing in position iron/steel grill of

3/4" x 1/4" size flat iron of approved design

including painting 3 coats etc. complete (weight

not to be less than 3.7 Lbs./Sq . Foot of finished

grill). 298.00 Sft          180.50 53,789.00

780,882.54

S.No 27 /P-93 B-7.1

Supplying and fixing special heavy type steel doors 

for look - ups withn angle iron frame of 2- 1/2" to 2- 

1/2" x  3/8" size and shutter of 2" x 2" x 3/8" with 

1" diameter M.S bars placed @ 4" center to center 

with aseparate locking box having size of 12" x 12" 

of M. steel sheet embeded in masonary with proper 

locking arrangement as per approved design 

including cost of erection of steel gate and jfixing 

in masonry wallin cement concrete 1: 2: 4 etc. 

complete, as per instructions of Engineer Incharge. 480.00 Per.Sft. 930.76                     446,765 

446,764.80

3,094,112.72

NSI B-1.1

Providing and laying deformed (minimum yield

point 60,000 psi) reinforcement bars with &

including the cost of straightening, cutting,

bending, binding, placing in position in all kinds of

RCC work in foundation, basement, plinth and any

floor of building and as per direction of engineer in

charge. 7,336 Kg

NSI B-2.1

Providing & Fixing Machine made Guttca brick

tiles facing 1-1/2" to 2" thick in cement marter 1:3

cement pointed in deep cut grooves and in any

pattern as per direction of the Engineer including

in any floor in any hight. 1430.67 Sft

NSI B-3.1

Providing and laying porcelain (imported) tiles (of

approved colour/shade/texture) upto 4 Sft on

floors & wall, in any floor, laid with dry bond (stile

bond) over a base of 2" thick cement mortar

including jointing to tiles with joint filler of

approved quality as per direction of the Engineer

incharge. 884.00 Sq.ft.

SECTION -3 FLOOR FINISHES

TOTAL COST  

 NON SCHEDULE ITEM

SECTION-1 REINFORCEMENT WORK

SECTION -7 MISCELLANEOUS

TOTAL COST  

TOTAL SCHEDHULE ITEM PART-B GROUND FLOOR

SECTION -2 FACAD



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

NSI B-3.4

Providing and laying approved Quality Marble slab

polished Required Size Steps on laid over 3/4

inch (20 mm) thick cement mortar 1:2 setting the

tiles with Bound over cement mortar,jointing to

tiles with joint filler of approved quality as per

direction of the Engineer incharge. 107.50 Sft

NSI B-3.5

Providing and laying approved Marble slab

polished Required Size on Riser laid over 1/2

inch (12 mm) thick cement mortar 1:2 setting the

tiles with Bound over cement mortar, jointing to

tiles with joint filler of approved quality as per

direction of the Engineer incharge. 21.26 Sft

NSI B-4.1

Providing and fixing 2" thick theremopore sheet

cavity wall.complete as per instruction of the

Engineer-in-Charg. 1,351.29 Sft

NSI B-4.2

Providing and fixing M.S spiral staircase of 5'-0"

dia and upto 12.5 feet height as per drawings and

instructions of engineer in charge. 1.00 Job

S.No. 6(a) P-17 C-1.1

Reinforcement concrete work including all labour

and material except the cost of steel reinforcement

and its labour for bending and binding which will

be paid separately. This rate also includes all kind

of forms, moulds, lifting shuttering, curing,

rendering and finishing the exposed surface

(including Screening and washing of shingle)

R.C.C work in roof slab beams columns rafts lintels

staircases and other structural members laid in situ

or pre-cast laid in position complete in all respects,

ratio (II) Ratio 1:2:4
3,984.54 Cft          337.00                  1,342,790 

S.No 16 (c) /P-42

C-1.2

Provide & lay topping of concrete 1:2:4, including

surface finishing & dividing in panels : 2" thick

(For Under Floor) 5,537.25 %Sft            3,276                     181,373 

1,524,162.60

S.No 24 & 30 /P-

19 C-2.1

Pacca brick work in first floor in

(e) Cement sand mortar. 1:6 1,669.23 % Cft. 16,099.98 268,746

S.No 13 /P-23 C-2.2

Reinforced brick work laid in 1:3 cement mortar

including all labour, material, forms moulds, lifting

and shuttering etc, but excluding cost and labour of

steel reinforcement which shall be paid for

separately. 398.98 P.Cft. 214.16                       85,446 

354,191.56

C-3.1
Cement plaster 1:6 upto 12' height

(b) 1/2" thick  (For Internal Side)

a First Floor(Add 13% extra labour rate) 946 %Sft 2308.85                       21,836 

C-3.2
Cement plaster 1:4 upto 12' height

(a) 3/8" thick  (For Ceiling )

a First Floor(Add 13% extra labour rate) 4269.71 %Sft 2299.77                       98,194 

S.No 32 /P-55 C-3.3
Cement plaster 1:6 upto 12' height.

( c) 3/4" thick. (For External ) %Sft

a First Floor(Add 13% extra labour rate) 3791.58 %Sft 2720.27                     103,141 

223,170.67

TOTAL COST  

SECTION -2 BRICK MASONRY WORK 

TOTAL COST  

TOTAL NON SCHEDHULE ITEM PART-B GROUND FLOOR

PART-C FIRST FLOOR

SECTION -1 PLAIN CEMENT  CONCRETE

SECTION -4 MISCELLANEOUS

SECTION -3 SURFACE RENDERING

S.No 13(b) /P-52

S.No 11(a) /P-52

TOTAL COST  



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.I. No. 36(a) / P-

54
C-4.1

Preparing the surface and painting with matt finish

i/c rubbing the surface with bathy (Silicon carbide

rubbing brick) filling the voids with

zink/chalk/plaster of paris mixture, applying first

coat premix making the surface smooth and then

painting 3 coats with matt finish of approved make

etc: complete (3 coats ) 945.75 %Sft 3444.38                       32,575 

S.I. No. 23/P-53 C-4.2
Primary coat of Chalk under distemper (for ceiling)

4269.71 %Sft 442.75                       18,904 

S.I No. 24/P-53. C-4.3 Distempering (c) three coats.(for ceiling) 4269.71 %Sft 1079.65                       46,098 

S.No 38(A) +(B x 

2 )/P-56
C-4.4

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper filling the voids with chalk/plaster of

pairs and then painting with weather of approved

make (new surface) three coat 2515.57 %Sft 2567.95                       64,599 

S.No 7 /P-71 C-4.5 French polishing complete: On new work 20.00 %Sft       3,841.75                            768 

Painting new surfaces:-

(d) Preparing surface and painting guard bars,

gates of iron bars, gratings, railings (including

standards braces, etc). And similar open work.

(a) Priming coat. 278.00 %Sft          521.95                         1,451 

(b) Each subsequent coat  of paint. 278.00 %Sft          374.44                         1,041 

165,436.17

S.No 24 /P-43 C-5.1

Laying floor of approved with glazed tile 1/4"

thick in white cement 1:2 over 3/4" thick cement

mortar 1:2 complete. 140.00 %Sft          27,679                       38,750 

S.No 38 /P-45 C-5.2

Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing. 672.00 %Sft          28,299                     190,171 

228,921.70

S.No 7 /P-58 C-6.1

Fist class deodar wood wrought, joinery in doors

and windows etc, fixxed in position including

chowkats hold fasts hinges, iron tower bolts,

chocks cleats, handles and cords with hooks, etc.

Deodar panelled or panelled and glazed, or fully

glazed.(b) 1 3/4" thick.

(1273.76-370.83=902.93 ) 24.00 Sft          902.93 21,670.32

S.No 29 /P-93 C-6.2

Providing and fixing G.I frames /Choukhats of size

7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I

sheet I/c welded hinges and fixing at site with

necessary hold fasts, filling with cement sand

slurry of ratio 1:6 and repairing the jambs. The cost

also i/c all carriage , tools and plants used in

making and fixing. 19.00 P.Rft.          228.90                    4,349.10 

S.No 84 /P-108 C-6.3

Supplying & fixing in position Aluminium

channels framing for slidding windows &

ventilators of Alcop made with 5 mm thick tinted

glass glazing (Belgium) & Aluminium fly screen

I/c handles stoppers & locking arrangement etc.

complete.

278.00 Sft       1,647.69 458,057.82

S.No 89 /P-109 C-6.4
Providing & Fixing railing for curtains I/c fixed in

wall with clips screwed in gitties etc. complete. 48.00 Rft          174.84 8,392.32

S.No 21 /P-60 C-6.5
Providing and fixing approved quality mortice

lock. 1.00 Each       1,786.13 1,786.13

S.No 26 /P-93 C-6.6

Supplying & fixing in position iron/steel grill of

3/4" x 1/4" size flat iron of approved design

including painting 3 coats etc. complete (weight

not to be less than 3.7 Lbs./Sq . Foot of finished

grill). 278.00 Sft          180.50 50,179.00

544,434.69

TOTAL COST  

SECTION -6 CARPENTRY AND JOINERY

TOTAL COST  

SECTION -4 PAINTING & VARNISHING

S.No 5(d) /P-70

SECTION -5 FLOOR FINISHES

C-4.6

TOTAL COST  



 Ref. No. / NSI Item no Description Qty Unit 
Rate 

 (Rs.)

Amount

 (Rs.)

S.No 14 /P-18
C-7.1

Reinforced cement concrete spout i/c fixing in

position 2-1/2"x6"x5" 6.00 No,s 261.25 1567.5

1,567.50

3,041,884.89

NSI C-1.1

Providing and laying deformed (minimum yield

point 60,000 psi) reinforcement bars with &

including the cost of straightening, cutting,

bending, binding, placing in position in all kinds of

RCC work in foundation, basement, plinth and any

floor of building and as per direction of engineer in

charge. 10,844 Kg

NSI C-2.1

Providing & Fixing Machine made Guttca brick

tiles facing 1-1/2" to 2" thick in cement marter 1:3

cement pointed in deep cut grooves and in any

pattern as per direction of the Engineer including

in any floor in any hight. 1932.95 Sft

NSI C-3.1

Providing and laying porcelain (imported) tiles (of

approved colour/shade/texture) upto 4 Sft on

floors & wall, in any floor, laid with dry bond (stile

bond) over a base of 2" thick cement mortar

including jointing to tiles with joint filler of

approved quality as per direction of the Engineer

incharge. 672.00 Sft

NSI C-4.1

Water proofing treatment on roof slabs comprising

hot bitumen coat ,2” (50mm) thick thermopore

Sheet, Chicken Mesh Jali & 2” thick (1:2:4) PCC

including surface finishing & dividing in panels

complete in all respects as approved by the

Engineer Incharge. 4410.25 Sft

NSI C-5.1

Providing and fixing of rubber 3 bubbles water

stopper 275 mm to 300 mm wide in vertical or

horizontal including cutting and jointing etc. 84.00 Rft

NSI C-5.2

Providing and fixing 2" thick theremopore sheet

cavity wall.complete as per instruction of the

Engineer-in-Charg. 71.58 Sft

NSI C-5.3

Providing and fixing Stainless Steel Monogram

Wall Mounted 22 gauge including cost of writing

as per given specimen and fixing at site complete

as directed by Engineering incharge. 6,837.00 Sq in

NSI C-5.4

Providing and fixing of S.S Square tube 3" x 6''

horizontal bracing of @3" c/c including cost of

specials, bends, threading, cutting and making

good damages on the floor or wall of any kind etc.

at any floor. complete as per instruction of the

Engineer-in-Charg.(Taiwan or Equivalent ) 373.29 Sft

NSI C-5.5

Providing and fixing M.S spiral staircase of 5'-0"

dia and upto 12.5 feet height as per drawings and

instructions of engineer in charge. 1.00 Job

SECTION -5 MISCELLANEOUS

SECTION -3 FLOOR FINISHES

TOTAL SCHEDULE ITEM PART-C FIRST FLOOR

SECTION -7 MISCELLANEOUS

TOTAL COST  

SUB TOTAL NON SCHEDHULE ITEM PART-C FIRST FLOOR

SECTION - 4 ROOFING & WATERPROOFING

 NON SCHEDULE ITEM

SECTION-1 REINFORCEMENT WORK

SECTION -2 FACAD



 Ref. No. / 

NSI 
Item no Description Unit Qty

Rate 

 (Rs.)

Amount

 (Rs.)

S.I. No.23/P-

6
A-1.1

Providing & fixing in position nyloon connection

complete with 1/2" dia brass stop cock with pair of brass

nuts and linig joints to nyloon connection . Each 10.00 447.15 4,472                   

S.I. No.19/P-

19
A-1.2

Providing & fixing C.P muslim shower with double bib

cock & ring pipe . Each 3.00 3432.00 10,296                 

S.I. No.19/P-

6
A-1.3

Providing and fixing steel stainless local make complete

with cast iron or wrought iron brackets 6 inches built in

wall, 1-1/2" rubber plug chorme brass chain 1-1/2" c.p

brass waste with 1-1/2" plate P.V.C waste pipe and

making good in cement concrete 1:2:4 a) Steel sink

stainless sized 40" x 20" local making (Standard Pattern) 

Each 1.00 5052.30 5,052                   

S.I. 

No.4(b)/P-7
A-1.4

Providing and fixing 15" x 12" bavelled edge mirror of

belgium glass complete with 1/8" thick hard board and

c.p screws fixed to wooden pleat 

(b) Superior Quality Each 4.00 2047.76 8,191                   

S.I. No.1/P-

7
A-1.5

Providing & fixing chrome plated brass towel rail

complete with brackets fixing on wooden cleats with 1"

long c.p brass screws.

(I) Towel rail 36" long

(b) 3/4" dia round or square (Superior quality). Each 2.00 1412.95 2,826                   

S.I. No.14/P-

19
A-1.6

(a) Supplying & Fixing wash basin mixture of superior

quality with C.P head 1/2" dia Each 3.00 2882.00 8,646                   

S.I. No.17/P-

19
A-1.7

Supplying & Fixing sink mixture of superior quality with

C.P head 1/2" dia Each 3.00 2745.00 8,235                   

S.I. No.16/P-

19
A-1.8

Supplying & Fixing bath room accessories set (7 Piece )

i/c towel rod , brush holder , soaptray,shelf of approved

design i/c cost of screw nuts etc complete .(Master

Brand) Each 3.00 10322.40 30,967                 

S.I. No.16/P-

19
A-1.9

(a) Supplying & Fixing swan type piller cock of Superior

quality single c.p. head 1/2" dia. Each 3.00 795.30 2,386                   

S.I. 

No.1(i)/P-24
A-1.10

Supplying & fixing 6" x 4" earthen gully trap with 4"

outlet complete with 4" thick 1:2:4 C.C for bed & 1/2

thick cement plaster (1:3) to the karb C.I grating 6" x 6"

and C.I. cover and frame 12"x12" (inside) etc Complete

(b) earthen ware glazed gully trap(a) (i) 6'x6"x4" (i)

With C.I Cover and Frame Each 4.00 1220.67 4,883                   

S.I. No.1/P-

46
A-1.11

Constructing manhole or inspection chamber for the

required diameter of circular sewer and 3’-6”(1067mm)

depth with walls of B.B in cement sand mortar 1:3

cement plastered 1:3,1/2” thick inside of walls and 1”

(25mm) thick over benching and channel i/c fixing C.I

manhole Cover with Frame of Clear opening 1-1/2’ x 1-

1/2’ (457x457 mm) of 1.75 cwt (88.9) embedded in plain

C.C 1:2:4 and fixing 1” (25mm) dia M.S Steps 6’ (150

mm) Wide Projecting 4” (102mm) from the face of wall

at 12” (305 mm) C/C duly Painted Etc. Complete as per

standard Specification and Drawing. (a) 4" to 12" dia

2'x2'x3'-6"                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      Each 8.00 14748.00 117,984               

BILL OF QUANTITIES OF

CONSTRUCTION OF MAIN GATE  OF THAR INSTITUTE OF ENGINEERING SCIENCES & TECHNOLOGY

AT

THARPARKAR 

PLUMBING WORK

PART-B GROUND FLOOR

SECTION -1 SANITARY FIXTURES AND FITTINGS

SCHEDULE ITEM



 Ref. No. / 

NSI 
Item no Description Unit Qty

Rate 

 (Rs.)

Amount

 (Rs.)

A-2.1 Supplying & fixing ball valves (china ) 

a 1" dia Each 4.00 318.34               1,273.36 

b 1-1/2" dia Each 3.00 573.7               1,721.10 

c 2" dia. Each 2.00 738.76               1,477.52 

               208,410 

NSI A-1.1

Supply and fix, Wash Basin with pedestal, glazed ware, 

Imported (like Porta,Marchi or quivalent) in white / Ivory 

colour, one hole, complete with waste pipe coupling, CP 

chain and plug and pedestal etc (except mixer) best 

quality, fixed to concrete, brick, stone or wood work.

Each 3.00

NSI A-1.2

Supply and fix, WC apparatus, European Pattern, 

complete (coupled set), comprising closet 13 lit flushing 

cistern glazed, in white colour, seat cover, complete set 

(like Porta,Marchi or quivalent) fixed to concrete , brick 

,stone or wood work, best quality, as per instruction of 

engineer in charge
Each 2.00

NSI A-1.3

Supply and fix, WC Asiatic pattern white colour 

including foot rest, full(like Porta,Marchi or quivalent) 

13 lit flushing cistern, low down (plastic), flush pipe etc 

fixed to concrete, brick, stone, or wood work, best 

quality, as per instruction of engineer in charge

Each 1.00

NSI A-1.4

Providing & fixing S.S floor trap(Stainless Steel or 

approved by engineer in charge) with110mm dia inlet 

and 110mm dia outlet of the approved self cleaning 

design with a  Grating with or without a vent arm 

including cost of making requisite number of holes in 

walls plinth and floor for pipe connections and making 

good cement concrete 1:2:4.

Each 8.00

Providing, laying, fixing, testing and disinfecting,

polypropylene pipelines for cold and hot water supply as

per DIN 8077/8078 PN-20 for pipe and DIN 16962 PN-

25 for fittings or equivalent BS specification Dadex, Firat 

(Turkey make) or formul (Turkey make) make as

approved by the Engineer Incharge complete in all

respects to their entire satisfaction, including specials

such as tee, cross, reducer, bend, union, elbow, plug,

socket etc., supported on walls or suspended from slab or

run in chases including supports, cutting and making

good the same as necessary to the structure, excavation

and backfilling in layers complete in all respects..

(a) 20mm (3/4") dia Rft 10.00

(b) 25 mm ( 1" ) Rft 140.00

c) 38mm (1-1/2") dia Rft 36.00

d) 50mm (2") dia Rft 18.00

NSI A-3.1

Providing and fixing upvc Soil and Waste Pipe with

specials and clamps including fixing, cutting and fitting

including the cost of breaking through walls and roofs etc

complete and as per instructions of engineer in charge.

3 inches (75mm) dia (Dadex or equivalent ) Rft 45.00

NON SCHEDULE ITEM

SECTION -1 SANITARY FIXTURES AND FITTINGS

SECTION -2 WATER SUPPLY PIPES AND FITTINGS

NSI A-2.1

SECTION -3 SOIL, WASTE AND VENT PIPES

SECTION -2 VALVES

S.I. No.5/P-

18

TOTAL SCHEDHULE ITEM PART-A GROUND FLOOR



 Ref. No. / 

NSI 
Item no Description Unit Qty

Rate 

 (Rs.)

Amount

 (Rs.)

NSI A-3.2

Providing and fixing upvc Soil and Waste Pipe with

specials and clamps including fixing, cutting and fitting

including the cost of breaking through walls and roofs etc

complete and as per instructions of engineer in charge.

4 inches (110mm) dia (Dadex or equivalent ) Rft 60.00

NSI A-3.3

Providing and fixing upvc Soil and Waste Pipe with

specials and clamps including fixing, cutting and fitting

including the cost of breaking through walls and roofs etc

complete and as per instructions of engineer in charge.

6 inches (150mm) dia (Dadex or equivalent ) Rft 100.00

NSI A-4.1

Centrifugal Pumping set, AC, electric motor driven, 220

/230 V, SP, 1 hp, 50 cycles, mounted on a common

channel base, total head 20/25 M, supply and fixing. Each 1.00

B-1.1 Supplying & fixing ball valves (china ) 

a 1" dia Each 3.00 318.34                  955.02 

b 1-1/2" dia Each 3.00 573.7               1,721.10 

c 2" dia. Each 3.00 738.76               2,216.28 

                   4,892 

NSI B-1.1

Providing & fixing S.S floor trap(Stainless Steel or 

approved by engineer in charge) with110mm dia inlet 

and 110mm dia outlet of the approved self cleaning 

design with a  Grating with or without a vent arm 

including cost of making requisite number of holes in 

walls plinth and floor for pipe connections and making 

good cement concrete 1:2:4.

Each 4.00

Providing, laying, fixing, testing and disinfecting,

polypropylene pipelines for cold and hot water supply as

per DIN 8077/8078 PN-20 for pipe and DIN 16962 PN-

25 for fittings or equivalent BS specification Dadex, Firat 

(Turkey make) or formul (Turkey make) make as

approved by the Engineer Incharge complete in all

respects to their entire satisfaction, including specials

such as tee, cross, reducer, bend, union, elbow, plug,

socket etc., supported on walls or suspended from slab or

run in chases including supports, cutting and making

good the same as necessary to the structure, excavation

and backfilling in layers complete in all respects..

(a) 20mm (3/4") dia Rft 15.00

(b) 25 mm ( 1" ) Rft 39.00

c) 38mm (1-1/2") dia Rft 36.00

d) 50mm (2") dia Rft 172.00

SECTION -1 VALVES

SUB TOTAL NON SCHEDHULE ITEM PART-A GROUND FLOOR

PART-B FIRST FLOOR

SCHEDULE ITEM

S.I. No.5/P-

18

TOTAL  SCHEDHULE ITEM PART-B FIRST FLOOR

NON SCHEDULE ITEM

SECTION -1 SANITARY FIXTURES AND FITTINGS

SECTION -2 WATER SUPPLY PIPES AND FITTINGS

NSI B-2.1

SECTION -4 MISCELLANEOUS



 Ref. No. / 

NSI 
Item no Description Unit Qty

Rate 

 (Rs.)

Amount

 (Rs.)

NSI B-3.1

Providing and fixing upvc Soil and Waste Pipe with

specials and clamps including fixing, cutting and fitting

including the cost of breaking through walls and roofs etc

complete and as per instructions of engineer in charge.

3 inches (75mm) dia (Dadex or equivalent ) Rft 36.00

NSI B-3.2

Providing and fixing upvc Soil and Waste Pipe with

specials and clamps including fixing, cutting and fitting

including the cost of breaking through walls and roofs etc

complete and as per instructions of engineer in charge.

4 inches (110mm) dia (Dadex or equivalent ) Rft 36.00

SECTION -3 SOIL, WASTE AND VENT PIPES

 TOTAL NON  SCHEDHULE ITEM PART-B FIRST FLOOR



S-I DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

Ground Floor

Wiring:-

124

Wiring for light or fan point with (3/.029) PVC insulated 

wire in 20mm (3/4") PVC conduite recessed in the wall or 

column as required 

Ground Floor Point 42 1130              47,460 

126

Wiring for plug point (3/.029) PVC insulated wire in 20mm 

(3/4") PVC conduite recessed in the wall or column as 

required 

Ground Floor Point 12 985              11,820 

10

Providing & Laying (Main or Sub Main) Pvc insulated with 

size 2-7/.029 copper conductor in 20mm (3/4") PVC 

conduite recessed in the wall or column  as required  (for pp 

& circuit wiring). 

Ground Floor Mtr 70 222              15,540 

12

Providing & Laying (Main or Sub Main) Pvc insulated with 

size 2-7/0.44 (6mm²) copper conductor in (3/4") dia PVC 

conduite recessed in the wall, column as required  (For AC 

wiring)

Ground Floor Mtr 70 341              23,870 

Fittings & Fixtures:-

165

Providing & Fixing of flood light 250w (HPIT) having IP 

65 classification with 250w lamp, choke, capicitor, ignater 

and internal wiring complete in all respect at the height upto 

40ft with the help of hyduralic crane and manual labour as 

per site requirment and instruction of EI.

Ground Floor Nos 0 15440                     -   

219 Providing and fixing one way SP 5 amp switch flush type

Ground Floor Nos 42 54                2,268 

224
Providing and fixing three pin 10/15 amp plug/socket flush 

type

Ground Floor Nos 12 151                1,812 

227
Providing and fixing three pin 10/15 amp plug/socket flush 

type

Ground Floor Nos 1 162                   162 

228
Providing and fixing bakelite / Plastic ceiling rose with two 

terminals

Ground Floor Nos 4 72                   288 

232 Providing & Fixing brass batten holder

Ground Floor Nos 34 70                2,380 

CONSTRUCTION OF MAIN GATE THAR INSTITUTE OF

ENGINEERING SCIENCES & TECHNOLOGY THARPARKER

 BILL OF QUANTITIES OF ELECTRICAL WORKS

BASED ON SINDH SCHEDULE RATES 2012.



S-I DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

235 Providing and fixing brass ceiling fan 56" (good quality)

Ground Floor Nos 4 3185              12,740 

Circuit breakers:-

203
Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50, 

63Amps SP (TB-5S) on prepared box as required.

Ground Floor Nos 18 916              16,488 

204
Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50, 

63Amps DP (TB-5S) on prepared box as required.

Ground Floor Nos 3 2456                7,368 

206
Providing & fixing circuit breaker 15, 20, 30, 40, 50, 

60Amps TP (XE-100CS ) on prepared box as required.

Ground Floor Nos 1 5521                5,521 

Cable Work:-

100

Providing & Laying (Main or Sub Main) PVC insulated & 

PVC sheathed with 4 core  copper conductor 300/500 volts 

size 6mm²  (From Supply Point To Distribution Board)

Mtr 50 500              25,000 

           172,717 

Fittings & Fixtures:-

1
Providing and fixing LED bulb 12w good quality complete 

in all respect or as approved by the E/I as required.

Ground Floor Pcs 30

2
Providing and fixing LED bulb 6w good quality complete in 

all respect or as approved by the E/I as required.

Ground Floor Pcs 4

3
Providing and fixing Gate light including 12w LED bulb 

good quality or as approved by the E/I as required. 

Ground Floor Pcs 2

4

Providing and fixing exhaust fan 12" sweep good quality 

including making connection complete in all respect or as 

approved by the E/I as required.

Ground Floor Pcs 4

5

Providing and fixing LED Track light 12 w good quality 

including making connection complete in all respect or as 

approved by the E/I as required.

Ground Floor Pcs 0

Wiring for earthing point:-

6

Wiring for earthing point with single core (1mm²) PVC 

insulated wire recessed in the wall or column as required. 

(For L, F & Plug Point)

Ground Floor Mtr 80

BASED ON MARKET RATES 2022.

Total Schedule Items = 



S-I DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

7

Wiring for earthing point with single core (1.5 mm²) PVC 

insulated wire recessed in the wall or column as required. 

(For Power & circuits)

Ground Floor Mtr 400

Earthing:-

8

Providing and fixing Earthing set with 2'x2'x1/8" copper 

plate buried in the ground at the depth of 12 feet or less if 

water comes out from the ground level (salt & charcoal, or 

earthing chemical powder) etc. making the pit 12 feet deep 

by excavation of all type of soil (except soft or hard rock) 

including fixing of 2x8 SWG copper wire in 1/2" dia GI 

conduit complete in all respect including fixing tee and 

making pit with cover complete as required.

Job 1

9
Supply and errection of grounding connecting points with 

suitable size complete in all respect as required .
Each 1

Distribution Board:-

10

Providing & Fixing, testing,commissioning cubical type 

metal  distribution board flush type with locking 

arrangement duly powder quoted paint including all 

fastening material including wiring with suitable gauge Pvc 

/ Pvc wire complete in all respect.

Ground Floor Sft 3

Fire Extinguisher:-

11 Providing and fixing fire extinguisher powder type 6 kg

Ground Floor Each 2

12 Providing and fixing fire extinguisher Coₔ 5 kg

Ground Floor Each 2

Air Conditioning System:-

13

Supply, Installation, Testing & Commissioning of

Split type reversible Air-Conditioning units, wall Mounted

1.5 TON HEAT & COOL INVERTER Power Supply: 220-

240V/1-Phase/50Hz. complete in all respect.

Ground Floor Each 3

First Floor

Wiring:-

124

Wiring for light or fan point with (3/.029) PVC insulated 

wire in 20mm (3/4") PVC conduite recessed in the wall or 

column as required 

First Floor Point 60 1130              67,800 

126

Wiring for plug point (3/.029) PVC insulated wire in 20mm 

(3/4") PVC conduite recessed in the wall or column as 

required 

First Floor Point 3 985                2,955 

Total Non-Schedule Items 

= 



S-I DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

10

Providing & Laying (Main or Sub Main) Pvc insulated with 

size 2-7/.029 copper conductor in 20mm (3/4") PVC 

conduite recessed in the wall or column  as required  (for pp 

& circuit wiring). 

First Floor Mtr 30 222                6,660 

12

Providing & Laying (Main or Sub Main) Pvc insulated with 

size 2-7/0.44 (6mm²) copper conductor in (3/4") dia PVC 

conduite recessed in the wall, column as required  (For AC 

wiring)

First Floor Mtr 30 341              10,230 

Fittings & Fixtures:-

165

Providing & Fixing of flood light 250w (HPIT) having IP 

65 classification with 250w lamp, choke, capicitor, ignater 

and internal wiring complete in all respect at the height upto 

40ft with the help of hyduralic crane and manual labour as 

per site requirment and instruction of EI.

First Floor Nos 6 15440              92,640 

219 Providing and fixing one way SP 5 amp switch flush type

First Floor Nos 60 54                3,240 

224
Providing and fixing three pin 10/15 amp plug/socket flush 

type

First Floor Nos 3 151                   453 

227
Providing and fixing three pin 10/15 amp plug/socket flush 

type

First Floor Nos 1 162                   162 

228
Providing and fixing bakelite / Plastic ceiling rose with two 

terminals

First Floor Nos 2 72                   144 

232 Providing & Fixing brass batten holder

First Floor Nos 54 70                3,780 

235 Providing and fixing brass ceiling fan 56" (good quality)

First Floor Nos 4 3185              12,740 

Circuit breakers:-

204
Providing & fixing circuit breaker 6, 10, 15, 20, 30, 40, 50, 

63Amps DP (TB-5S) on prepared box as required.

First Floor Nos 2 2456                4,912 

           205,716 

Fittings & Fixtures:-

1
Providing and fixing LED bulb 12w good quality complete 

in all respect or as approved by the E/I as required.

First Floor Pcs 50

Total Schedule Items = 

BASED ON MARKET RATES 2022.



S-I DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

2
Providing and fixing LED bulb 6w good quality complete in 

all respect or as approved by the E/I as required.

First Floor Pcs 4

3

Providing and fixing LED Track light 12 w good quality 

including making connection complete in all respect or as 

approved by the E/I as required.

First Floor Pcs 2

Wiring for earthing point:-

4

Wiring for earthing point with single core (1mm²) PVC 

insulated wire recessed in the wall or column as required. 

(For L, F & Plug Point)

First Floor Mtr 40

5

Wiring for earthing point with single core (1.5 mm²) PVC 

insulated wire recessed in the wall or column as required. 

(For Power & circuits)

First Floor Mtr 200

Air Conditioning System:-

6

Supply, Installation, Testing & Commissioning of

Split type reversible Air-Conditioning units, wall Mounted

1.5 TON HEAT & COOL INVERTER Power Supply: 220-

240V/1-Phase/50Hz. complete in all respect.

First Floor Each 2

Diesel Genrating Set:-

7
Providing and installation testing, commissioning of standby

Diesel Generating set 10 KVA approved brand.
Each 1

Total Non-Schedule Items 

= 
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