



**BID EVALUATION REPORT**


1. Name of Procuring Agency: NED University of Engineering and Technology, Karachi
2. Tender Reference No: Construction of 03 Laboratories
3. Tender Description/Name of work/item Appointment of Consultant to Supervise Engg. Design, drawing, documentation of small building works & related facilities Construction of 03 Laboratories for Deptt. Of Physics and Chemistry funded from University's own resources.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: SPPRA Serial No. T00553-18-0111
6. Total Bid documents Sold; five
7. Total Bids Received: **five**
8. Technical Bid Opening date: (if applicable) 01-08-2018
9. No. of Bid technically qualified (if applicable):
10. Bid(s) Rejected:
11. Financial Bid Opening date: **30.05.2019**
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder (Rupees)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Consult-Tech Engr. Planning Management	Design Drawing & Documentation Fees and Supervision Fees 1.50%	01	Within approved Budget Allocation	Accepted being the lowest Evaluated Responsive Bidder	
2.	M/s. Qamar & Associates	a. 0.65% Design Drawing & Documentation Fees b. 1.19% Supervision Fees <b>Total Fees 1.84%</b>	02	-----	Responsive bidder but Firm quoted high Price	
3.	M/s. Techno Legal Const. (Pvt.) Ltd.	a. 1.25% Design Drawing & Documentation Fees b. 1.00 % Supervision Fees <b>Total Fees 2.25%</b>	03	----	Responsive bidder but Firm quoted high Price.	
4.	M/s. Shahzad Associates.	a. 1.50 + 0.50% Design Drawing & Documentation Fees b. 2.00% Supervision Fees <b>Total Fees 4.00%</b>	04.	----	Responsive bidder but Firm quoted high Price.	
5.	M/s. Nexus Engg. Environmental Project.	a. 6.00% Design Drawing & Documentation Fees b. 2.00% Supervision Fees <b>Total Fees 8.00%</b>	05	----	Responsive bidder but Firm quoted high Price.	

**Signatures of the Members of the Committee.**

  
Prof. Dr. Asad ur-Rehman Khan  
Chairperson, Deptt. of Civil Engg.  
Convener NEDUET

  
Engr. Khurshid Akhtar  
Dy. Dir. W & S (Civil)  
Secretary NEDUET

  
Arch. Salman Manzoor Hasan  
Assist. Prof. (CRD)  
Member NEDUET

  
Mr. Moazzam Mari  
Add. Finance Sec. (LF)  
Finance Deptt. Member  
Govt. of Sindh.

  
Mr. Taufeeq Shaikh  
Assist. Chief (Edu.) planning & Project Deptt.  
Govt. of Sindh (Member)

A-523/k

**Table-01** COMPARATIVE STATEMENT OF FINANCIAL PROPOSAL / BID OF DIFFERENT CONSULTING FIRMS

Sr. No.	Name of Technically Pre-Qualified Consulting Firm	% Wise Bidder Offered Fees			Remarks	Ranking
		Design, Drawing & Documentation Fees In %	Supervision Fees In %	% Wise Total Fees / Cost Of The Work		
01	Messrs Consult-Tech. Engineer-Planning-Management	1.50 %		1.50 %	Ok	1 <sup>st</sup> lowest
02	Messrs Qamar & Associates	0.65%	1.19%	1.84 %	Ok	2 <sup>nd</sup> lowest
03	Messrs Techno Legal Consultants (Pvt.) Ltd.	1.25%	1.00%	2.25 %	Ok	3 <sup>rd</sup> lowest
04	Messrs Shahzad Associates	1.50+0.50%	2.00%	4.00 %	Ok	4 <sup>th</sup> lowest
05	Messrs Nexus Engineering Environmental Project Management Consultant	6.00%	2.00%	8.00 %	Ok	5 <sup>th</sup> lowest

2. Based on detailed technical evaluation and financial comparison of bids, the Consultants selection Committee recommended that the work "Detailed Engineering Design, Drawing, Documentation and Top Supervision for Construction of 03 Laboratories for Department of Physics & Chemistry" may be awarded to lowest evaluated Consulting Firm Messrs Consul-Tech as follows:

**Table-02**


Name of Technically Pre-Qualified Firm	Fee (% Cost of the Work)	
Messrs Consul-Tech Engineering, Planning & Management	Design, Drawing & Documentation Fees in %	1.50 %
	Top Supervision Fees in %	
<b>Total</b>		<b>1.50 %</b>



**Arch. Salman Manzoor Hasan**  
Assistant Professor  
Member



**Mr. Moazzam Mari**  
Additional Finance Secretary(LF)  
Member



**Mr. Taufeeq Shaikh**  
Assistant Chief (Education)  
Member

**Engr. Khurshid Akhtar**  
DDWS (Civil) / Secretary



**Prof. Dr. Asad-Ur-Rehman Khan**  
Chairperson / Convener  
Department of Civil Engineering, NEDUET

To: All members

# NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

University Road, Karachi-75270, Pakistan  
Tel #: 92-21-99261261-8 (Ext: 2248), Fax #: 92-21-99261255

"SAY NO TO CORRUPTION"

No. DDWS(C)/NED/UDWP/  
Dated: -06-2019

## BID OPENING MINUTES OF MEETING

### MEETING OF CONSULTANT SELECTION COMMITTEE (OPENING OF FINANCIAL PROPOSAL)

Subject: DETAILED DESIGN, DRAWING, DOCUMENTATION OF BUILDING WORKS & RELATED FACILITIES CONSTRUCTION OF 03 LABORATORIES FOR DEPARTMENT OF PHYSICS & CHEMISTRY FUNDED FROM UNIVERSITY'S OWN RESOURCES AT NED UNIVERSITY

A meeting of Consultant Selection Committee for subject work "Detailed Engineering Design, Drawing, Documentation and Top Supervision" was held at Meeting Room, Department of Architecture & Planning, City Campus, NED University, Maulana Din Muhammad Wafai Road, Adjacent to DJ Science College, Pakistan Chowk, Karachi at 10:30am on 16-05-2019. Following attended the meeting;

Sr. No.	Name & Designation	Nominated in Constituted As
01	PROF. DR. ASAD-UR-REHMAN KHAN Chairperson, Department of Civil Engineering, NEDUET.	Convener
02	ENGR. KHURSHID AKHTAR Deputy Director Works & Services (Civil), Directorate of Services, NEDUET.	Secretary
03	ARCH. SALMAN MANZOOR HASAN Assistant Professor, Department of Architecture & Planning, NEDUET.	Member
04	MR. MOAZZAM MARI Additional Finance Secretary (LF), Finance Department, Government of Sindh.	Member
05	MR. TAUFEEQ SHAIKH Assistant Chief (Education), Planning & Development Department, Government of Sindh.	Member

The Following was the proceeding of the meeting:

1. The Procurement Cell, NED University of Engineering & Technology invited Financial Bid Proposal (RFP) (Consultant Selection Committee approved RFP Documents) from technically pre-qualified consulting firms through leading daily newspapers (i.e Dawn, Jang and Hilal-e-Pakistan), on 22-04-2019, regarding hiring of Consulting Firms services for subject work.
2. In response to the advertisement, following five (05) technically pre-qualified consulting firms submitted their Financial Proposal on due date.
  - i. M/s. Consult-Tech., Karachi.
  - ii. M/s. Shahzad Associates, Karachi.
  - iii. M/s. Qamar & Associates, Karachi.
  - iv. M/s. Techno Legal Consultants (Pvt.) Ltd.
  - v. M/s. Nexus Engineering Environmental Project Management Consultant, Karachi.

Continue on NEXT page...

3. The Consultant Selection / Tender Opening Committee opened the Financial Proposal of technically pre-qualified firms in presence of representatives of the firms on due date, the Attendance Sheet representative of firms and Bid Opening Committee is placed at annexure "A" & "B". The bid opening result, detail of earnest money and comparative statement are tabulated in table 1, 2 & 3 as follows:

4. Tentative estimated of subject work is Rs: 16,665,000/- (16.665 million)

**Table - 01** **BID OPENING RESULT**

S. NO.	NAME OF TECHNICALLY PRE-QUALIFIED CONSULTING FIRM	BIDDER OFFERED FEES TOTAL AMOUNT IN RUPEES	% WISE BIDDER OFFERED FEES		
			DESIGN, DRAWING & DOCUMENTATION FEES IN %	SUPER-VISION FEES IN %	% WISE TOTAL FEES / COST OF THE WORK
01	Messrs Consult-Tech. Engineer-Planning-Management	250,000.00	1.50 %		1.50
02	Messrs Qamar & Associates	306,635.00	0.65%	1.19%	1.84
03	Messrs Techno Legal Consultants (Pvt.) Ltd.	374,962.50	1.25%	1.00%	2.25
04	Messrs Shahzad Associates	666,600.00	1.50+0.50%	2.00%	4.00
05	Messrs Nexus Engineering Environmental Project Management Consultant	1,333,200.00	6.00%	2.00%	8.00

**Table - 02** **EARNEST MONEY DETAIL**

S. NO.	NAME OF TECHNICALLY PRE-QUALIFIED CONSULTING FIRM	BIDDER OFFERED FEES TOTAL AMOUNT IN RUPEES	DETAIL OF EARNEST MONEY		
			PAY ORDER # / BANK	DATE	AMOUNT IN RUPEES
01	Messrs Consult-Tech. Engineer-Planning-Management	250,000.00	21792729 HBL	16-05-19	5000.00
02	Messrs Qamar & Associates	306,635.00	21772162 HBL	06-05-19	6133.00
03	Messrs Techno Legal Consultants (Pvt.) Ltd.	374,962.50	3708678 FBL	06-05-19	7500.00
04	Messrs Shahzad Associates	666,600.00	15178361 ABL	06-05-19	34000.00
05	Messrs Nexus Engineering Environmental Project Management Consultant	1,333,200.00	05461679 MBL	06-05-19	26700.00


**Table - 03** **COMPARATIVE STATEMENTS OF FINANCIAL PROPOSAL OF CONSULTING FIRMS**

S. NO.	NAME OF TECHNICALLY PRE-QUALIFIED CONSULTING FIRM	% WISE BIDDER OFFERED FEES			REMARKS
		DESIGN, DRAWING & DOCUMENTATION FEES IN %	SUPERVISION FEES IN %	% WISE TOTAL FEES / COST OF THE WORK	
01	Messrs Consult-Tech. Engineer-Planning-Management	1.50 %		1.50 %	Ok
02	Messrs Qamar & Associates	0.65%	1.19%	1.84 %	Ok
03	Messrs Techno Legal Consultants (Pvt.) Ltd.	1.25%	1.00%	2.25 %	Ok
04	Messrs Shahzad Associates	1.50+0.50%	2.00%	4.00 %	Ok
05	Messrs Nexus Engineering Environmental Project Management Consultant	6.00%	2.00%	8.00 %	Ok

Continue on NEXT page...

P-519/c

The total (07) technically pre-qualified consulting firm, 05 (five) firms were purchased the tender documents and all of them were submitted their financial proposal bid for the work "Detailed Engineering, Design, Drawing, Documentation and Top Supervision for Construction of 03 Laboratories for Department of Physics & Chemistry" which is arithmetically checked and tabulated under table # 01, 02 & 03 at page # 02.



Engr. Khurshid Akhtar  
DDWS (Civil) / Secretary




Arch. Salman Manzoor Hasan  
Assistant Professor  
Member



Mr. Moazzam Mari  
Additional Finance Secretary (LF)  
Member

Mr. Taufeeq Shaikh  
Assistant Chief (Education)  
Member



Prof. Dr. Asad-Ur-Rehman Khan  
Chairperson / Convener  
Department of Civil Engineering, NEDUET

To: All members

# NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

University Road, Karachi-75270, Pakistan

Tel #: 92-21-99261261-8 (Ext: 2248), Fax #: 92-21-99261255

P-509/c

**Subject:** DETAILED DESIGN, DRAWING, DOCUMENTATION OF BUILDING WORKS & RELATED FACILITIES CONSTRUCTION OF 03 LABORATORIES FOR DEPARTMENT OF PHYSICS & CHEMISTRY FUNDED FROM UNIVERSITY'S OWN RESOURCES AT NED UNIVERSITY

**Reference:** Tender No. DP/NED/PHD-116812/19

A Consultant Selection Committee financial bid opening meeting held at Meeting Room of Architecture & Planning Department, City Campus, NED University of Engineering & Technology, Maulana Din Muhammad Wafai Road, adjacent to DJ Science College, Pakistan Chowk, Karachi at 10:30am on 16-05-2019.

## COMPARATIVE STATEMENT FINANCIAL PROPOSAL OF CONSULTANTS

Sr. No.	Technical Pre-qualified Consulting Firm	Bidder Offer			Remarks	Ranking
		Design, Drawing & Documentation Fees in %	Supervision Fees in %	Total Fees Cost of the Work		
01	Messrs Consul Tech Engineer-Planning-Management	1.50 %		1.50 %	Ok	1 <sup>st</sup> Lowest
02	Messrs Qamar Associates	0.65 %	1.19 %	1.84 %	Ok	2 <sup>nd</sup> Lowest
03	Messrs Techno Legal Consultants Pvt. Ltd.	1.25 %	1.00 %	2.25 %	Ok	3 <sup>rd</sup> Lowest
04	Messrs Shahzad Associates	1.50 + 0.50 %	2.00 %	4.00 %	Ok	4 <sup>th</sup> Lowest
05	Messrs NEXUS Engineering Environmental Project	6.00 %	2.00 %	8.00 %	Ok	5 <sup>th</sup> Lowest

  
Arch. Salman Manzoor Hasan  
Assistant Professor  
Member

  
Mr. Moazzam Mari  
Additional Finance Secretary(LF)  
Member

  
Mr. Taufeeq Shaikh  
Assistant Chief (Education)  
Member

Engr. Khurshid Akhtar  
DDWS (Civil) / Secretary

  
Prof. Dr. Asad-Ur-Rehman Khan  
Chairperson / Convener  
Department of Civil Engineering, NEDUET

# NED UNIVERSITY OF ENGINEERING & TECHNOLOGY

University Road, Karachi-75270, Pakistan

Tel #: 92-21-99261261-8 (Ext: 2248), Fax #: 92-21-99261255

P-502/e

## TENDER OPENING

**Subject:** DETAILED DESIGN, DRAWING, DOCUMENTATION OF BUILDING WORKS & RELATED FACILITIES CONSTRUCTION OF 03 LABORATORIES FOR DEPARTMENT OF PHYSICS & CHEMISTRY FUNDED FROM UNIVERSITY'S OWN RESOURCES AT NED UNIVERSITY





**Reference:** Tender No. DP/NED/PHD-116812/19


A Consultant Selection Committee financial bid opening meeting held at Meeting Room of Architecture & Planning Department, City Campus, NED University of Engineering & Technology, Maulana Din Muhammad Wafai Road, adjacent to DJ Science College, Pakistan Chowk, Karachi.


**Time:** 10:30 A.M


**Date:** 16<sup>th</sup> May, 2019


### ATTENDANCE SHEET OF PARTICIPANT

Sr. No.	Name of Firm	Name of Representative	Signature
01	Messrs Consul Tech Engineer-Planning-Management	VINOD	 16/5/2019
02	Messrs NEXUS Engineering Environmental Project Management Consultant	MUHAMMAD HASSAM AWAN	 16/05/19
03	Messrs Qamar Associates	Muz Riasat Ah	 16-05-19
04	Messrs Shahzad Associates	AKMAL JAMAL	 16/5/19
05	Messrs Techno Legal Consultants Pvt. Ltd.	Not Present	_____

  
Arch. Salman Manzoor Hasan  
Assistant Professor  
Member

  
Mr. Riaz Gill  
Additional Finance Secretary (LF)  
Member

  
Engr. Khurshid Akhtar  
DDWS (Civil) / Secretary  
16/05/19

  
Prof. Dr. Anad-Ur-Rehman Khan  
Chairperson/Convener  
Department of Civil Engineering, NEDUET