NED UNIVERSITY OF ENGINEERING & TECHNOLOGY
PROCUREMENT CELL
Phone # 99261261 68, (Ext. 2471 & 2501) Fax # 99261255, e-mail: dp@neduet.edu.pk

“Say No to Corruption”

1921-2021

Jdirector Procurement No. DP/29839/8556/28 3
September 10, 2026

Request for Proposal (RFP)
EPADS

NEDUET intends to appoint reputable Consultants/ Consulting Firms registered with PEC /
PCATP, Income Tax Department and Sindh Revenue Board (SRB) as per SPPRA Rules 2010
(amended upto date) for the work “Construction of Elevated / Raised Hockey Ground with
Synthetic Turf and allied works at NED University”. The schedule of invitation of bid is as under:

Name of Work:
Detailed Engineering Design, Drawing, Documentation and Detailed Supervision of
Development of Elevated / Raised Hockey Ground with Synthetic Turf and Allied Works at

NED University.

Tender No. PC(Hockey)/NED/CONSULTANT/02/ 8556/26
Start Date Last Date of Submission Opening Venue of Bid Opening

of Sale Sale Date/Time Date/Time

Office of DDP, Admin block,
Procurement Cell,
NEDUET.

15.09.2026 | 30.09.2026 01.10.2026 01.10.2026
10:00 A.M. 10:30 A.M.

The bids shall comprise a single package containing “Financial Proposal” and the “Technical
Proposal” in separate sealed envelopes.

Eligibility Criteria:

(1) Valid registration of Firm with PEC / PCATP
(i1) Valid Registration with FBR
(iii) Valid Registration with SRB

(iv)  ,Bidder must submit an original affidavit on non-judicial stamp paper of at-least
Rs 100/-, affirming that they have no litigation history, have never been
blacklisted by any public or private organization, and have never indulged in
corrupt, fraudulent, or collusive practices. The affidavit must also undertake that
all provided information and documents are authentic, and its date of issuance
must be subsequent to the publication date of this RFP.

(v) Consultant working with NED University must submit a certificate from Project
In-charge that the work progress and quality of work executed are satisfactory.
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Method of selection: The method is “Least Cost Selection (LCS)”
Procedure: Single Stage Two envelope

Terms and Conditions:

a) Under the following conditions, Bid can be rejected:
i). Incomplete and Conditional Bids.
ii). Bids not accompanied by Bid Security of required amount & form
iii). Bid received after specified Date and Time.
iv). Black Listed Firms / Companies.

b) Bid validity Period: - (90) days from the date of opening of tender.

¢) Bid Security: All bidders are required to furnish a fixed amount of Rs 0.200 million of Bid
Security in the mode of payment specified in Rule 37(2) of SPPRA in favor of Director Finance,

NEDUET.

Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of
Sindh Public Procurement Rules 2010 (Amended up to date). Bidding documents can be obtained
and shall be submitted through EPADS as per above schedule. Bidders are requested to give their
Best and Final Price as "No Negotiations" is permitted. Bidding Documents containing detailed
terms and conditions are available at Websites https:/www.neduet.edu.pk and
https://www.portalsindh.eprocure.gov.pk In case of public holiday or any holiday or non-working
day due to Force Majeure, the next official working day shall be deemed to be date for issuance,
submission and opening of tender. NEDUET shall not be responsible for any cost or expenses

incurred by bidders.
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Section I- Request for Proposal (RFP)

SECTION: |

LETTER OF INVITATION
REQUEST FOR PROPOSAL (RFP)



Section 1- REQUEST FOR PROPOSAL (RFP)

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY
PROCUREMENT CELL
Phone: (021) 99261261-68 Ext. 2471 & 2501 Fax: (021) 99261255 Email: dp@neduet.edu.pk

Sy, |
R
19212021

REQUEST FOR PROPOSAL (RFP) No. DP/29839/8556/
(EPADS) September 10, 2026

NED University of Engineering and Technology, Karachi intends to appoint reputable Consultants/ Consulting Firms
registered with PEC / PCATP, Income Tax Department and Sindh Revenue Board (SRB) as per SPPRA Rules 2010 (amended
upto date) for the work “Construction of Elevated / Raised Hockey Ground with Synthetic Turf and allied works at
NED University”. The schedule of invitation of bid is as under:

Name of Work:
Detailed Engineering Design, Drawing, Documentation and Detailed Supervision of
Development of Elevated / Raised Hockey Ground with Synthetic Turf and Allied Works at NED University

Tender No. PC(Hockey)/NED/CONSULTANT/02/ 8556 /26

Start Date of Submission Opening Venue of Bid Opening
Sale Last Date of Sale Date/Time Date/Time
15.09.2026 30.09.2026 01.10.2026 10.10.2026 Office of DDP, Admin block,
10:00 A.M. 10:30 A.M. Procurement Cell,
NEDUET.

The bids shall comprise a single package containing “Financial Proposal” and the “Technical Proposal” in separate sealed
envelopes.

Eligibility Criteria:

(i) Valid registration of Firm with PEC / PCATP

(if) Valid Registration with FBR

(iii) Valid Registration with SRB

(iv) Bidder must submit an original affidavit on non-judicial stamp paper of at-least Rs 100/-, affirming that they
have no litigation history, have never been blacklisted by any public or private organization, and have never
indulged in corrupt, fraudulent, or collusive practices. The affidavit must also undertake that all provided
information and documents are authentic, and its date of issuance must be subsequent to the publication
date of this RFP.

(v) Consultant working with NED University must submit a certificate from Project In-charge that the work progress and
quality of work executed are satisfactory.

Method of selection:
The method is “Least Cost Selection (LCS)”
Procedure: Single Stage Two envelope

Terms and Conditions:
a) Under the following conditions, Bid can be rejected:
i) Incomplete and Conditional Bids.
ii) Bids not accompanied by Bid Security of required amount & form.
iii) Bids received after Specified Date and Time.
iv) Black Listed Firms / Companies.

b) Bid validity Period: - (90) days from the date of opening of tender.

c) Bid Security: - All bidders are required to furnish a fixed amount of Rs 0.200 million of Bid Security in the mode of payment
specified in SSP Rule 37(2) of SPPRA in favor of Director Finance, NEDUET.

Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement
Rules 2010 (Amended up to date). Bidding documents can be obtained and shall be submitted through EPADS as per above
schedule. Bidders are requested to give their Best and Final Price as "No Negotiations” is permitted. Bidding Documents
containing detailed terms and conditions are available at Websites https://www.neduet.edu.pk and
https://www.portalsindh.eprocure.gov.pk. In case of public holiday or any holiday or non-working day due to Force
Majeure, the next official working day shall be deemed to be date for issuance, submission and opening of tenders. NEDUET
shall not be responsible for any cost or expenses incurred by bidders.

Director Procurement
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Section I1. Instructions to Consultants — Data Sheet

SECTION: 11

INSTRUCTIONS TO CONSULTANTS



Section Il. Information to Consultants — Data Sheet

Important Note

1. Tender bids must be submitted electronically through EPADS, any clause in
this tender document asking for manual submission must be replaced and read
as “through EPADS”

2. All bidders are informed that bid opening times are limited; many bidders place their
financial proposals in inappropriate locations within their bids in EPADS, causing
considerable time to be wasted locating them. Therefore, bidders are advised to submit
the financial proposal using the format provided by the procuring agency in the
bidding documents. If a bidder prepares a bid on their letterhead, it should be placed
either at the beginning or at the end of their bid in EPADS.

3. Please attach a copy of Bid Security with the financial proposal through
EPADS.
4. A fixed amount of Bid Security in the mode of payment as specified in the Rule

37(2) of SPPRA in favor of Director Finance. Besides, the following
documents in original are required to be sent in a sealed envelope at the office
of Deputy Director Procurement, Procurement Cell on or before the submission
time of the bid:

1. Bid Security
2. Affidavit for Non-Blacklisting of Firm
3. BOQ / Financial Proposal

5. In accordance with the established protocols, if a bid is not reflected in the bid
opening list in EPADS, it shall be deemed and treated as a "bid not submitted."
Therefore, all participants are advised to verify the inclusion of their
submissions in the bid opening list to avoid any misinterpretations regarding
their bid status.

6. Wherever a 2% bid security is specified in this RFP, it shall be replaced and
treated as a mandatory fixed amount of Rs 0.200 million as per SPP Rule 37(1),
with the mode of payment complying the SPP Rule 37(2); a bid submitted with
a bid security below this fixed threshold of Rs 0.200 million shall be rejected
as non-responsive.



Instructions to Consultants

Definitions

(@ “Procuring Agency (PA)” means NED University of Engineering and Technology, Karachi with
which the selected Consultant signs the Contract for the Services.

(b) “Consultant” means a professional who can study, design, organize, evaluate and manage projects
or assess, evaluate and provide specialist advice or give technical assistance for making or
drafting policies, institutional reforms, all other works related for construction activities

(c) “Contract” means an agreement enforceable by law and includes General and Special Conditions
of the contract.

(d) *“Data Sheet” means such part of the Instructions to Consultants that is used to reflect specific
assignment conditions.

(e) “Day” means calendar day including holiday.

() “Government” means the Government of Sindh.

(9) “Instructions to Consultants” (Section 2 of the RFP) means the document which  provides
Consultants with all information needed to prepare their Proposals.

()  “LOI” (Section 1 of the RFP) means the Letter of Invitation sent by the procuring agency to the
Consultant.

(i)  “Proposal” means the Technical Proposal and the Financial Proposal.

(7)) “RFP” means the Request for Proposal prepared by the procuring Agency for the selection of
Consultants.

(k) “Sub-Consultant” means any person or entity to whom the Consultant subcontracts any part of
the Services.

() “Terms of Reference” (TOR) means the document included in the RFP which explains the

objectives, scope of work, activities, tasks to be performed, respective responsibilities of the
procuring agency and the Consultant, and expected results and deliverables of the assignment.



Section I1. Instructions to Consultants — Data Sheet

1. Name of Work:

2. Introduction

3. CONFLICTS
3.1 Conflict of
Interest

2.1

2.2

2.3

2.4

Detailed Engineering Design, Drawing, Documentation and Detailed
Supervision of Development of Elevated / Raised Hockey Ground
with Synthetic Turf and Allied Works at NED University

NED University desires to select a consulting firm/organization, in
accordance with the method of selection specified in data sheet.

The Technical and Financial Proposal are invited through this RFP on
single stage two envelope procedures. The financial proposal of the
technically qualified consultants will be opened. The Financial proposals
of the lowest bidder will be the basis for contract negotiations and
ultimately for a signed Contract with the selected Consultant.

Consultants should familiarize themselves with rules / conditions and take
them into account while preparing their Proposals. Consultants may contact
with PA’s representative named in the Data Sheet for gaining better insight
into the assignment.

Consultants shall bear all costs associated with the preparation and
submission of their proposals and contract negotiation. The PA reserves
the right to annul the selection process at any time prior to Contract
award, without thereby incurring any liability to the Consultants.

3.1.1 Consultants are required to provide professional, objective, and impartial

3.1.2

advice and holding the interest paramount. They shall strictly avoid
conflict with other assignments or their own corporate interest.
Consultants have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest
of the Procuring Agency, or that may reasonably be perceived as
having such effect. Failure to disclose said situations may lead to the
disqualification of the Consultant or the termination of its Contract

Without limitation on the generality of the foregoing, Consultants, and
any of their affiliates, shall be considered to have a conflict of interest and
shall not be recruited, under any of the circumstances set forth below:

M A consultant that has been engaged by the procuring agency
to provide goods, works or services other than consulting services
for a project, any of its affiliates, shall be disqualified from
providing consulting services related to those goods, works or
services. Conversely, a firm hired to provide consulting services
for the preparation or implementation of a project, any of its
affiliates, shall be disqualified from subsequently providing goods
or works or services other than consulting services resulting from
or directly related to the firm’s consulting services for such
preparation or implementation

(i) A Consultant (including its Personnel and Sub- Consultants)
or any of its affiliates shall not be hired for any assignment that,
by its nature, may be in conflict with another assignment of the
Consultant to be executed for the same or for another Procuring
Agency

(iii) A Consultant (including its Personnel and Sub-Consultants)
that has a business or family relationship with a member of the
Procuring Agency’s staff who is directly or indirectly involved
in any part of (i) the preparation of the Terms of Reference of
the assignment, (ii) the selection process for such assignment,
or (iii) supervision of the Contract, may not be awarded a
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3.2 Conflicting
Relationships

4. Fraud and
Corruption

5. Integrity Pact

6. Eligible
Consultants

7. Eligibility of Sub-
Consultants

8. Only one Proposal

Contract, unless the conflict stemming from this relationship
has been resolved.

Government officials and civil servants may be hired as consultants
only if:

(1) They are on leave of absence without pay;

(i) They are not being hired by the agency they were working for, six
months prior to going on leave; and

(iii)  Their employment would not give rise to any conflict of interest.

It is Government’s policy that Consultants under the contract(s), observe the
highest standard of ethics during the procurement and execution of such
contracts. In pursuit of this policy, the Procuring Agency follows the
instructions contained in Sindh Public procurement Rules 2010 which
defines:

“corrupt and fraudulent practices” includes the offering, giving,
receiving, or soliciting, directly or indirectly of anything of value to

influence the act of another party for wrongful gain or any act or omission
,including misrepresentation, that knowingly or recklessly misleads or attempt
mislead a party to obtain a financial or other benefit or to avoid an obligation;

Under Rule 35 of SPPR 2010, “The PA can inter-alia blacklist Bidders found
to be indulging in corrupt or fraudulent practices. Such barring action shall be
duly publicized and communicated to the SPPRA. Provided that any supplier
or contractor who is to be blacklisted shall be accorded adequate opportunity of
being heard”.

Pursuant to Rule 89 of SPPR 2010 Consultant undertakes to sign an Integrity
pact in accordance with prescribed format attached hereto

The single stage two envelope procedure of SPPRA 2010 shall be used where
the bids are to be evaluated on the basis of Technical Proposal and work will be
awarded to lowest evaluated financial bid.

A selected Consultant would not be allowed to associate with Consultants who
have failed to qualify at technical stage.

Consultants may only submit one proposal. If a Consultant submits or
participates in more than one proposal, such proposals shall be disqualified.
Participation of the same Sub-Consultant, including individual experts, to more
than one proposal is not allowed.



9. Proposal Validity

10. Clarification and
Amendment in
RFP Documents

11. Preparation of
Proposals

12. Language

13. Technical
Proposal Format
and Content

9.1 The proposal submitted by the consultant should be valid for 90 days from
the date of opening of financial proposals, during this period consultant
shall maintain the availability of Professional staff nominated in the
Proposal. The Procuring Agency will make its best effort to complete
negotiations within this period. Should the need arise; however, the
Procuring Agency may request Consultants to extend the validity period
of their proposals. Consultants who agree to such extension shall confirm
that they maintain the availability of the Professional staff nominated in
the Proposal, or in their confirmation of extension of validity of the
Proposal, Consultants may submit new staff in replacement, who would
be considered in the final evaluation for contract award. Consultants
who do not agree have the right to refuse to extend the validity of their
Proposals.

9.2 Consultants shall submit required bid security along with Financial
Proposal defined in the data sheet

10.1 Consultants may request for a clarification of contents of the bidding
document in writing, and procuring agency shall respond to such
queries in writing within three calendar days, provided they are received at
least five calendar days prior to the date of opening of proposal. The
procuring agency shall communicate such response to all parties who have
obtained RFP document without identifying the source of inquiry. Should
the PA deem it necessary to amend the RFP as a result of a clarification, it
shall do so.

10.2 Atany time before the submission of Proposals, the Procuring Agency may
amend the RFP by issuing an addendum/ corrigendum in writing. The
addendum shall be sent to all Consultants and will be binding on them.
Consultants shall acknowledge receipt of all amendments. To give
Consultants reasonable time in which to take an amendment into account
in their Proposals the Procuring Agency may, if the amendment is
substantial, extend the deadline for the submission of Proposals.

11.1 In preparing their Proposal, Consultants are expected to examine in detail
the documents comprising the RFP. All information, documentation, statutory
registrations, or renewals required under this RFP Document must be active,
valid, and fully completed at the time of bid submission. Any documentation or
registration that is "in-progress / in process” pending approval with any
authority, or accompanied by a commitment or promise of future delivery after
the bid opening date shall not be accepted; that bid shall be deemed non-
responsive, incomplete, and shall be rejected.

11.2 The consultants are encourage to coordinate any query with
Representative of Procuring Agency
The Proposal as well as all related correspondence exchanged by the
Consultants and the Procuring Agency shall be written in English.

13.1 Technical Proposal requirement

13.1.1 If a Consultant considers that it does not have all the expertise for the
assignment, it may obtain a full range of expertise by associating with the
individual consultant and/or other firms or entities in a joint venture or sub
consultancies, as appropriate

13.1.2 General Information
Consultant should provide following information & documents.
i Name of the Firm with address, Telephone, e-mail & Fax No. and date of
establishment of Firm
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14. Financial
Proposals

Vi.
Vil.
viii.

Registration with PEC / PCATP for the current year

Details of origination including CV of Technical personnel permanently
employed

List of similar project along with cost, completion date and name of client
Details of present enlistment with Government / Semi Government,
Autonomous Bodies with documentary evidence

Present work load and commitments.

Specific experience of the Consultant relevant to the assignment

National Tax Number

Registration with Sales Tax Department/Sindh Revenue Board (SRB) for
the current year.

Affidavit that company has never been black listed from any department/
organization.

13.1.3. Particular Information for Proposed work at NED University

This Proposal shall include the following:

(a) Technical details of the works.

(b)  Time Schedule of works for different phases.

(c) Detailed Technical Report comprising of salient features of
different services proposed in the works.

(d) Methodology of working for different scope of works as required.

(e) The names and resume of Architect, Structural, Plumbing, HVAC
and Electrical Engineers (if required) to be involved in the works.

14.1 The Financial Proposal shall be prepared considering the scope and

measure of the work and should include all Taxes and Duties. The Financial
proposal shall be opened of technically qualified consultant on the basis
of their technical proposal. The consultancy charges both for Design and
Supervision will be paid on the basis of percentage of work award cost.

14.2 Financial Proposals requirement

Financial Proposal of only Technically Qualified Consultants will be
opened on the date and time to be specified later and Financial Proposals
shall include Professional fees on percentage of assumed cost basis for the
following services:-

a)
b)
c)
d)

Soil Investigation/surveys & Preliminary/Schematic Drawings Phase.
Design Development Phase.

Construction Documents Phase.

Supervision Phase: detailed Supervision of Construction.

The Financial proposals of the unsuccessful bidder shall be returned
unopened.

14.3 Resident Site Staff

The following full time staff will be required for a period of 18 months for
detailed supervision of Civil Works.

Civil Engineer 01

B.E. Civil, registration with PEC as professional engineer and with

at least 10 years relevant experience

Site Inspector 01
D.A.E. Civil with at least 10 years relevant experience /
in ground related works

11



15. Taxes

16. Submission,
Receipt, and
Opening of
Proposals

17. Proposal
Evaluation

18. Evaluation of
Technical
Proposals

The Consultant will be subject to all admissible taxes including stamp duty and
service charges at a rate prevailing on the date of contract agreement unless
exempted by relevant tax authority.

16.1 Proposal shall contain no interlineations or overwriting and submitted

accordingly:
16.2

(@ The bid shall comprise a single package containing two separate
envelopes. Each envelope shall contain separately the Financial
Proposal and the Technical Proposal:

(b) The envelope shall be marked as “FINANCIAL PROPOSAL” and
“TECHNICAL PROPOSAL” in bold and legible letters to avoid
confusion;

(c) Initially, only the envelope marked “TECHNICAL PROPOSAL”
shall be opened,;

(d) Envelope marked “FINANCIAL PROPOSAL” shall be retained in
the custody of the Procuring Agency without being opened,;

(e) Procuring Agency shall evaluate the technical proposal in manner
prescribed in advance, without reference to the price and reject any
proposal which does not conform to the specified requirements;

() No amendments in the technical proposal shall be permitted during
the technical evaluation;

(g) Financial Proposals of technically qualified bidders shall be opened
publically at the time, date and venue announced and communicated
to the bidders in advance;

()  Financial proposal of bids found technically non-responsive shall be
returned un-opened to the respective bidders; and

(i) Bid found to be the lowest evaluated or best evaluated bid shall be

accepted.

From the time the Proposals are opened to the time the Contract is awarded, the
Consultants should not contact the PA on any matter related to its Technical
and/or Financial Proposal. Any effort by Consultants to influence the PA in the
examination, evaluation, ranking of Proposals, and recommendation for award
of Contract may result in the rejection of the Consultants’ Proposal. Evaluators
of Technical Proposals shall have no access to the Financial Proposals until the
technical evaluation is concluded.

18.1 The evaluation committee shall evaluate the Technical Proposals on
the basis of their responsiveness to the Terms of Reference, applying the
evaluation criteria and point system specified below :

12



Proposal Evaluation

a). Parameter for Technical Evaluation
Minimum Qualifying Marks / Minimum Technical Score = 60 marks

Assessment/Evaluation Criteria

(i) Valid registration of Firm with PEC / PCATP
(i1) Valid Registration with FBR

ELIGIBILITY | \'/ ) R )
(iii) Valid Registration with SRB
(iv) Affidavit that firm has not been black listed by any Government, Semi
Government or Autonomous bodies on Rs. 100 non-judicial stamp paper.
TECHNICAL EVALUATION
i) Profile of the Firm

i) Name, address, telephone, fax number and email address of firm
i) Ownership, organization structure and year of establishment

Minimum five years’ experience - 05 points 10 Points

One point for each additional year maximum upto 10 points

ii) Financial Standing of the Firm 10 Points
Audited Financial Statements along-with last 5 years online Annual
Returns submitted to FBR. Consultants to provide documentary evidence
Rs. 10 million & above - 10 points
Between Rs. 05 to 10 million - 08 points
Less than Rs. 05 million - 05 points
iii) Specific experience of the Consultant relevant to the assignment
Experience in designing
a. Elevated / Raised Structure for Playing Field Area / Hockey ground
/ Industrial Building 15 Points
03 project - 15 marks
02 project - 10 marks
01 project - 05 marks
b. Synthetic Turf for Playing Field Area / Ground
03 project - 15 marks 15 Points
02 project - 10 marks
01 project - 05 marks
(iv) Adequacy of the proposed methodology and work plan in response to 15 Points
Particular Information for Proposed work
a) Technical details of the works. - 05 Points
b) Time Schedule of works for different phases. - 03 Points
¢) Methodology of working for different scope of - 02 Points
works as required
d) Completed Task (1 mark for each task) - 05 Points

13



V) Professional staff requirement
a) Design Team (for Elevated / Raised Structure)
- Design Engineer expert in Elevated / Raised Structure for Playing 10 points
Field Area / Hockey ground / Industrial Buildings (Registered with
PEC) with 05 or more years’ experience.
e Masters in Civil Engineering 05
e B.ECivil 03
- Architect (Registered with PCATP) with 05 or more years’
experience
e M.Arch. 03
e B.Arch. 01
- Design Team (Electrical Works)
Design Engineer expert electric works for building (Registered
with PEC) with 05 or more years’ experience.
e Masters in Electrical Engineering 02
e B.E Electrical 01
b) Design Team (for Synthetic Turf Ground)
Design Engineer expert in synthetic turf ground (Registered with PEC) .
with 05 or more years’ experience. 10 points
e Masters in Civil Engineering 06
e B.ECivil 03
Architect (Registered with PCATP) with 05 or more years’ experience
e M.Arch. 04
e B.Arch. 03
c) Supervision Team
= Engineer / Resident Engineer proposed for this project (01 No) :
B.E. Civil, registration with PEC as professional engineer and 10 points
with at least 10 years relevant experience
Experience in Elevated / Raised Structure for Playing Field Area /
Hockey ground / Industrial Buildings
Each Project 02 Points
05 or More 10 Points
= Site Inspector / Site Supervisor proposed for this project (01 No) :
D.A.E (Civil) with at least 10 years relevant experience /
in ground related works
Experience in Elevated / Raised Structure for Playing Field Area /
Hockey ground / Industrial Buildings 05 Points
Each Project 01 Point
05 or More 05 Points
(Note: The supervision team as mentioned above will be full time deputed
at site for the project of NEDUET).

Note:

Each responsive proposal will be given a technical score based on above Criteria. A proposal shall
be rejected at this stage if it fails to achieve the minimum Technical Score.

All above information should be supported by documentary evidence.

CV’s, Degree Qualification, Certificates and relevant experience of Professional staff must be
provided for proper evaluation and marking.

Procuring Agency reserved the right to verify / validate current employment status of all employees
/ staff shown in the Company Profile.
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19. Evaluation of
Financial
Proposals

20. Negotiations

21. Technical
negotiations

22. Financial
Negotiations

23. Availability of
Professional
staff/experts

18.2 After the technical evaluation is completed, the PA shall notify in writing
to Consultants that have secured the minimum qualifying marks, the date,
time and location, for opening the Financial Proposals. Consultants’
attendance at the opening of Financial Proposals is optional.

Financial proposals of those consultants who failed to secure minimum
qualifying marks shall be returned un opened.

19.1 Financial Proposals of technically qualified consultant shall be opened
publicly in the presence of the Consultants’ representatives who choose
to attend.

19.2 The Evaluation Committee will correct any computational errors. When
correcting computational errors, in case of discrepancy between a partial
amount and the total amount, or between word and figures the formers will
prevail.

19.3 Least Cost Selection (LCS) Method will be followed. The bid of
technically qualified bidders found to be the lowest evaluated bid shall be
accepted.

19.4 Draw / Toss among Tied Bidders: In-case of Tie in Financial Bid
amount, a draw / toss among the tied bidders shall be conducted in a
transparent manner in the presence of the Procurement Committee and tied
bidders who choose to attend.

Negotiations will be held at the date and address indicated in the Data Sheet.
The invited Consultant will, as a pre-requisite for attendance at the negotiations,
confirm availability of all Professional staff. Failure in satisfying such
requirements may result in the PA proceeding to negotiate with the next-ranked
Consultant.  Representatives conducting negotiations on behalf of the
Consultant must have written authority to negotiate and conclude a Contract.

Technical Negotiations will include a discussion of the Technical
Proposal, the proposed technical approach and methodology, work plan,
organization, staffing etc.

The financial negotiations will include a clarification (if any) of the firms tax
liability, and the manner in which it will be reflected in the contract; and will
reflect the agreed technical modifications in the cost of the services.

Having selected the Consultant on the basis of, among other things, an
evaluation of proposed Professional staff, the PA expects to negotiate a
Contract on the basis of the Professional staff named in the Proposal. Before
contract negotiations, the PA will require assurances that the Professional staff
will be actually available. The PA will not consider substitutions during
contract negotiations unless both parties agree that undue delay in the selection
process makes such substitution unavoidable or for reasons such as death or
medical incapacity. If this is not the case and if it is established that

Professional staff were offered in the proposal without confirming their
availability, the Consultant may be disqualified. Any proposed substitute shall
have equivalent or better qualifications and experience than the original
candidate and be submitted by the Consultant within the period of time
specified in the letter of invitation to negotiate.
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24. Award of Contract 24.1 After completing negotiations, the Procuring Agency shall award

25. Confidentiality

24.2

24.3

the Contract to the selected Consultant and within seven of the award of
contract, Procuring Agency shall publish on the website of the Authority
and on its own website, if such a website exists, the result of the bidding
process, identifying the bid through procuring identifying number, if
any and the following information, valuation report, form of contract
and letter of award, bill of quantity or schedule of requirement, as the
case may be.

After publishing of award of contract consultant required to submit a
performance security at the rate indicated in date sheet.

The Consultant is expected to commence the assignment on the date and
at the location specified in the Data Sheet.

Information relating to evaluation of Proposals and recommendations
concerning awards shall not be disclosed to the Consultants who submitted the
Proposals or to other persons not officially concerned with the process, until the
publication of the award of Contract. The undue use by any Consultant of
confidential information related to the process may result in the rejection of its
Proposal.

16



Bid Data Sheet

The following specific data for the appointment of consultant / consulting firms to be appointed shall
complement, supplement, or amend the provisions in the Instructions to consultants (ITC); Whenever
there is a conflict, the provisions herein shall prevail over those in ITC.

1

Name of the Assignment is:

Detailed Engineering Design, Drawing, documentation and detailed supervision of
Development of Elevated / Raised Hockey Ground with Synthetic turf and allied works
at NED University

The Name of the PA’s official:

Director Procurement

Address: NED University of Engineering and Technology, Karachi

Telephone: 99261261-68 (Ext:2491) Facsimile: 99261255

E-mail: dp@neduet.edu.pk

The method of selection is: Least Cost Selection (LCS) Method
Least Cost Selection (LCS).
The procedure for opening of proposals will follow the principles of SPPRA’s
Single Stage Two envelope bidding procedure for open competitive bidding,
which is presented as follows: -

(il The bid shall comprise a single package containing two separate
envelopes. Each envelope shall contain separately the financial
proposal and the technical proposal

(i) The envelope shall be marked as “FINANCIAL PROPOSAL” and
“TECHNICAL PROPOSAL” in bold and legible letters to avoid
confusion.

(i) Initially, only the envelope marked “TECHNICAL PROPOSAL” be
opened and the envelope marked as “FINANCIAL PROPOSAL.” shall
be retained in the custody of the procuring agency without being opened.

(iv) The procuring agency shall evaluate the technical proposal in a manner
prescribed in advance in the RFP, without reference to the price and
reject any Technical Proposal which manifests material deviation from
the specified requirements.

(v) During the technical evaluation, no amendments in the technical
proposal shall be permitted. After the evaluation and approval of the
TECHNICAL PROPOSAL, the procuring agency, shall at a time within
the bid validity period, publicly open the FINANCIAL PROPOSALS of
the technically qualified firms at a time, date and venue announced and
communicated to the Consultants in advance for the attendance of their
authorized representative duly notified in advance.

(vi) The financial proposals of bids found technically non-responsive shall
be returned un-opened to the respective bidders; and

(vii) Bid found as lowest responsive bid shall be accepted.

The PA will provide the following inputs and facilities:
Space for Site Office for supervisory staff

The Proposal submission address is:
Office of Director Procurement, NED University Main Campus, University Road, Karachi

Proposals must be submitted no later than the following date and time:
Date : Time: AM
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Expected date for commencement of consulting services
Immediately after signing the contract agreement at NED University Main Campus,
University Road Karachi

Proposals validity shall be 90 days from the date of opening of Financial Proposal

Bid Security: All bidders are required to furnish a fixed amount of Rs 0.200 million of Bid
Security in the mode of payment as specified in Rule 37(2) of SPPRA in favor of Director
Finance, NEDUET. The Bid Security must be placed in the envelope of Technical Proposal
in separate sealed envelope.

Clarifications may be requested not later than five days before the submission date.
The address for requesting clarifications is:

Hockey ground Project NED University, Karachi,
Tel: 021-99261261-8 (Ext: ) Facsimile: 99261255
E-mail: pd@neduet.edu.pk

10

The Proposal as well as all related correspondence exchanged by the
Consultants and the Procuring Agency shall be written in English

11

The following full time staff will be required for a period of 18 months for detailed
supervision of Civil Works.

Civil Engineer 01
(B.E. Civil, registration with PEC as professional engineer and with at least 10 years
relevant experience)

Site Inspector 01
(D.A.E (Civil) with at least 10 years relevant experience / in ground related works)

12

Amounts payable by the PA to the Consultant under the contract is subject to local taxation,
stamp duty and service charges if applicable.

13

Consultants to state local cost in Pak Rupees

14

Consultant must submit the original and one copy of the
Technical Proposal, and the original and one copy of the Financial Proposal.

15

Successful consultant is required to submit performance security in form of pay order, demand
draft or bank guarantee equivalent to 05% of the contract amount. Valid upto period of 12
months

16

Consultant undertake to sign Integrity Pact for the procurement
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Section Il1- General Conditions of Contract

SECTION II1I.

General Conditions of Contract
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I11. General Conditions of Contract

1. GENERAL PROVISIONS

1.1 Definitions

Unless the context otherwise requires, the following terms whenever used in

this Contract have the following meanings:

(a)

(b)

(©)

(d)

(€)

(f)

(9)

(h)
(i)
()
(k)
(1)
(m)
(n)
(0)

(P)

(a)

“Applicable Law” means the Sindh Public Procurement Act, thereunder
Rules 2010.

“Procuring Agency PA” means the implementing department which
signs the contract

“Consultant” means a professional who can study, design, organize,
evaluate and manage projects or assess, evaluate and provide specialist
advice or give technical assistance for making or drafting policies,
institutional reforms and includes private entities, consulting firms, legal
advisors, engineering firms, construction managers, management firms,
procurement agents, inspection agents, auditors, international and
multinational organizations, investment and merchant banks,
universities, research institutions, government agencies,
nongovernmental organizations, and individuals.

“Contract” means the Contract signed by the Parties and all the attached
documents listed in its Clause 1, that is General Conditions (GC), the
Special Conditions (SC), and the Appendices.

“Contract Price” means the price to be paid for the performance of the
Services, in accordance with Clause 6;

“Effective Date” means the date on which this Contract comes into force
and effect pursuant to Clause GC 2.1.

“Foreign Currency” means any currency other than the currency of the
PA’s country.

“GC” mean these General Conditions of Contract.
“Government” means the Government of Sindh.

“Local Currency” means Pak Rupees.

“Member” means any of the entities that make up the joint
venture/consortium/association, and “Members” means all these entities.

“Party” means the PA or the Consultant, as the case may be, and “Parties”
means both of them.

“Personnel” means persons hired by the Consultant or by any Sub-
Consultants and assigned to the performance of the Services or any part
thereof.
“SC” means the Special Conditions of Contract by which the GC may
be amended or supplemented.
“Services” means the consulting services to be performed by the
Consultant pursuant to this Contract, as described in the Terms of
References.

“Sub-Consultants” means any person or entity to whom/which the
Consultant subcontracts any part of the Services.

“In writing” means communicated in written form with proof of
21



receipt.

1.2 Law Governing This Contract, its meaning and interpretation, and the relation between the
Contract Parties shall be governed by the applicable law.
1.3 Language This Contract is executed in the language specified in the SC, which shall be

the binding and controlling language for all matters relating to the meaning or
interpretation of this Contract.

1.4 Notices 1.4.1 Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when delivered in
person to an authorized representative of the Party to whom the
communication is addressed, or when sent to such Party at the address
specified in the SC.

1.4.2 A Party may change its address for notice hereunder by giving the
other Party notice in writing of such change to the address specified
in the SC.

1.5 Location The Services shall be performed at such locations as are specified in special
condition of contract and, where the location of a particular task is not so
specified, at such locations, whether in the Government’s country or elsewhere,
as the PA may approve.

1.6 Authority of In case the Consultant consists of a joint venture/ consortium/ association of
Member in more than one individual firms, the Members hereby authorize the individual
Charge firms or specified in the SC to act on their behalf in exercising all the

Consultant’s rights and obligations towards the PA under this Contract,
including without limitation the receiving of instructions and payments from

the PA.
1.7 Authorized Any action required or permitted to be taken, and any document required or
Representatives permitted to be executed under this Contract by the PA or the Consultant

may be taken or executed by the officials specified in the SC.

1.8 Taxes and The Consultant, Sub-Consultants, and their Personnel shall pay such direct or
Duties indirect taxes, duties, fees, and other impositions levied under the Applicable Law
as specified in the SC, the amount of which is deemed to have been included in

the Contract Price.
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1.9 Fraud and A. If the PA determines that the Consultant and/or its Personnel, sub-
Corruption contractors, sub-consultants, services providers and suppliers has engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices, in
competing for or in executing the Contract, then the PA may, after
giving 14 days notice to the Consultant, terminate the Consultant's
employment under the Contract, and may resort to other remedies
including blacklisting/disqualification as provided in SPPR 2010.

Any personnel of the Consultant who engages in corrupt, fraudulent, collusive,
coercive, or obstructive practice during the execution of the Contract, shall be
removed in accordance with Sub-Clause 4.2.

Integrity Pact

B. If the Consultant or any of his Sub-consultants, agents or servants
is found to have violated or involved in violation of the Integrity Pact
signed by the Consultant then the Client shall be entitled to:

(&) recover from the Consultant an amount equivalent to ten times the
sum of any commission, gratification, bribe, finder’s fee or kickback
given by the Consultant or any of his Sub-consultant, agents or
servants;

(b) terminate the Contract; and

(c) recover from the Consultant any loss or damage to the Client as a
result of such termination or of any other corrupt business practices
of the Consultant or any of his Sub-consultant, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-
Clause, the Consultant shall proceed in accordance with Sub-Clause
1.9 A. Payment upon such termination shall be made under Sub-
Clause 1.9 A after having deducted the amounts due to the Client
under 19 B Sub-Para (a) and (c).

2. COMMENCEMENT, COMPLETION, MODIFICATION AND
TERMINATION OF CONTRACT
2.1 Effectiveness of This Contract shall come into effect on the date the Contract is signed by both
Contract Parties or such other later date as may be stated in the SC. The date the
Contract comes into effect is defined as the Effective Date.

2.2 Commencement The Consultant shall begin carrying out the Services not later than the number
of Services of days after the Effective Date specified in the SC.
2.3 Expiration of Unless terminated earlier pursuant to Clause GC 2.6 hereof, this Contract shall
Contract expire at the end of such time period after the Effective Date as specified in the
SC.

2.4 Modifications or Any modification or variation of the terms and conditions of this Contract,
Variations including any modification or variation of the scope of the Services, may only
be made by written agreement between the Parties. However, each Party shall
give due consideration to any proposals for modification or variation made by
the other Party.

2.5 Force Majeure The failure on the part of the parties to perform their obligation under the
contract will not be considered a default if such failure is the result of natural
calamities, disasters and circumstances beyond the control of the parties.
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2.5.2 No Breach of
Contract

2.5.3 Extension of
Time

2.5.4 Payments

2.6 Termination

2.6.1 By the PA

2.6.2 By the Consultant

2.6.3 Payment upon
Termination

The failure of a Party to fulfill any of its obligations under the contract shall
not be considered to be a breach of, or default under, this Contract insofar as
such inability arises from an event of Force Majeure, provided that the Party
affected by such an event (a) has taken all reasonable precautions, due care and
reasonable alternative measures in order to carry out the terms and conditions
of this Contract, and (b) has informed the other Party as soon as possible about
the occurrence of such an event.

Any period within which a Party shall, pursuant to this Contract, complete
any action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a result of Force Majeure.

During the period of their inability to perform the Services as a result of an
event of Force Majeure, the Consultant shall be entitled to continue to be paid
under the terms of this Contract, as well as to be reimbursed for additional costs
reasonably and necessarily incurred by them during such period for the
purposes of the Services and in reactivating the Service after the end of such
period.

The PA may terminate this Contract in case of the occurrence of any of the events
specified in paragraphs (a) through (f) of this Clause GC 2.6.1. In such an
occurrence the PA shall give a not less than thirty (30) days’ written notice of
termination to the Consultant, and sixty (60) days’ in the case of the event referred
toin (e).

(a) If the Consultant does not remedy the failure in the performance of their
obligations under the Contract, within thirty (30) days after being notified
or within any further period as the PA may have subsequently approved in
writing.

(b) If the Consultant becomes insolvent or bankrupt.

(c) If the Consultant, in the judgment of the PA has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

(d) If, as the result of Force Majeure, the Consultant(s) are unable to perform
a material portion of the Services for a period of not less than sixty (60)
days.

(e) If }[/he PA, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

(f) If the Consultant fails to comply with any final decision reached as a result
of arbitration proceedings pursuant to Clause GC 8 hereof.

The Consultants may terminate this Contract, by not less than thirty (30) days’

written notice to the PA, such notice to be given after the occurrence of any of

the events specified in paragraphs (a) through (c) of this Clause GC 2.6.2:

(a) If the PA fails to pay any money due to the Consultant pursuant to this
Contract without consultants fault.

(b) Pursuant to Clause GC 7 hereof within forty-five (45) days after receiving
written notice from the Consultant that such payment is overdue.

(c) If, as the result of Force Majeure, the Consultant is unable to perform a
material portion of the Services for a period of not less than sixty (60) days.

(d) If the PA fails to comply with any final decision reached as a result of
arbitration pursuant to Clause GC 8 hereof.
Upon termination of this Contract pursuant to Clauses GC 2.6.1 or GC 2.6.2, the
PA shall make the following payments to the Consultant:
(@) payment pursuant to Clause GC 6 for Services satisfactorily
performed prior to the effective date of termination;
(b) except in the case of termination pursuant to paragraphs (a) through
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(c), and (f) of Clause GC 2.6.1, reimbursement of any reasonable
cost incident to the prompt and orderly termination of the Contract,
including the cost of the return travel of the Personnel and their
eligible dependents.

3. OBLIGATIONS OF THE CONSULTANT

3.1

General

3.1.1 Standard of

3.2

Performance

Conflict of
Interests

3.2.1 Consultants not to

Benefit from
Commissions,
Discounts, etc.

3.2.2 Consultant and

Affiliates not to
be Otherwise

3.2.3 Prohibition of

3.3

3.4

3.5

Conflicting
Activities

Confidentiality

Insurance to be
Taken Out by the
Consultant

Consultant’s
Actions Requiring
PA’s Prior
Approval

The Consultant shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and safe and
effective equipment, machinery, materials and methods. The Consultant shall
always act, in respect of any matter relating to this Contract or to the Services,
as faithful advisers to the PA, and shall at all times support and safeguard the
PA’s legitimate interests in any dealings with Sub-Consultants or third Parties.

The Consultant shall hold the PA’s interests paramount, without any
consideration for future work, and strictly avoid conflict with other
assignments or their own corporate interests.

The payment of the Consultant pursuant to Clause GC 6 shall constitute the
Consultant’s only payment in connection with this Contract or the Services,
and the Consultant shall not accept for their own benefit any trade commission,
discount, or similar payment in connection with activities pursuant to this
Contract or to the Services or in the discharge of their obligations under the
Contract, and the Consultant shall use their best efforts to ensure that the
Personnel, any Sub-Consultants, and agents of either of them similarly shall
not receive any such additional payment.

The Consultant agrees that, during the term of this Contract and after its
termination, the Consultant and any entity affiliated with the Consultant, as
well as any Sub-Consultants and any entity affiliated with such Sub-
Consultants, shall be disqualified from providing goods, works or services
(other than consulting services) resulting from or directly related to the
Consultant’s Services for the preparation or implementation of the project.

The Consultant shall not engage, and shall cause their Personnel as well as
their Sub-Consultants and their Personnel not to engage, either directly or
indirectly, in any business or professional activities which would conflict with
the activities assigned to them under this Contract.

Except with the prior written consent of the PA, the Consultant and the
Personnel shall not at any time communicate to any person or entity any
confidential information acquired in the course of the Services, nor shall the
Consultant and the Personnel make public the recommendations formulated in
the course of, or as a result of, the Services.

Consultant (a) shall take out and maintain, and shall cause any Sub-
Consultants to take out and maintain, at their (or the Sub-Consultants’, as the
case may be) own cost but on terms and conditions approved by the PA,
insurance against the risks, and for the coverage, as shall be specified in
the SC; and (b) at the PA’s request, shall provide evidence to the PA showing
that such insurance has been taken out and maintained and that the current
premiums have been paid.

The Consultant shall obtain the PA’s prior approval in writing before taking
any of the following actions:
() entering into a subcontract for the performance of any part of the
Services,
(b) appointing Personnel
(c) any other action that may be specified in the SC.
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3.6 Reporting
Obligations

3.7 Documents
Prepared by the
Consultant to be
the Property of
the PA

3.8 Accounting,
Inspection and
Auditing

3.8.1

3.8.2

(@) The Consultant shall submit to the PA the reports and documents
regarding the progress of works, as and when required by the PA.

(a) All plans, drawings, specifications, designs, reports, other documents
and software submitted by the Consultant under this Contract shall
become and remain the property of the PA, and the Consultant shall, not
later than upon termination or expiration of this Contract, deliver all such
documents to the PA, together with a detailed inventory thereof.

(b) The Consultant may retain a copy of such documents and software.
Restrictions about the future use of these documents, if any, shall be
specified in the SC.

The Consultant shall keep, and shall cause its Sub-consultants to keep,
accurate and systematic accounts and records in respect of the Contract, in
accordance with internationally accepted accounting principles and in such
form and detail as will clearly identify relevant time changes and costs.

The Consultant shall permit, and shall cause its Sub-consultants to permit, the
PA and/or persons appointed by the PA to inspect its accounts and records
relating to the performance of the Contract and the submission of the Proposal
to provide the Services, and to have such accounts and records audited by
auditors appointed by the PA if requested by the PA. The Consultant’s
attention is drawn to Clause 1.9.1 which provides, inter alia, that acts intended
to materially impede the exercise of the PA’s inspection and audit rights
provided for under Clause 3.8 constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to
the PA’s prevailing sanctions procedures.).

4. CONSULTANT’S PERSONNEL

4.1 Description of
Personnel

4.2 Removal and/or
Replacement
of Personnel

The Consultant shall employ and provide such qualified and experienced
Personnel and Sub-Consultants as are required to carry out the Services. The
Consultant is required to submit CV of the proposed staff. The Site staff shall
be deputed after approval of PA

(a) Except as the PA may otherwise agree, no changes shall be made in the
Key Personnel. If, for any reason beyond the reasonable control of the
Consultant, such as retirement, death, medical incapacity, among
others, it becomes necessary to replace any of the Key Personnel, the
Consultant shall provide as a replacement a person of equivalent or better
qualifications.

(b) If the PA finds that any of the Personnel have (i) committed serious
misconduct or have been charged with having committed a criminal
action, or (ii) have reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Consultant shall, at the PA’s
written request specifying the grounds thereof, provide as a replacement
a person with qualifications and experience acceptable to the PA.

(c) The Consultant shall have no claim for additional costs arising out of or
incidental to any removal and/or replacement of Personnel.
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5. OBLIGATIONS OF THE PA

51

52

53

Assistance and
Exemptions

Change in the
Applicable Law
Related to Taxes
and Duties

Services and
Facilities

The PA shall use its best efforts to ensure that the Government shall
provide the Consultant such assistance and exemptions as specified in the

SC.

If, after the date of this Contract, there is any change in the Applicable Law
with respect to taxes and duties which increases or decreases the cost incurred
by the Consultant in performing the Services, then the remuneration and
reimbursable expenses otherwise payable to the Consultant under this
Contract shall be increased or decreased accordingly by agreement between
the Parties, and corresponding adjustments shall be made to the amounts
referred to in Clauses GC 6.2 or (b), as the case may be.

The PA shall make provide office space to the Consultant

6. PAYMENTS TO THE CONSULTANT

6.1

6.2

6.3
6.4

6.5

7.1

8.1

8.2

Security

Lump-Sum
Payment

Contract Price

Payment for
Additional
Services
Terms and
Conditions of
Payment

GOOD FAITH
Good Faith

The consultant has to submit bid security and the performance security
at the rate mention in SC.

Payment shall be made as per Clause 6.5 of SC

The price payable in Pak Rupees.

Remuneration due for additional services will be paid as may be agreed under
Clause 2.4

Payments will be made to the account of the Consultant and according to the
payment schedule stated in the SC.

The Parties undertake to act in good faith with respect to each other’s rights
under this Contract and to adopt all reasonable measures to ensure the
realization of the objectives of this Contract.

SETTLEMENT OF DISPUTES

Amicable
Settlement

Dispute
Resolution

The Parties agree that the avoidance or early resolution of disputes is
Settlement crucial for a smooth execution of the Contract and the success of
the assignment. The Parties shall use their best efforts to settle amicably all
disputes arising out of or in connection with this Contract or its
interpretation.

Any dispute between the Parties as to matters arising pursuant to this Contract
that cannot be settled amicably within thirty (30) days after receipt by one
Party of the other Party’s request for such amicable

settlement may be submitted by either Party for settlement in accordance
with the provisions specified in the SC.
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Section IV- Special Conditions of Contract

SECTION IV

Special Conditions of Contract
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Number of
GC Clause

11
1.3
14

1.7

1.8

IV. Special Conditions of Contract

Amendments of, and Supplements to, Clauses in the
General Conditions of Contract

Sindh Public Procurement Act and Sindh Public Procurement Rules 2010.

The language is English.
The addresses are:

Procuring Agency: NED University (Procurement Cell)
Attention: Director Procurement

Facsimile: 021-99261255 (2291)

E-mail: dp@neduet.edu.pk

Consultant:

Attention:

Facsimile:

E-mail:

The Authorized Representatives are:

For the PA: Director Procurement

For the Consultant:

(To be filled in by the consultant)

All relevant taxes including stamp duty and service charges
are to be borne by the consultant.

The PA warrants that the Consultant, the Sub-Consultants and the Personnel shall be
exempt from (or that the PA shall pay on behalf of the Consultant, the Sub-
Consultants and the Personnel, or shall reimburse the Consultant, the Sub-
Consultants and the Personnel for) any indirect taxes, duties, fees, levies and other
impositions imposed, under the Applicable Law, on the Consultant, the Sub-

Consultants and the Personnel in respect of:

(@ any payments whatsoever made to the Consultant, Sub-Consultants and
the Personnel (other than nationals or permanent residents of Pakistan

), in connection with the carrying out of the Services;

(b) any equipment, materials and supplies brought into the Government’s
country by the Consultant or Sub-Consultants for the purpose of
carrying out the Services and which, after having been brought into such

territories, will be subsequently withdrawn there from by them;

(c) anyequipment imported for the purpose of carrying out the Services and
paid for out of funds provided by the PA and which is treated as property

of the PA;
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(d) any property brought into the province by the international Consultant, any

Sub-Consultants or the Personnel or the eligible dependents of such
Personnel for their personal use and which will subsequently be
withdrawn there from by them upon their respective departure from the
Government’s country, provided that:

(1) the Consultant, Sub-Consultants and Personnel, and their eligible
dependents, shall follow the usual customs procedures of the

Government’s country in importing property into the
Government’s country; and

(2) if the Consultant, Sub-Consultants or Personnel, or their eligible
dependents, do not withdraw but dispose of any property in the
Pakistan for which customs duties and taxes have been exempted,
the Consultant, Sub-Consultants or Personnel, as the case may be,
(1) shall bear such customs duties and taxes in conformity with the
regulations of the Government’s country, or
(ii) shall reimburse them to the PA if they were paid by the PA at
the time the property in question was brought into the
Government’s country.

29 The commencement of Consultancy Services is after signing the
contract agreement or as specified by PA

2.3 (i) Time Period

Time

Schedule  The time period shall be : Design & Documentation
Two (02) months

Detailed Supervision
Eighteen (18) months including both Packages (1 & 2)
after award of work(s) to contractor

(i) Delay Damages:

The Consultant shall be liable for delay in providing the Services within the
time frame as per the Contract; Failure to comply with the schedule of
delivery, due to fault of the Consultants, will attract delay damages which
shall be levied @ one twentieth percent (0.05%) per day of the consultancy
fee pertaining to the relevant component of the Services beyond the schedule:
Provided that the total delay damages shall not exceed five percent (05%) of the
total consultancy fee.

6.1 Security (i) Fixed Amount of bid security is Rs 0.200 of the bid amount to be
submitted in a separate sealed envelope placed with sealed envelope of
Technical Proposal

(i)Amount of Performance security is 05% of contract amount
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6.2 FINANCIAL PROPOSAL

The estimated cost of the work is Rs. 307.00 million. The Consultant shall quote their price in
percentage on the basis of assumed cost for the purpose of comparison consultancy charges.

Sr. No. | Description Description Amount
(Rs)
1 For Design, Development and Percentage of
Documentation stage Fee

I. Soil Investigation/ Surveys/ Testing
(Cost will be borne by the consultant)
ii. Preliminary/Schematic Drawings Phase
ii. Design Development Phase

Iv. Construction Documents Phase
including subsequent revisions during
execution of work

Checking & verification of bills, bar
bending schedule, material submittals,
office support etc.

Total

2 Following full time staff will be required
for detailed supervision

Civil Engineer 01

(B.E. Civil, registration with PEC as
professional engineer and with at least 10
years relevant experience)

Site Inspector 01
(D.A.E. Civil with at least 10 years
relevant experience / in ground related
works)

Total

Grand Total

Note: 1. Cost should be inclusive of all Federal and Provincial taxes and duties.
2. Design fee should not exceed 40% of total consultancy fee.
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6.3

Contract Price

6.5

Payments will be made in Pak Rs, there is no provision of Foreign Currency

Payment Terms

Design phase

Provisional design fee for stage-1, stage-2 and stage-3 shall be calculated
on the assumed cost of Rs. 307.00 million. The mode of payment shall be
based on completion of the services under various parts as follows as a
percentage of provisional design fee:

Stages Description Percentage of
provisional Design
Fees
Stage-1 | Submission of soil investigation / 10%

survey reports.
Preliminary / Schematic Design
& Drawings Phase,

Stage-2 | Design Development Phase 35%
Stage-3 | Construction Documents Phase 45%
Stage-4 |On  Commissioning/start ~ of | remaining fee on the
construction work | basis of work order
(Final design fee) cost of contractors
Supervision It will be paid on monthly basis calculated at supervision fee divided
Phase: equally on supervision phase of 18 months.
Important Notes:

I.  Supervision charges will be paid on the basis of Physical progress/ attendance at
the site duly supported by progress report as per schedule and agreement on
contractor payment basis.

ii.  No payment will be made to the consultants regarding increase in completion cost
due to the variation in quantities occurring due to miscalculation of quantities /
incorrect estimationby the consultants.

iii. No payment will be made to the consultants regarding escalation charges and
interest during construction of the project (if any).

iv. Above quoted rates should be inclusive of all applicable government taxes which
will be recovered at source at the time of making payment.

v. If a design and drawing of a building is totally a ditto copy of any other building
then the consultant will be paid 25% of the cost of detail designing and
documentation fee of the project as replica charges.

vi. All the documents i/c bills will be routed through Project Management Unit /

Project Director and payment will be made after usual audit. The work should be
executed strictly in accordance with the estimate. Any excess/deviation/departure
without specific approval from competent authority shall be personal responsibility
of the consultant. The date of start of the work and progress report as stages under
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8.2

contract agreement by promptly reported to Project Director’s office for taking
necessary action. On completion of work, date of completion be reported in writing
to Project Director’s Office.

Authorized Signature:

Name and Title of Signatory:

Name of Firm:

Address:

Stamp/Seal:

Disputes shall be settled by complaint redressal committee define in
SPPRA Rules 2010 (Amended upto date)
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(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by GoS through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that
it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given
or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either
directly or indirectly through any natural or juridical person, including its affiliate, agent,
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsoever form from GoS, except that which has been
expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoS and has not taken
any action or will not take any action to circumvent the above declaration, representation or
warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose
of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege
or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other
rights and remedies available to GoS under any law, contract or other instrument, be voidable at
the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, [name of Supplier] agrees
to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices
and further pay compensation to GoS in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege
or other obligation or benefit in whatsoever form from GoS.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: ..........cooeieienn .. Signature: .......ocooiiiiiii
[Seal] [Seal]
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CONTRACT

BETWEEN
NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY, KARACHI

AND

FOR

DETAILED ENGINEERING DESIGN, DRAWING, DOCUMENTATION AND DETAILED
SUPERVISION OF DEVELOPMENT OF ELEVATED / RAISED HOCKEY GROUND WITH
SYNTHETIC TURF AND ALLIED WORKS AT NED UNIVERSITY

THIS CONTRACT (“Contract”) is entered into this __ DAY of 2026, by and between NED
UNIVERSITY OF ENGINEERING AND TECHNOLOGY KARACHI (the PA) having its principal place of
business at [Main University Road Karachi], and Messrs. (the Consultant) having

its principal office located at

WHEREAS, the NED University wishes to have the Consultant performing the services hereinafter referred
to, and WHEREAS, the Consultant is willing to perform these services,

NOW THEREFORE THE PARTIES hereby agree as follows:

1. Services () The Consultant shall perform the services specified in

“Terms of Reference and Scope of Services,” which is made an integral
part of this Contract (“the Services”).

(i) The Consultant shall provide the reports within the time period specified by
the PA

2. Term The Consultant shall perform the Services during the period
and continuing till completion of Works or any other

period as may be subsequently agreed by the parties
in writing.

3. Payment Payment Conditions

Payment shall be made in Pak Rupees, no later than 30 days following

submission by the Consultant of invoices in duplicate to the Coordinator
designated.
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Design and Supervision fee:

Description % of bid cost

Design fee

Detailed Supervision fee

Total

A. Design Phase

Provisional design fee for stage-1, stage-2 and stage-3 shall be calculated on the basis of cost
. The mode of payment shall be based on completion of the services under various
parts as follows as a percentage of provisional design fee

Rs.

Stages Description Percentage of provisional
Design Fees

PROVISIONAL FEE

Stage-1 | Submission of soil investigation/ survey 10%
reports.
Preliminary / Schematic Design &
Drawings Phase,

Stage-2 | Design Development Phase 35%

Stage-3 | Construction Documents Phase 45%

Stage-4 | On Commissioning/start of construction | remaining fee on the basis of
work (Final design fee) work order cost of contractors

B. Supervision Phase:

It will be paid on monthly basis calculated at total supervision fee divided equally on supervision phase of

Eighteen 18 months.

Sr. Designation Numbers Deployed Supervision Fee
No. on site

1 | Resident Engineer 01

2 | Site Supervisor 01

¢ Incase extension is granted for completion of work, payment will be made to consultant at previous

rate
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Important Notes:

vii. Supervision charges will be paid on the basis of Physical progress/ attendance at the site duly
supported by progress report as per schedule and agreement on contractor payment basis.

viii. No payment will be made to the consultants regarding increase in completion cost due to the
variation in quantities occurring due to miscalculation of quantities / incorrect estimation by the
consultants.

iX. No payment will be made to the consultants regarding escalation charges and interest during
construction of the project (if any).

X.  Above quoted rates should be inclusive of all applicable government taxes which will be recovered
at source at the time of making payment.

xi. Ifadesignand drawing of a building is totally a ditto copy of any other building then the consultant
will be paid 25% of the cost of detail designing and documentation fee of the project as replica
charges.

xii. All the documents i/c bills will be routed through Project Management Unit / Project Director and
payment will be made after usual audit. The work should be executed strictly in accordance with
the estimate. Any excess/deviation/departure without specific approval from competent authority
shall be personal responsibility of the consultant. The date of start of the work and progress report
as stages under contract agreement by promptly reported to Project Director’s office for taking
necessary action. On completion of work, date of completion be reported in writing to Project
Director’s Office.

4. Project Administration

A Coordinator
Focal Person / Project Coordinator as PA’s Coordinator; the Coordinator shall be responsible for
the coordination of activities under the Contract, for receiving and approving invoices for payment,
and for acceptance of the deliverables by the PA.

B. Timesheets
During the course of their work under this Contract the Consultant’s employees providing services
under this Contract may be required to complete timesheets or any other document used to identify
time spent, as instructed by the Coordinator.

5. Performance  The Consultant undertakes to perform the Services with the highest
Standard standards of professional and ethical competence and integrity. The
Consultant shall promptly replace any employees assigned under this

Contract that the PA considers unsatisfactory.

6. Confidentiality The Consultants shall not, during the term of this Contract and within two years
after its expiration, disclose any proprietary or confidential information relating
to the Services, this Contract or the PA’s business or operations without
the prior written consent of the PA.

7. Ownership of Any studies, reports or other material, graphic, software or prepared by the
Material Consultant for the PA under the Contract shall belong to and remain the
property of the PA. The Consultant may retain a copy of such documents and

software.
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8.  Consultant not
be engaged in
certain Activities

9. Insurance

10.  Assignment

11. Law Governing
Contract and
Language

12. Dispute
Resolution

The time period shall be :

The Consultant agrees that, during the term of this Contract and after its
termination, the Consultants and any entity affiliated with the Consultant,
shall be disqualified from providing goods, works or services (other than the
Services or any continuation thereof) for any project resulting from or closely
related to the Services.

The Consultant will be responsible for taking out any appropriate insurance
coverage for their personnel and equipment.

The Consultant shall not assign this Contract or Subcontract any portion
thereof it without the PA's prior written consent.

The Contract shall be governed by the laws of Islamic Republic of Pakistan
or the Provincial Government and the language of the Contract shall be
English.

Disputes shall be settled by complaint redressal committee define in PPRA
2004 (Amended up to date)

Design & Documentation

Two (02) months
After issuance of work order to consultant

Detailed Supervision

Eighteen (18) months including both Packages (1 & 2)
after award of work(s) to contractor

Article-1:  APPOINTMENT OF CONSULTANT
The UNIVERSITY hereby appoints the CONSULTANT and the latter hereby accept the

appointment on the terms
No.

and conditions vide our letter No. dated and your letter
dated set forth hereinafter.
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Article-2:  SCOPE OF SERVICES

DELIVERABLES BY THE CONSULTANT:
a. Detailed Design

Work included two (02 Nos.) packages for invitation of Bids as under:

i. Package No. 01: Detailed Engineering Design, Drawing, documentation of Construction of
Elevated / Raised Structure and Allied Works for Hockey Ground at NED University

ii. Package No. 02: Detailed Engineering Design, Drawing, documentation of Development of
Hockey Ground with Synthetic Turf and Allied Works at NED University

(The following are the deliverables for both the packages (Package No. 01 & Package No. 02)

) Schematic design, 3D perspective views, elevations,

sections and soil reports 02 Copies
i) | Presentations 01 Copy
iii) | Final Design for approval (Hard and soft form) 02 Copies
iv) | Detailed Cost Estimates i/c Rate Analysis etc. 02 Copies
v) | Submission Drawings for approval, if required 02 Copies
. Tender Drawings (A3 size) / BOQs, Specifications, .
vi) Bidding Documents, Design Calculations. 05 Copies
vii) | Bid Evaluation Report 02 Copies
viii) | Working Drawings. ( A0 size) 04 Copies
ixX) | Any other document related to project by client. As
required
b. Construction Supervision
) Monthly Progress Report 01 Copy
i) Shop Drawings 01 Copy
iii) Maintenance of material test reports 01 Copy
iv) Maintenance of site construction record, 01 Copy
Guarantees, Policies etc.
As per

V) Payment Certificates & Measurement Books requirement

Vi) | Project Completion Report. 01 Copy
vii) | As built drawings 01 Copy
viii) | Post Completion Report 01 Copy

iX) | Any other report / document related to project as

required by client. As required

Note:

- above documents will be required both in hard and soft form
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Planning, architectural/engineering designing, documentation and detailed supervision of

SCOPE OF WORK

following works are to be provided

S. No.

Description

Construction OF ELEVATED / RAISED Structure and Allied
Works for Hockey Ground at NED University

Development of Hockey Ground with Synthetic Turf and Allied
Works at NED University

Construction of Underground Water Tank (UGWT) and Pump

House

Construction of toe-wall & Chain-link fencing and draining system

Public Sitting Area and Pavilion

Any other related infrastructure and utilities to above works

Note: The total VValue of the work can be increased or decreased by 15%.
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TERMS OF REFERENCE

1. SCOPE OF SERVICES:

The following services will be included in the Scope of Services:

STAGE 1 - PRELIMINARY/SCHEMATIC PLANNING AND
INVESTIGATION PHASE

The Consultant shall submit preliminary planning proposals to the University for
approval and for this purpose he shall:

(i) Carry out Soil investigation, survey and submit reports

(i) Propose Master Planning & Layout of the new facilities

(iii) Furnish Schematic Plans, Elevations, Sections & Perspective Views of proposed
building/structure.

(iv) Make site investigations necessary for proper design and construction of the Project
and check the structural stability of existing buildings for addition of another floor if
required.

(v) Prepare statement of probable project construction cost based on plinth area or other
sufficient preliminary information regarding the project.

(vi) Prepare 3-D rendered drawings/views of projects (computer generated) and submit
Preliminary Drawings/Design feasibility report.

(vii) Phasing and time schedule of the Project.

STAGE 2 - DESIGN DEVELOPMENT PHASE

This phase will include the preparation of Working/Shop Drawings, Specifications,
Details and Schedule of Finishes from the approved preliminary/schematic drawings in
respect of the following:-

(i) Architectural Drawings

(if) Structural Drawings

(iii) Water Supply and Sanitary Drawings (Internal & External).

(iv) Electrification Drawings (Internal & External).

(v) HVAC Drawing (if required)

(vi) Telecommunication & Gas Supply System Drawings. (if required)
(vii) Networking Drawings. (if required)

STAGE 3 -CONSTRUCTION DOCUMENTS PHASE
Under this Phase the Consultants shall:

(i) Prepare Tender drawings of A3 size/suitable size and submit Twelve (12) complete
set of Tender Documents along-with drawings for each work/package/ lot.

(if) Prepare working drawings of AO size/suitable size and submit Four (04) complete
set of Drawings for each work/package/ lot

(iii) Submit design calculations in hard and soft copy.

(iv) Prepare Description of works.
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(v) Submit Engineering estimate based on prevailing market rates and Composite
Scheduled Rates of Government of Sindh.

(vi) Prepare Pre-qualification Documents for Contractors.

(vii) Scrutinize  Pre-qualification of Contractor’s applications and  submit
recommendations to the University.

(viii)Prepare Standard Bid Documents (PEC/ECNEC/SPPRA Approved) for small/large
projects according to estimated cost.

(ix) Scrutinize bids and submit report to the University and give recommendation for
award of work.

(x) Prepare Contract Agreement.

STAGE 4 - CONSTRUCTION PHASE

This phase will include detailed supervision of construction

DETAILED SUPERVISION OF CONSTRUCTION

The Consultants shall provide following services under detailed Supervision:-

i. Advise on the preparation of any contract relating to accepted tender for carrying out

the works.

il. Issue necessary instructions to the Contractors with approval of the Client, to enable
them to prepare their work/shop drawings; and check and approve the shop drawings.

iii. Examine Contractors' proposals and their details.

iv. Assist in settling disputes or differences, which may have arisen between the Client
and the contractors.

v. Deliver to the Client such records as are necessary for the operation and maintenance
of the works.

vi. Inspect the works prior to the expiration of the guarantee provided by the construction
contract.

vii. Undertake detailed supervision of the various stages of construction of the works,
appoint Consultants Representative on site, duly qualified to cope up with the proper
and effective execution of the works. The supervision to be undertaken by the
Consultants shall include:

a)  Checking of correct marking on the ground of the designed buildings, in relation
to Bench Mark and Base Line.

b)  Checking the layout of all the infra-structure and Re-adjusting the layouts and/or
the designs if such re-adjustment prove necessary according to requirements.

c)  Fixing up design criteria and testing for structural and other materials before the
start of the work so that it corresponds with design and make necessary changes
if required, with prior consultation with the Client and his written/verbal
approval.

d) Ensuring during construction selection and use of building materials in
accordance with the specifications, accepting or rejecting the test reports, and
recommending to Client for further action on Request for Material Inspection
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f)

9)

h)

)

k)

p)

Q)

Form on the arrival of Materials at site.

Ensuring that the Contractors carry out the construction in accordance with the
final drawings and tender documents on Request for Inspection Form of every
activity and inform Client on Major activities such as testing and concreting.

Suggesting substitute materials, whenever any material is not available and
working out the cost of such materials, the credits to be allowed in favor of Client
or contractor and the adjustments in design, if necessary, due to such
substitutions.

Completing existing drawings and/or issuing new detailed drawings whenever
it is deemed necessary to make adjustments in the construction.

Holding meetings with the Client as desired and contractors as and when so
required. Regular meetings programs will be fixed in advance of start-up of the
construction, which is to be followed throughout the construction period.

Advise the Client for suspending of work whenever plans are not being
accurately implemented or the work is not being done according to
specifications.

Ensuring that the contractors fulfill their obligations generally and particularly
in respect of the proper implementation of the time schedule agreed upon by the
Client and the contractor.

Initiating variations in instructions relating to the works with prior permission
of the Client.

Checking bills for the works executed, recording measurement books and
issuing certificates of payments to the contractors.

Guarding the Client against the defects and deficiencies in the working of the
contractors.

Supervising the replacement of any work damaged by fire or other causes during
construction.

Advise the Procuring agency for Arranging for the work to proceed, if the
contractors fail to proceed with the construction due to delinquency or
insolvency.

Checking completion drawings, showing construction changes in the works and
final locations of mechanical service lines and outlets, and submission to the
Client for maintenance purpose.

Issuing completion certificate to contractors after entire satisfaction of the
Client.

Determining delays, extension of time and/or penalties against the Contractor
and taking all precautionary measures to complete construction according to
time schedule, and submission to the Client for further action.

Check, approve and submit to University 02 sets “As Built” drawings submitted
by the contractors both in Hard copy and soft copy (Auto CAD) format
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STAGE 5 - PROGRESS & OTHER REPORTS:-

(i)
(i)
(iii)

Prepare & submit inspection reports & weekly, monthly, quarterly & yearly
progress reports to the PA.

The consultant shall produce as necessary technical reports & possession papers
dealing with technical matters arising during the projects

The consultant shall prepare an interim completion reports for contracts, which
reach the stage of substantial completion.

STAGE 6 - POST COMPLETION STAGE:-

(i)

(i)

(iii)
(iv)

Vetting of as-built drawings / inventories, other project documents and all
correspondence made with the contractor/Client/other agencies after successful
completion of the project.

The Consultants shall periodically visit completed projects during defect
liability period and submit punch list (if any) for rectification by the contractor.

Processing and recommendation of contractor’s security after successful
completion of defect liability period.

The consultants will be accountable and shall indemnify the Client against
defects, losses, damages and overpayment (if any) as a result of proven faults,
errors or omissions on the part of the consultants during or after the completion
of the work.

STAGE 7 - COOPERATION, ASSISTANCE & JOINT MEASUREMENT :-

(i)

(i)

(iii)

(iv)

v)

(vi)
(vii)

Assist Employer with interpretation of Drawings & Contract Documents, more
particularly with respect to any disputes with the Contract or other affected
parties.

Inform Employer of problems or potential foreseen problems which may arise
in connection with the construction contract and recommend appropriate
solution(s) to overcome the same.

Evaluate and make recommendations for the Engineer’s actions with respect to
claims, disputes, extension of time and other changes outside the scope of work
of the Contractor. The recommendations must be supported by necessary
provisions of the contract and irrespective of acceptance or rejection of the
claims by Engineer, the exact quantification of claims. Further in case of
extension of time clear recommendations based on the actual site conditions and
unambiguous appraisal of the extension of time with further recommendation
of making it conditional or otherwise must be submitted.

Respond to the requests made by the Employer for application of special
attention to any area/activity or in other matter, which is deemed important by
the Employer.

Recommend interim request and carry out joint measurements with the
Contractor for preparing a document, which clearly and accurately describes the
work done and payments due.

Participate in accepting the completed Works and prepare a Final Report
testifying and certifying the acceptability of the completion works.

Cooperate with the Employer, and the Contractor in the use where required of,

project-vide standardized or computerized methods, formats or programs of
reporting physical or financial progress or forecasts.
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The NED University of Engineering and Technology, reserves the right to accept or
reject any or all proposals under relevant provisions of SPPRA rule, and reserves the
right of vetting of the design.

IN MANIFESTATION OF OUR INTENT WE have executed this Agreement at Karachi and signed
two copies thereof, each of which will be deemed to be the original.

For and on behalf of the NED University For and on behalf of

of Engineering and Technology, Karachi Messrs.

Signature :

Name

Designation
Date

WITNESS NO. 1 WITNESS NO. 1

Signature :

Name

Designation
Date

WITNESS NO. 2 WITNESS NO. 2

Signature :

Name

Designation
Date
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DELIVERABLES BY THE CONSULTANT
SCOPE OF WORK
TERMS OF REFERENCE
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Note:

DELIVERABLES BY THE CONSULTANT:
a. Detailed Design

Work included two (02 Nos.) packages for invitation of Bids as under:

University

Package No. 01: Detailed Engineering Design, Drawing, documentation of Construction
OF ELEVATED / RAISED Structure and Allied Works for Hockey Ground at NED

Package No. 02: Detailed Engineering Design, Drawing, documentation of Development of

Hockey Ground with Synthetic Turf and Allied Works at NED University

(The following are the deliverables for both the packages (Package No. 01 &

Package No. 02))

1) Schematic design, 3D perspective views, elevations,
sections and soil reports 02 Copies
i) | Presentations 01 Copy
i) | Final Design for approval (Hard and soft form) 02 Copies
iv) | Detailed Cost Estimates i/c Rate Analysis etc. 02 Copies
v) | Submission Drawings for approval, if required 02 Copies
. Tender Drawings (A3 size) / BOQs, Specifications, .
vi) Bidding Documents, Design Calculations. 05 Copies
vii) | Bid Evaluation Report 02 Copies
viii) | Working Drawings. ( AO size) 04 Copies
iX) | Any other document related to project by client. As
required
b) Construction Supervision
) Monthly Progress Report 01 Copy
i) Shop Drawings 01 Copy
iii) Maintenance of material test reports 01 Copy
iv) Maintenance of site construction record, 01 Copy
Guarantees, Policies etc.
V) Payment Certificates & Measurement Books AS per
y requirement
Vi) | Project Completion Report. 01 Copy
vii) | As built drawings 01 Copy
viii) | Post Completion Report 01 Copy
ixX) | Any other report / document related to project as
required by client. As required

- above documents will be required both in hard and soft form




SCOPE OF WORK

Planning, architectural/engineering designing, documentation and detailed
supervision of following works are to be provided

S. No.

Description

1

Construction of Elevated / Raised Structure and Allied Works for
Hockey Ground at NED University (Approx. Area 74000 Sqft)

Development of Hockey Ground with Synthetic Turf and Allied
Works at NED University

Construction of Underground Water Tank (UGWT) and Pump House

Construction of toe-wall & Chain-link fencing and draining system

Public Sitting Area and Pavilion

Any other related infrastructure and utilities to above works

Note: The total VValue of the work can be increased or decreased by 15%.

48



TERMS OF REFERENCE

1. SCOPE OF SERVICES:

The following services will be included in the Scope of Services:

STAGE 1 - PRELIMINARY/SCHEMATIC PLANNING AND
INVESTIGATION PHASE

The Consultant shall submit preliminary planning proposals to the University for
approval and for this purpose he shall:

(1) Carry out Soil investigation, survey and submit reports

(i)  Propose Master Planning & Layout of the new facilities

(iii)  Furnish Schematic Plans, Elevations, Sections & Perspective Views of proposed
building/structure.

(iv)  Make site investigations necessary for proper design and construction of the Project
and check the structural stability of existing buildings for addition of another floor if
required.

(v)  Prepare statement of probable project construction cost based on plinth area or other
sufficient preliminary information regarding the project.

(vi)  Prepare 3-D rendered drawings/views of projects (computer generated) and submit
Preliminary Drawings/Design feasibility report.

(vii) Phasing and time schedule of the Project.

STAGE 2 - DESIGN DEVELOPMENT PHASE

This phase will include the preparation of Working/Shop Drawings, Specifications,
Details and Schedule of Finishes from the approved preliminary/schematic drawings in
respect of the following:-

(i) Architectural Drawings

(if) Structural Drawings

(iii) Water Supply and Sanitary Drawings (Internal & External).

(iv) Electrification Drawings (Internal & External).

(v) HVAC Drawing (if required)

(vi) Telecommunication & Gas Supply System Drawings. (if required)
(vii) Networking Drawings. (if required)
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STAGE 3 - CONSTRUCTION DOCUMENTS PHASE
Under this Phase the Consultants shall:

(i) Prepare Tender drawings of A3 size/suitable size and submit Twelve (12) complete
set of Tender Documents along-with drawings for each work/package/ lot.

(if) Prepare working drawings of AO size/suitable size and submit Four (04) complete
set of Drawings for each work/package/ lot

(iii) Submit design calculations in hard and soft copy.

(iv) Prepare Description of works.

(v) Submit Engineering estimate based on prevailing market rates and Composite
Scheduled Rates of Government of Sindh.

(vi) Prepare Pre-qualification Documents for Contractors.

(vii) Scrutinize  Pre-qualification of Contractor’s applications and  submit
recommendations to the University.

(viii)Prepare Standard Bid Documents (PEC/ECNEC/SPPRA Approved) for small/large
projects according to estimated cost.

(ix) Scrutinize bids and submit report to the University and give recommendation for
award of work.

(x) Prepare Contract Agreement.

STAGE 4 - CONSTRUCTION PHASE

This phase will include detailed supervision of construction

DETAILED SUPERVISION OF CONSTRUCTION

The Consultants shall provide following services under detailed Supervision:-

I.  Advise on the preparation of any contract relating to accepted tender for carrying out
the works.

il. Issue necessary instructions to the Contractors with approval of the Client, to enable
them to prepare their work/shop drawings; and check and approve the shop drawings.

iii. Examine Contractors' proposals and their details.

iv. Assist in settling disputes or differences, which may have arisen between the Client
and the contractors.

v. Deliver to the Client such records as are necessary for the operation and maintenance
of the works.

vi. Inspect the works prior to the expiration of the guarantee provided by the construction
contract.

vii. Undertake detailed supervision of the various stages of construction of the works,
appoint Consultants Representative on site, duly qualified to cope up with the proper
and effective execution of the works. The supervision to be undertaken by the
Consultants shall include:

a)  Checking of correct marking on the ground of the designed buildings, in relation

to Bench Mark and Base Line.
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b)

d)

f)

9)

h)

)

K)

p)

Checking the layout of all the infra-structure and Re-adjusting the layouts and/or
the designs if such re-adjustment prove necessary according to requirements.

Fixing up design criteria and testing for structural and other materials before the
start of the work so that it corresponds with design and make necessary changes
if required, with prior consultation with the Client and his written/verbal
approval.

Ensuring during construction selection and use of building materials in
accordance with the specifications, accepting or rejecting the test reports, and
recommending to Client for further action on Request for Material Inspection
Form on the arrival of Materials at site.

Ensuring that the Contractors carry out the construction in accordance with the
final drawings and tender documents on Request for Inspection Form of every
activity and inform Client on Major activities such as testing and concreting.

Suggesting substitute materials, whenever any material is not available and
working out the cost of such materials, the credits to be allowed in favor of Client
or contractor and the adjustments in design, if necessary, due to such
substitutions.

Completing existing drawings and/or issuing new detailed drawings whenever
it is deemed necessary to make adjustments in the construction.

Holding meetings with the Client as desired and contractors as and when so
required. Regular meetings programs will be fixed in advance of start-up of the
construction, which is to be followed throughout the construction period.

Advise the Client for suspending of work whenever plans are not being
accurately implemented or the work is not being done according to
specifications.

Ensuring that the contractors fulfill their obligations generally and particularly
in respect of the proper implementation of the time schedule agreed upon by the
Client and the contractor.

Initiating variations in instructions relating to the works with prior permission
of the Client.

Checking bills for the works executed, recording measurement books and
issuing certificates of payments to the contractors.

Guarding the Client against the defects and deficiencies in the working of the
contractors.

Supervising the replacement of any work damaged by fire or other causes during
construction.

Advise the Procuring agency for Arranging for the work to proceed, if the
contractors fail to proceed with the construction due to delinquency or
insolvency.

Checking completion drawings, showing construction changes in the works and
final locations of mechanical service lines and outlets, and submission to the
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q)

Client for maintenance purpose.

Issuing completion certificate to contractors after entire satisfaction of the
Client.

Determining delays, extension of time and/or penalties against the Contractor
and taking all precautionary measures to complete construction according to
time schedule, and submission to the Client for further action.

Check, approve and submit to University 02 sets “As Built” drawings submitted
by the contractors both in Hard copy and soft copy (Auto CAD) format

STAGE 5 -PROGRESS & OTHER REPORTS:-

(i)
(i)
(iii)

Prepare & submit inspection reports & weekly, monthly, quarterly & yearly
progress reports to the PA.

The consultant shall produce as necessary technical reports & possession papers
dealing with technical matters arising during the projects

The consultant shall prepare an interim completion reports for contracts, which
reach the stage of substantial completion.

STAGE 6 - POST COMPLETION STAGE:-

(i)

(i)

(iii)

(iv)

Vetting of as-built drawings / inventories, other project documents and all
correspondence made with the contractor/Client/other agencies after successful
completion of the project.

The Consultants shall periodically visit completed projects during defect
liability period and submit punch list (if any) for rectification by the contractor.

Processing and recommendation of contractor’s security after successful
completion of defect liability period.

The consultants will be accountable and shall indemnify the Client against
defects, losses, damages and overpayment (if any) as a result of proven faults,
errors or omissions on the part of the consultants during or after the completion
of the work.

STAGE 7 - COOPERATION, ASSISTANCE & JOINT MEASUREMENT:-

(i)

(i)

(iii)

Assist Employer with interpretation of Drawings & Contract Documents, more
particularly with respect to any disputes with the Contract or other affected
parties.

Inform Employer of problems or potential foreseen problems which may arise
in connection with the construction contract and recommend appropriate
solution(s) to overcome the same.

Evaluate and make recommendations for the Engineer’s actions with respect to
claims, disputes, extension of time and other changes outside the scope of work
of the Contractor. The recommendations must be supported by necessary
provisions of the contract and irrespective of acceptance or rejection of the
claims by Engineer, the exact quantification of claims. Further in case of
extension of time clear recommendations based on the actual site conditions and
unambiguous appraisal of the extension of time with further recommendation
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(iv)

v)

(vi)
(vii)

of making it conditional or otherwise must be submitted.

Respond to the requests made by the Employer for application of special
attention to any area/activity or in other matter, which is deemed important by
the Employer.

Recommend interim request and carry out joint measurements with the
Contractor for preparing a document, which clearly and accurately describes the
work done and payments due.

Participate in accepting the completed Works and prepare a Final Report
testifying and certifying the acceptability of the completion works.

Cooperate with the Employer, and the Contractor in the use where required of,
project-vide standardized or computerized methods, formats or programs of

reporting physical or financial progress or forecasts.

The NED University of Engineering and Technology, reserves the right to accept or
reject any or all proposals under relevant provisions of SPPRA rule, and reserves the
right of vetting of the design.
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AED UNIVERSITY OF BNOIN EERING & TECH I\l OLOGY

No. DR (Fsmab)( 1003)2307 | ;Duied: 99/ el/ 2026

SYFICE CRDER

‘The University has constituted a Consultant Selection Committee comprising of the
following for “Construction of Slevated / Raised Hockey Ground ut MED) University™;
[ Dr. Syed Sa!van Moheen’ Convener

Assistant Professor
Dept. of Civil Engg.

2, Mr. Muhammad Sajeer  din Member
Director Finance :
3, Engr. Sadia Jabeen Technical Expert / Member
Civil Engineer / HEJ, University of Karachi :
% Nominee of P&D Department Member

Government of Sindh
Not below BS-18

: Ne nluee of Finance Department Member
Government of Sindh
Not below BS-18

6. Mr. Friwad-ul-Hasan Kamran Member
Deputy Director, Procurement Cell
Member / Secretary

7. Mr. Raza-ur-Rehman Member / Secretary
Deputy Director. Pl ining & Development
Terms of Reference: The Consultant Selection Committee shall perform following
functinns:
L Approval of request tor propoml before issuance; : :
1i; Shortlisting of Consultants, responding (o the request of expression of mtercst W huc
applicable, in accordance with the criteria mentioned in request for expressic~ - finterest.
i1 Evaluation of technical and financial proposals, according to the -selection- methua and
evaluation criteria, mentioned in the request for proposal. - d A
v, Finalization of I‘E(.O'ﬂi endation based on evaluation as mentioned at-sub- mle (3) abox e.-
o :
/ A DDA T
- REGISTRAR
To:
All above

Copy ‘ur information to;

1 Dean (CPL)

2 Chairperson, Dept. of Civil Engg.
3 Director Planning & Development
+ Direcwor Finance

<

Ag. Resident Auditor




NED UNIVERSITY OF ENGINEERING & TECHNOLOGY =

No. DR (Estab)/(1003)/.S73¢ Dmcd:é’%"{/ 2016

~ OFFICE ORDER

In supersession of this office order No. DR (Estab)/(1003)/11418 dated 02-11-2015, e

University Administration has constituted the Complaint Redressal Standing Commitice
cotaprising ol the following officers to address complaints regarding all procurement issucs in
the University in pursuance of Clause 31(1) of the SPPRA rules:

l. Prof. Dr. Saad Ahmed Qazi Convener
Dean (LCI)

2, Independent Professional from the relevant field Mecmber
3 Nominee of Accountant General Sindh Member

=i

fo:
The Convener & all members

Copy for inlormation to:

1 Dean (IECI)

2 Dircctor Planning & Projects
3 Dircctor Finance
A4 Director, Procurement Cell

Ag. Resident Auditor
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